Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 268015
PID 122901
PRE-IR 70 WB Truck Parking
Federal
Type: PARKING AREAS
Letting Date: 7/30/2026
Completion Date: 11/1/2027

Contract Awarded To: R B JERGENS CONTRACTORS INC
Award Amount: $11,919,316.58

Engineer's Estimate: $12,479,000.00

Bidder 1
R B JERGENS CONTRACTORS INC
11418 N DIXIE DR
Montgomery
VANDALIA, OH 45377
Bid $11,919,316.58

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $12,783,480.72

Bidder 3
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $13,841,717.43

Bidder 4
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $15,300,000.00

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $15,619,398.90

Bidder 6
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $16,946,820.99

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$112,327.13	$112,327.13
	2	$100,000.00	$100,000.00
	3	$158,000.00	$158,000.00
	4	$350,000.00	$350,000.00
	5	$80,000.00	$80,000.00
	6	$83,539.09	$83,539.09
Ref #2	**202E20010**	**HEADWALL REMOVED, (6 EACH)**	
	Awd	$353.35	$2,120.10
	2	$650.00	$3,900.00
	3	$370.00	$2,220.00
	4	$350.00	$2,100.00
	5	$770.00	$4,620.00
	6	$1,215.73	$7,294.38
Ref #3	**202E23000**	**PAVEMENT REMOVED, (37331 SY)**	
	Awd	$11.83	$441,625.73
	2	$7.00	$261,317.00
	3	$11.50	$429,306.50
	4	$12.00	$447,972.00
	5	$14.25	$531,966.75
	6	$16.89	$630,520.59
Ref #4	**202E32000**	**CURB REMOVED, (4278 FT)**	
	Awd	$4.32	$18,480.96
	2	$3.75	$16,042.50
	3	$2.00	$8,556.00
	4	$10.00	$42,780.00
	5	$8.00	$34,224.00
	6	$6.24	$26,694.72
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (1856 FT)**	
	Awd	$31.82	$59,057.92
	2	$12.00	$22,272.00
	3	$18.00	$33,408.00
	4	$10.00	$18,560.00
	5	$35.00	$64,960.00
	6	$38.91	$72,216.96
Ref #6	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (250 FT)**	
	Awd	$52.23	$13,057.50
	2	$20.00	$5,000.00
	3	$50.00	$12,500.00
	4	$60.00	$15,000.00
	5	$65.00	$16,250.00
	6	$82.52	$20,630.00
Ref #7	**202E58000**	**MANHOLE REMOVED, (15 EACH)**	
	Awd	$758.52	$11,377.80
	2	$500.00	$7,500.00
	3	$850.00	$12,750.00
	4	$600.00	$9,000.00
	5	$1,000.00	$15,000.00
	6	$1,215.73	$18,235.95

Ref #8	**202E58200**	**INLET REMOVED, (4 EACH)**	
	Awd	$685.35	$2,741.40
	2	$350.00	$1,400.00
	3	$850.00	$3,400.00
	4	$250.00	$1,000.00
	5	$1,000.00	$4,000.00
	6	$1,463.32	$5,853.28
Ref #9	**202E75000**	**FENCE REMOVED, (9231 FT)**	
	Awd	$5.35	$49,385.85
	2	$4.00	$36,924.00
	3	$4.50	$41,539.50
	4	$5.50	$50,770.50
	5	$2.80	$25,846.80
	6	$5.00	$46,155.00
Ref #10	**202E98100**	**REMOVAL MISC.: REMOVAL OF WOOD POLE AND DISPOSAL, (1 EACH)**	
	Awd	$620.52	$620.52
	2	$250.00	$250.00
	3	$350.00	$350.00
	4	$700.00	$700.00
	5	$1,320.00	$1,320.00
	6	$580.00	$580.00
Ref #11	**203E10000**	**EXCAVATION, (67190 CY)**	
	Awd	$9.91	$665,852.90
	2	$12.00	$806,280.00
	3	$24.30	$1,632,717.00
	4	$12.00	$806,280.00
	5	$24.00	$1,612,560.00
	6	$20.34	$1,366,644.60
Ref #12	**203E20000**	**EMBANKMENT, (24032 CY)**	
	Awd	$6.31	$151,641.92
	2	$3.00	$72,096.00
	3	$7.50	$180,240.00
	4	$10.00	$240,320.00
	5	$4.00	$96,128.00
	6	$13.98	$335,967.36
Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (1767 SY)**	
	Awd	$4.72	$8,340.24
	2	$2.50	$4,417.50
	3	$2.00	$3,534.00
	4	$3.00	$5,301.00
	5	$4.00	$7,068.00
	6	$3.07	$5,424.69
Ref #14	**206E10500**	**CEMENT, (1395 TON)**	
	Awd	$253.26	$353,297.70
	2	$226.00	$315,270.00
	3	$226.00	$315,270.00
	4	$210.00	$292,950.00
	5	$226.00	$315,270.00
	6	$277.50	$387,112.50

Ref #15	**206E11000**	**CURING COAT, (53673 SY)**	
	Awd	$1.40	$75,142.20
	2	$1.40	$75,142.20
	3	$1.25	$67,091.25
	4	$1.50	$80,509.50
	5	$1.39	$74,605.47
	6	$1.41	$75,678.93
Ref #16	**206E15010**	**CEMENT STABILIZED SUBGRADE, 12 INCHES DEEP, (53673 SY)**	
	Awd	$2.52	$135,255.96
	2	$4.25	$228,110.25
	3	$3.80	$203,957.40
	4	$4.20	$225,426.60
	5	$2.90	$155,651.70
	6	$6.61	$354,778.53
Ref #17	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$20,593.20	$20,593.20
	2	$21,000.00	$21,000.00
	3	$19,900.00	$19,900.00
	4	$25,000.00	$25,000.00
	5	$19,900.00	$19,900.00
	6	$24,000.00	$24,000.00
Ref #18	**209E10000**	**DITCH CLEANOUT, (2350 FT)**	
	Awd	$7.45	$17,507.50
	2	$7.00	$16,450.00
	3	$10.00	$23,500.00
	4	$6.00	$14,100.00
	5	$14.00	$32,900.00
	6	$18.27	$42,934.50
Ref #19	**607E15100**	**FENCE, TYPE 47RA, (6357 FT)**	
	Awd	$17.65	$112,201.05
	2	$15.50	$98,533.50
	3	$15.50	$98,533.50
	4	$17.00	$108,069.00
	5	$16.50	$104,890.50
	6	$16.50	$104,890.50
Ref #20	**607E70000**	**FENCELINE SEEDING AND MULCHING, (6357 FT)**	
	Awd	$1.42	$9,026.94
	2	$0.50	$3,178.50
	3	$2.00	$12,714.00
	4	$3.00	$19,071.00
	5	$1.10	$6,992.70
	6	$0.80	$5,085.60
Ref #21	**608E10000**	**4" CONCRETE WALK, (9768 SF)**	
	Awd	$7.20	$70,329.60
	2	$6.50	$63,492.00
	3	$9.25	$90,354.00
	4	$11.00	$107,448.00
	5	$8.00	$78,144.00
	6	$10.76	$105,103.68

Ref #22	**608E52000**	**CURB RAMP, (1001 SF)**	
	Awd	$34.96	$34,994.96
	2	$14.00	$14,014.00
	3	$10.00	$10,010.00
	4	$28.00	$28,028.00
	5	$24.00	$24,024.00
	6	$28.14	$28,168.14
Ref #23	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$116,340.21	$116,340.21
	2	$80,000.00	$80,000.00
	3	$90,200.00	$90,200.00
	4	$150,000.00	$150,000.00
	5	$125,000.00	$125,000.00
	6	$94,305.60	$94,305.60
Ref #200	**202E30000**	**WALK REMOVED, (2522 SF)**	
	Awd	$2.97	$7,490.34
	2	$3.00	$7,566.00
	3	$4.25	$10,718.50
	4	$1.50	$3,783.00
	5	$3.00	$7,566.00
	6	$7.77	$19,595.94

Section 1 - ROADWAY - Totals

Awd	**$2,488,809.63**
2	**$2,260,155.45**
3	**$3,460,769.65**
4	**$3,044,168.60**
5	**$3,438,887.92**
6	**$3,861,410.54**

Ref #24	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (14 SY)**	
	Awd	$142.45	$1,994.30
	2	$100.00	$1,400.00
	3	$195.00	$2,730.00
	4	$240.00	$3,360.00
	5	$160.00	$2,240.00
	6	$438.99	$6,145.86
Ref #25	**601E28000**	**DUMPED ROCK FILL, TYPE D, (978 CY)**	
	Awd	$119.56	$116,929.68
	2	$100.00	$97,800.00
	3	$70.00	$68,460.00
	4	$90.00	$88,020.00
	5	$95.00	$92,910.00
	6	$134.68	$131,717.04
Ref #26	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (2 CY)**	
	Awd	$353.57	$707.14
	2	$150.00	$300.00
	3	$270.00	$540.00
	4	$100.00	$200.00
	5	$465.00	$930.00
	6	$745.43	$1,490.86

Ref #27	**616E10000**	**WATER, (550 MGAL)**	
	Awd	$140.05	$77,027.50
	2	$15.00	$8,250.00
	3	$55.00	$30,250.00
	4	$3.00	$1,650.00
	5	$100.00	$55,000.00
	6	$55.83	$30,706.50
Ref #28	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$206.97	$413.94
	2	$400.00	$800.00
	3	$200.00	$400.00
	4	$100.00	$200.00
	5	$100.00	$200.00
	6	$50.00	$100.00
Ref #29	**659E00300**	**TOPSOIL, (5395 CY)**	
	Awd	$41.96	$226,374.20
	2	$5.00	$26,975.00
	3	$24.00	$129,480.00
	4	$30.00	$161,850.00
	5	$36.00	$194,220.00
	6	$40.11	$216,393.45
Ref #30	**659E10000**	**SEEDING AND MULCHING, (48596 SY)**	
	Awd	$0.70	$34,017.20
	2	$1.25	$60,745.00
	3	$0.68	$33,045.28
	4	$1.00	$48,596.00
	5	$0.98	$47,624.08
	6	$0.61	$29,643.56
Ref #31	**659E14000**	**REPAIR SEEDING AND MULCHING, (2431 SY)**	
	Awd	$0.52	$1,264.12
	2	$1.00	$2,431.00
	3	$0.50	$1,215.50
	4	$2.00	$4,862.00
	5	$0.90	$2,187.90
	6	$0.61	$1,482.91
Ref #32	**659E15000**	**INTER-SEEDING, (2431 SY)**	
	Awd	$0.01	$24.31
	2	$0.25	$607.75
	3	$0.01	$24.31
	4	$2.00	$4,862.00
	5	$0.90	$2,187.90
	6	$0.61	$1,482.91
Ref #33	**659E20000**	**COMMERCIAL FERTILIZER, (6.78 TON)**	
	Awd	$1,552.25	$10,524.26
	2	$1,500.00	$10,170.00
	3	$1,500.00	$10,170.00
	4	$900.00	$6,102.00
	5	$700.00	$4,746.00
	6	$700.00	$4,746.00

Ref #34	**659E31000**	**LIME, (10.05 ACRE)**	
	Awd	$206.97	$2,080.05
	2	$1.00	$10.05
	3	$200.00	$2,010.00
	4	$100.00	$1,005.00
	5	$10.00	$100.50
	6	$0.15	$1.51
Ref #35	**659E35000**	**WATER, (270 MGAL)**	
	Awd	$1.03	$278.10
	2	$1.00	$270.00
	3	$1.00	$270.00
	4	$3.00	$810.00
	5	$1.00	$270.00
	6	$0.15	$40.50
Ref #36	**670E00500**	**SLOPE EROSION PROTECTION, (7348 SY)**	
	Awd	$2.02	$14,842.96
	2	$2.50	$18,370.00
	3	$1.95	$14,328.60
	4	$2.00	$14,696.00
	5	$1.85	$13,593.80
	6	$1.63	$11,977.24
Ref #37	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,156.24	$3,156.24
	2	$5,000.00	$5,000.00
	3	$4,500.00	$4,500.00
	4	$4,000.00	$4,000.00
	5	$5,000.00	$5,000.00
	6	$3,200.00	$3,200.00
Ref #38	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$20,179.27	$20,179.27
	2	$22,500.00	$22,500.00
	3	$17,000.00	$17,000.00
	4	$22,000.00	$22,000.00
	5	$30,000.00	$30,000.00
	6	$10,670.00	$10,670.00
Ref #39	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$16,557.35	$16,557.35
	2	$17,500.00	$17,500.00
	3	$15,000.00	$15,000.00
	4	$16,000.00	$16,000.00
	5	$13,853.00	$13,853.00
	6	$13,852.21	$13,852.21
Ref #40	**832E30000**	**EROSION CONTROL, (100000 EACH)**	
	Awd	$1.00	$100,000.00
	2	$1.00	$100,000.00
	3	$1.00	$100,000.00
	4	$1.00	$100,000.00
	5	$1.00	$100,000.00
	6	$1.00	$100,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$626,370.62**
2	**$373,128.80**
3	**$429,423.69**
4	**$478,213.00**
5	**$565,063.18**
6	**$563,650.55**

Ref #41	**602E20000**	**CONCRETE MASONRY, (2.8 CY)**	
	Awd	$2,001.03	$5,602.88
	2	$2,000.00	$5,600.00
	3	$3,500.00	$9,800.00
	4	$1,200.00	$3,360.00
	5	$4,150.00	$11,620.00
	6	$2,290.85	$6,414.38
Ref #42	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (18272 FT)**	
	Awd	$10.64	$194,414.08
	2	$11.00	$200,992.00
	3	$14.50	$264,944.00
	4	$8.00	$146,176.00
	5	$18.00	$328,896.00
	6	$18.19	$332,367.68
Ref #43	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (425 FT)**	
	Awd	$22.35	$9,498.75
	2	$25.00	$10,625.00
	3	$35.00	$14,875.00
	4	$12.00	$5,100.00
	5	$25.00	$10,625.00
	6	$67.23	$28,572.75
Ref #44	**611E04400**	**12" CONDUIT, TYPE B, (764 FT)**	
	Awd	$71.20	$54,396.80
	2	$100.00	$76,400.00
	3	$105.00	$80,220.00
	4	$70.00	$53,480.00
	5	$170.00	$129,880.00
	6	$88.25	$67,423.00
Ref #45	**611E05900**	**15" CONDUIT, TYPE B, (640 FT)**	
	Awd	$65.83	$42,131.20
	2	$90.00	$57,600.00
	3	$95.00	$60,800.00
	4	$80.00	$51,200.00
	5	$130.00	$83,200.00
	6	$91.48	$58,547.20
Ref #46	**611E06100**	**15" CONDUIT, TYPE C, (32 FT)**	
	Awd	$60.45	$1,934.40
	2	$85.00	$2,720.00
	3	$125.00	$4,000.00
	4	$100.00	$3,200.00
	5	$118.00	$3,776.00
	6	$133.58	$4,274.56

Ref #47	**611E07400**	**18" CONDUIT, TYPE B, (588 FT)**	
	Awd	$95.87	$56,371.56
	2	$175.00	$102,900.00
	3	$145.00	$85,260.00
	4	$120.00	$70,560.00
	5	$268.00	$157,584.00
	6	$124.56	$73,241.28
Ref #48	**611E10400**	**24" CONDUIT, TYPE B, (495 FT)**	
	Awd	$140.27	$69,433.65
	2	$225.00	$111,375.00
	3	$220.00	$108,900.00
	4	$175.00	$86,625.00
	5	$419.00	$207,405.00
	6	$197.72	$97,871.40
Ref #49	**611E10600**	**24" CONDUIT, TYPE C, (178 FT)**	
	Awd	$120.25	$21,404.50
	2	$200.00	$35,600.00
	3	$145.00	$25,810.00
	4	$175.00	$31,150.00
	5	$209.00	$37,202.00
	6	$221.55	$39,435.90
Ref #50	**611E13400**	**30" CONDUIT, TYPE B, (380 FT)**	
	Awd	$176.01	$66,883.80
	2	$250.00	$95,000.00
	3	$255.00	$96,900.00
	4	$160.00	$60,800.00
	5	$495.00	$188,100.00
	6	$247.48	$94,042.40
Ref #51	**611E16200**	**36" CONDUIT, TYPE A, (14 FT)**	
	Awd	$256.29	$3,588.06
	2	$480.00	$6,720.00
	3	$440.00	$6,160.00
	4	$320.00	$4,480.00
	5	$590.00	$8,260.00
	6	$581.48	$8,140.72
Ref #52	**611E16400**	**36" CONDUIT, TYPE B, (58 FT)**	
	Awd	$227.56	$13,198.48
	2	$270.00	$15,660.00
	3	$325.00	$18,850.00
	4	$270.00	$15,660.00
	5	$420.00	$24,360.00
	6	$389.02	$22,563.16
Ref #53	**611E98151**	**CATCH BASIN, NO. 3, AS PER PLAN, (2 EACH)**	
	Awd	$9,315.45	$18,630.90
	2	$10,500.00	$21,000.00
	3	$13,500.00	$27,000.00
	4	$14,000.00	$28,000.00
	5	$6,700.00	$13,400.00
	6	$13,147.98	$26,295.96

Ref #54	**611E98180**	**CATCH BASIN, NO. 3A, (2 EACH)**	
	Awd	$4,647.62	$9,295.24
	2	$3,500.00	$7,000.00
	3	$7,700.00	$15,400.00
	4	$9,000.00	$18,000.00
	5	$4,450.00	$8,900.00
	6	$6,727.07	$13,454.14
Ref #55	**611E98181**	**CATCH BASIN, NO. 3A, AS PER PLAN, (4 EACH)**	
	Awd	$4,647.62	$18,590.48
	2	$6,500.00	$26,000.00
	3	$7,900.00	$31,600.00
	4	$10,500.00	$42,000.00
	5	$5,000.00	$20,000.00
	6	$8,291.61	$33,166.44
Ref #56	**611E98370**	**CATCH BASIN, NO. 6, (4 EACH)**	
	Awd	$3,089.43	$12,357.72
	2	$3,500.00	$14,000.00
	3	$6,000.00	$24,000.00
	4	$9,000.00	$36,000.00
	5	$4,700.00	$18,800.00
	6	$3,946.29	$15,785.16
Ref #57	**611E98510**	**CATCH BASIN, NO. 2-3, (2 EACH)**	
	Awd	$2,621.39	$5,242.78
	2	$3,000.00	$6,000.00
	3	$3,500.00	$7,000.00
	4	$6,000.00	$12,000.00
	5	$2,900.00	$5,800.00
	6	$2,911.01	$5,822.02
Ref #58	**611E98540**	**CATCH BASIN, NO. 2-4, (3 EACH)**	
	Awd	$4,454.39	$13,363.17
	2	$5,500.00	$16,500.00
	3	$7,200.00	$21,600.00
	4	$8,000.00	$24,000.00
	5	$3,600.00	$10,800.00
	6	$5,569.58	$16,708.74
Ref #59	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$5,625.79	$5,625.79
	2	$6,000.00	$6,000.00
	3	$5,200.00	$5,200.00
	4	$11,000.00	$11,000.00
	5	$7,000.00	$7,000.00
	6	$4,036.23	$4,036.23
Ref #60	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (7 EACH)**	
	Awd	$825.41	$5,777.87
	2	$450.00	$3,150.00
	3	$500.00	$3,500.00
	4	$800.00	$5,600.00
	5	$450.00	$3,150.00
	6	$772.35	$5,406.45

Section 3 - DRAINAGE - Totals

Awd	**$627,742.11**
2	**$820,842.00**
3	**$911,819.00**
4	**$708,391.00**
5	**$1,278,758.00**
6	**$953,569.57**

Ref #61	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, T = 1.5" MIN., (2852 SY)**	
	Awd	$2.49	$7,101.48
	2	$2.35	$6,702.20
	3	$2.35	$6,702.20
	4	$5.00	$14,260.00
	5	$2.35	$6,702.20
	6	$7.50	$21,390.00
Ref #62	**255E20001**	**FULL DEPTH PAVEMENT SAWING, AS PER PLAN, (500 FT)**	
	Awd	$6.21	$3,105.00
	2	$3.00	$1,500.00
	3	$3.00	$1,500.00
	4	$3.00	$1,500.00
	5	$4.00	$2,000.00
	6	$3.65	$1,825.00
Ref #63	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (351 CY)**	
	Awd	$251.69	$88,343.19
	2	$238.00	$83,538.00
	3	$238.00	$83,538.00
	4	$245.00	$85,995.00
	5	$238.00	$83,538.00
	6	$290.00	$101,790.00
Ref #64	**304E20000**	**AGGREGATE BASE, (9057 CY)**	
	Awd	$58.78	$532,370.46
	2	$68.00	$615,876.00
	3	$63.50	$575,119.50
	4	$75.00	$679,275.00
	5	$72.00	$652,104.00
	6	$78.52	$711,155.64
Ref #65	**407E10000**	**TACK COAT, (920 GAL)**	
	Awd	$1.06	$975.20
	2	$1.00	$920.00
	3	$1.00	$920.00
	4	$1.00	$920.00
	5	$1.00	$920.00
	6	$5.00	$4,600.00
Ref #66	**441E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (88 CY)**	
	Awd	$338.41	$29,780.08
	2	$320.00	$28,160.00
	3	$320.00	$28,160.00
	4	$330.00	$29,040.00
	5	$320.00	$28,160.00
	6	$425.00	$37,400.00

Ref #67	**441E10200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (123 CY)**	
	Awd	$290.82	$35,770.86
	2	$275.00	$33,825.00
	3	$275.00	$33,825.00
	4	$280.00	$34,440.00
	5	$275.00	$33,825.00
	6	$355.00	$43,665.00
Ref #68	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (407 CY)**	
	Awd	$322.55	$131,277.85
	2	$305.00	$124,135.00
	3	$305.00	$124,135.00
	4	$315.00	$128,205.00
	5	$305.00	$124,135.00
	6	$405.00	$164,835.00
Ref #69	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (529 CY)**	
	Awd	$301.40	$159,440.60
	2	$285.00	$150,765.00
	3	$285.00	$150,765.00
	4	$290.00	$153,410.00
	5	$285.00	$150,765.00
	6	$325.00	$171,925.00
Ref #70	**442E22400**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (105 CY)**	
	Awd	$311.97	$32,756.85
	2	$295.00	$30,975.00
	3	$295.00	$30,975.00
	4	$300.00	$31,500.00
	5	$295.00	$30,975.00
	6	$460.00	$48,300.00
Ref #71	**452E14021**	**10" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P , (45688 SY)**	
	Awd	$94.04	$4,296,499.52
	2	$114.50	$5,231,276.00
	3	$110.25	$5,037,102.00
	4	$150.00	$6,853,200.00
	5	$125.00	$5,711,000.00
	6	$150.09	$6,857,311.92
Ref #72	**609E26000**	**CURB, TYPE 6, (2785 FT)**	
	Awd	$16.31	$45,423.35
	2	$30.00	$83,550.00
	3	$23.00	$64,055.00
	4	$30.00	$83,550.00
	5	$25.00	$69,625.00
	6	$31.28	$87,114.80
Ref #73	**609E28000**	**CURB, TYPE 7, (5842 FT)**	
	Awd	$23.03	$134,541.26
	2	$30.00	$175,260.00
	3	$23.00	$134,366.00
	4	$32.00	$186,944.00
	5	$28.00	$163,576.00
	6	$32.79	$191,559.18

Ref #74	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (0.35 MILE)**	
	Awd	$19,144.43	$6,700.55
	2	$25,000.00	$8,750.00
	3	$18,150.00	$6,352.50
	4	$46,000.00	$16,100.00
	5	$24,000.00	$8,400.00
	6	$18,150.00	$6,352.50
Ref #201	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1461 CY)**	
	Awd	$236.89	$346,096.29
	2	$224.00	$327,264.00
	3	$224.00	$327,264.00
	4	$230.00	$336,030.00
	5	$224.00	$327,264.00
	6	$285.00	$416,385.00
Ref #202	**609E98100**	**CURB, MISC.:CURB TURNOUT, (5 EACH)**	
	Awd	$1,673.51	$8,367.55
	2	$850.00	$4,250.00
	3	$1,400.00	$7,000.00
	4	$570.00	$2,850.00
	5	$2,000.00	$10,000.00
	6	$500.00	$2,500.00

Section 4 - PAVEMENT - Totals

Awd	**$5,858,550.09**
2	**$6,906,746.20**
3	**$6,611,779.20**
4	**$8,637,219.00**
5	**$7,402,989.20**
6	**$8,868,109.04**

Ref #75	**625E00450**	**CONNECTION, FUSED PULL APART, (52 EACH)**	
	Awd	$210.39	$10,940.28
	2	$97.92	$5,091.84
	3	$97.92	$5,091.84
	4	$200.00	$10,400.00
	5	$155.00	$8,060.00
	6	$202.50	$10,530.00
Ref #76	**625E00460**	**CONNECTION, UNFUSED PULL APART, (26 EACH)**	
	Awd	$198.96	$5,172.96
	2	$93.87	$2,440.62
	3	$93.87	$2,440.62
	4	$195.00	$5,070.00
	5	$150.00	$3,900.00
	6	$191.50	$4,979.00
Ref #77	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (24 EACH)**	
	Awd	$187.53	$4,500.72
	2	$37.81	$907.44
	3	$37.81	$907.44
	4	$185.00	$4,440.00
	5	$130.00	$3,120.00
	6	$180.50	$4,332.00

Ref #78	**625E10490**	**LIGHT POLE, CONVENTIONAL, (AT12B40), (4 EACH)**	
	Awd	$3,642.59	$14,570.36
	2	$3,368.89	$13,475.56
	3	$3,368.89	$13,475.56
	4	$3,600.00	$14,400.00
	5	$2,850.00	$11,400.00
	6	$3,506.00	$14,024.00
Ref #79	**625E10490**	**LIGHT POLE, CONVENTIONAL, (AT8B40), (22 EACH)**	
	Awd	$3,605.18	$79,313.96
	2	$3,309.04	$72,798.88
	3	$3,309.04	$72,798.88
	4	$3,600.00	$79,200.00
	5	$2,750.00	$60,500.00
	6	$3,470.00	$76,340.00
Ref #80	**625E13500**	**LIGHT TOWER, MISC.:BBBB45, (10 EACH)**	
	Awd	$21,475.26	$214,752.60
	2	$25,135.65	$251,356.50
	3	$25,135.65	$251,356.50
	4	$21,000.00	$210,000.00
	5	$21,500.00	$215,000.00
	6	$20,670.00	$206,700.00
Ref #81	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (26 EACH)**	
	Awd	$2,244.15	$58,347.90
	2	$2,750.00	$71,500.00
	3	$2,750.00	$71,500.00
	4	$2,200.00	$57,200.00
	5	$2,800.00	$72,800.00
	6	$2,160.00	$56,160.00
Ref #82	**625E15000**	**LIGHT TOWER FOUNDATION, 36" X 15' DEEP, (12 EACH)**	
	Awd	$10,265.94	$123,191.28
	2	$6,500.00	$78,000.00
	3	$6,500.00	$78,000.00
	4	$10,000.00	$120,000.00
	5	$18,000.00	$216,000.00
	6	$9,881.00	$118,572.00
Ref #83	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (3016 FT)**	
	Awd	$2.18	$6,574.88
	2	$0.71	$2,141.36
	3	$0.71	$2,141.36
	4	$2.15	$6,484.40
	5	$2.40	$7,238.40
	6	$2.10	$6,333.60
Ref #84	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (9553 FT)**	
	Awd	$15.79	$150,841.87
	2	$14.28	$136,416.84
	3	$14.28	$136,416.84
	4	$15.50	$148,071.50
	5	$17.00	$162,401.00
	6	$15.20	$145,205.60

Ref #85	**625E25500**	**CONDUIT, 3", 725.04, (287 FT)**	
	Awd	$35.64	$10,228.68
	2	$28.09	$8,061.83
	3	$28.09	$8,061.83
	4	$35.00	$10,045.00
	5	$40.00	$11,480.00
	6	$34.30	$9,844.10
Ref #86	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (26 EACH)**	
	Awd	$524.67	$13,641.42
	2	$463.54	$12,052.04
	3	$463.54	$12,052.04
	4	$515.00	$13,390.00
	5	$640.00	$16,640.00
	6	$505.00	$13,130.00
Ref #87	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (52 EACH)**	
	Awd	$1,278.96	$66,505.92
	2	$1,132.75	$58,903.00
	3	$1,132.75	$58,903.00
	4	$1,260.00	$65,520.00
	5	$1,025.00	$53,300.00
	6	$1,231.00	$64,012.00
Ref #88	**625E29002**	**TRENCH, 24" DEEP, (8815 FT)**	
	Awd	$11.69	$103,047.35
	2	$16.50	$145,447.50
	3	$16.50	$145,447.50
	4	$11.50	$101,372.50
	5	$8.50	$74,927.50
	6	$11.25	$99,168.75
Ref #89	**625E30700**	**PULL BOX, 725.08, 18", (17 EACH)**	
	Awd	$988.05	$16,796.85
	2	$734.99	$12,494.83
	3	$734.99	$12,494.83
	4	$970.00	$16,490.00
	5	$1,350.00	$22,950.00
	6	$951.00	$16,167.00
Ref #90	**625E30706**	**PULL BOX, 725.08, 24", (1 EACH)**	
	Awd	$1,379.74	$1,379.74
	2	$910.00	$910.00
	3	$910.00	$910.00
	4	$1,350.00	$1,350.00
	5	$1,650.00	$1,650.00
	6	$1,328.00	$1,328.00
Ref #91	**625E31510**	**PULL BOX REMOVED, (7 EACH)**	
	Awd	$555.84	$3,890.88
	2	$500.00	$3,500.00
	3	$500.00	$3,500.00
	4	$550.00	$3,850.00
	5	$225.00	$1,575.00
	6	$535.00	$3,745.00

Ref #92	**625E32000**	**GROUND ROD, (50 EACH)**	
	Awd	$283.64	$14,182.00
	2	$135.00	$6,750.00
	3	$135.00	$6,750.00
	4	$280.00	$14,000.00
	5	$325.00	$16,250.00
	6	$273.00	$13,650.00
Ref #93	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$18,496.57	$18,496.57
	2	$2,233.96	$2,233.96
	3	$2,233.96	$2,233.96
	4	$18,000.00	$18,000.00
	5	$13,000.00	$13,000.00
	6	$17,803.00	$17,803.00
Ref #94	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (8815 FT)**	
	Awd	$4.21	$37,111.15
	2	$1.62	$14,280.30
	3	$1.62	$14,280.30
	4	$4.00	$35,260.00
	5	$1.75	$15,426.25
	6	$4.05	$35,700.75
Ref #95	**625E75400**	**LIGHT POLE REMOVED, (7 EACH)**	
	Awd	$249.35	$1,745.45
	2	$1,250.00	$8,750.00
	3	$1,250.00	$8,750.00
	4	$245.00	$1,715.00
	5	$325.00	$2,275.00
	6	$240.00	$1,680.00
Ref #203	**625E13500**	**LIGHT TOWER, MISC.:BBBBBB45, (2 EACH)**	
	Awd	$21,542.79	$43,085.58
	2	$25,325.95	$50,651.90
	3	$25,325.95	$50,651.90
	4	$21,160.00	$42,320.00
	5	$21,500.00	$43,000.00
	6	$20,735.00	$41,470.00

Section 5 - LIGHTING - Totals

Awd	**$998,318.40**
2	**$958,164.40**
3	**$958,164.40**
4	**$978,578.40**
5	**$1,032,893.15**
6	**$960,874.80**

Ref #96	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (18 EACH)**	
	Awd	$126.53	$2,277.54
	2	$55.00	$990.00
	3	$55.00	$990.00
	4	$100.00	$1,800.00
	5	$65.00	$1,170.00
	6	$86.24	$1,552.32

Ref #97	**621E00100**	**RPM, (141 EACH)**	
	Awd	$52.78	$7,441.98
	2	$51.00	$7,191.00
	3	$51.00	$7,191.00
	4	$62.00	$8,742.00
	5	$51.00	$7,191.00
	6	$51.00	$7,191.00
Ref #98	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (611.6 FT)**	
	Awd	$19.12	$11,693.79
	2	$15.00	$9,174.00
	3	$15.00	$9,174.00
	4	$17.00	$10,397.20
	5	$15.00	$9,174.00
	6	$16.75	$10,244.30
Ref #99	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (100.6 FT)**	
	Awd	$52.52	$5,283.51
	2	$44.00	$4,426.40
	3	$44.00	$4,426.40
	4	$47.00	$4,728.20
	5	$60.00	$6,036.00
	6	$46.00	$4,627.60
Ref #100	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (39.4 FT)**	
	Awd	$41.10	$1,619.34
	2	$32.00	$1,260.80
	3	$32.00	$1,260.80
	4	$37.00	$1,457.80
	5	$50.00	$1,970.00
	6	$36.00	$1,418.40
Ref #101	**630E08600**	**SIGN POST REFLECTOR, (52 EACH)**	
	Awd	$51.38	$2,671.76
	2	$50.00	$2,600.00
	3	$50.00	$2,600.00
	4	$46.00	$2,392.00
	5	$45.00	$2,340.00
	6	$45.00	$2,340.00
Ref #102	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (6 EACH)**	
	Awd	$913.39	$5,480.34
	2	$750.00	$4,500.00
	3	$750.00	$4,500.00
	4	$815.00	$4,890.00
	5	$870.00	$5,220.00
	6	$800.00	$4,800.00
Ref #103	**630E80100**	**SIGN, FLAT SHEET, (328 SF)**	
	Awd	$25.57	$8,386.96
	2	$22.50	$7,380.00
	3	$22.50	$7,380.00
	4	$23.00	$7,544.00
	5	$21.00	$6,888.00
	6	$22.40	$7,347.20

Ref #104	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (276 SF)**	
	Awd	$37.96	$10,476.96
	2	$30.00	$8,280.00
	3	$30.00	$8,280.00
	4	$34.00	$9,384.00
	5	$29.50	$8,142.00
	6	$33.25	$9,177.00
Ref #105	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (6 EACH)**	
	Awd	$1,484.26	$8,905.56
	2	$1,500.00	$9,000.00
	3	$1,500.00	$9,000.00
	4	$1,325.00	$7,950.00
	5	$1,320.00	$7,920.00
	6	$1,300.00	$7,800.00
Ref #106	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN, (9 EACH)**	
	Awd	$74.21	$667.89
	2	$25.00	$225.00
	3	$25.00	$225.00
	4	$75.00	$675.00
	5	$15.00	$135.00
	6	$65.00	$585.00
Ref #107	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (9 EACH)**	
	Awd	$171.26	$1,541.34
	2	$25.00	$225.00
	3	$25.00	$225.00
	4	$170.00	$1,530.00
	5	$20.00	$180.00
	6	$150.00	$1,350.00
Ref #108	**644E00720**	**CHEVRON MARKING, (133 FT)**	
	Awd	$9.31	$1,238.23
	2	$9.00	$1,197.00
	3	$9.00	$1,197.00
	4	$42.00	$5,586.00
	5	$9.00	$1,197.00
	6	$9.00	$1,197.00
Ref #109	**646E20200**	**PARKING LOT STALL MARKING, (11830 FT)**	
	Awd	$2.17	$25,671.10
	2	$2.10	$24,843.00
	3	$2.10	$24,843.00
	4	$3.50	$41,405.00
	5	$2.10	$24,843.00
	6	$2.10	$24,843.00
Ref #110	**646E20300**	**LANE ARROW, (22 EACH)**	
	Awd	$206.97	$4,553.34
	2	$200.00	$4,400.00
	3	$200.00	$4,400.00
	4	$180.00	$3,960.00
	5	$200.00	$4,400.00
	6	$200.00	$4,400.00

Ref #111	**646E20320**	**WRONG WAY ARROW, (2 EACH)**	
	Awd	$258.71	$517.42
	2	$250.00	$500.00
	3	$250.00	$500.00
	4	$280.00	$560.00
	5	$250.00	$500.00
	6	$250.00	$500.00
Ref #112	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.49 MILE)**	
	Awd	$8,278.67	$4,056.55
	2	$8,000.00	$3,920.00
	3	$8,000.00	$3,920.00
	4	$5,500.00	$2,695.00
	5	$8,000.00	$3,920.00
	6	$8,000.00	$3,920.00
Ref #113	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (0.61 MILE)**	
	Awd	$4,449.79	$2,714.37
	2	$4,300.00	$2,623.00
	3	$4,300.00	$2,623.00
	4	$4,000.00	$2,440.00
	5	$4,300.00	$2,623.00
	6	$4,300.00	$2,623.00
Ref #114	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (3298 FT)**	
	Awd	$1.35	$4,452.30
	2	$1.30	$4,287.40
	3	$1.30	$4,287.40
	4	$2.50	$8,245.00
	5	$1.30	$4,287.40
	6	$1.30	$4,287.40
Ref #115	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (1542 FT)**	
	Awd	$0.93	$1,434.06
	2	$0.90	$1,387.80
	3	$0.90	$1,387.80
	4	$2.50	$3,855.00
	5	$0.90	$1,387.80
	6	$0.90	$1,387.80
Ref #116	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (0.61 MILE)**	
	Awd	$4,656.75	$2,840.62
	2	$4,500.00	$2,745.00
	3	$4,500.00	$2,745.00
	4	$3,600.00	$2,196.00
	5	$4,500.00	$2,745.00
	6	$4,500.00	$2,745.00
Ref #117	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (1542 FT)**	
	Awd	$0.78	$1,202.76
	2	$0.75	$1,156.50
	3	$0.75	$1,156.50
	4	$1.25	$1,927.50
	5	$0.75	$1,156.50
	6	$0.75	$1,156.50

Ref #118	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (3298 FT)**	
	Awd	$0.98	$3,232.04
	2	$0.95	$3,133.10
	3	$0.95	$3,133.10
	4	$1.50	$4,947.00
	5	$0.95	$3,133.10
	6	$0.95	$3,133.10
Ref #119	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.49 MILE)**	
	Awd	$5,898.55	$2,890.29
	2	$5,700.00	$2,793.00
	3	$5,700.00	$2,793.00
	4	$4,000.00	$1,960.00
	5	$5,700.00	$2,793.00
	6	$5,700.00	$2,793.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$121,250.05**
2	**$108,238.00**
3	**$108,238.00**
4	**$141,266.70**
5	**$109,351.80**
6	**$111,418.62**

Ref #120	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (15 EACH)**	
	Awd	$187.53	$2,812.95
	2	$37.81	$567.15
	3	$37.81	$567.15
	4	$185.00	$2,775.00
	5	$130.00	$1,950.00
	6	$180.50	$2,707.50
Ref #121	**625E23300**	**NO. 2 AWG 2400 VOLT DISTRIBUTION CABLE, (2304 FT)**	
	Awd	$6.60	$15,206.40
	2	$5.04	$11,612.16
	3	$5.04	$11,612.16
	4	$6.50	$14,976.00
	5	$5.85	$13,478.40
	6	$6.35	$14,630.40
Ref #122	**625E25406**	**CONDUIT, 2-1/2", 725.05, (685 FT)**	
	Awd	$10.13	$6,939.05
	2	$2.23	$1,527.55
	3	$2.23	$1,527.55
	4	$10.00	$6,850.00
	5	$16.50	$11,302.50
	6	$9.75	$6,678.75
Ref #123	**625E25909**	**CONDUIT, JACKED OR DRILLED, 725.052, AS PER PLAN, , (193 FT)**	
	Awd	$64.57	$12,462.01
	2	$45.00	$8,685.00
	3	$45.00	$8,685.00
	4	$63.00	$12,159.00
	5	$56.00	$10,808.00
	6	$62.15	$11,994.95

Ref #124	**625E29010**	**TRENCH, 30" DEEP, (1871 FT)**	
	Awd	$14.49	$27,110.79
	2	$25.00	$46,775.00
	3	$25.00	$46,775.00
	4	$14.00	$26,194.00
	5	$8.50	$15,903.50
	6	$13.95	$26,100.45
Ref #125	**625E30700**	**PULL BOX, 725.08, 18", (4 EACH)**	
	Awd	$1,016.10	$4,064.40
	2	$734.99	$2,939.96
	3	$734.99	$2,939.96
	4	$1,000.00	$4,000.00
	5	$1,350.00	$5,400.00
	6	$978.00	$3,912.00
Ref #126	**625E31507**	**PULL BOX REMOVED AND REPLACED, AS PER PLAN, (1 EACH)**	
	Awd	$1,054.54	$1,054.54
	2	$1,975.00	$1,975.00
	3	$1,975.00	$1,975.00
	4	$1,035.00	$1,035.00
	5	$4,800.00	$4,800.00
	6	$1,015.00	$1,015.00
Ref #127	**625E32001**	**GROUND ROD, AS PER PLAN, (9 EACH)**	
	Awd	$283.64	$2,552.76
	2	$135.00	$1,215.00
	3	$135.00	$1,215.00
	4	$280.00	$2,520.00
	5	$325.00	$2,925.00
	6	$273.00	$2,457.00
Ref #128	**625E36011**	**UNDERGROUND WARNING/MARKING TAPE, AS PER PLAN, (1871 FT)**	
	Awd	$2.44	$4,565.24
	2	$1.62	$3,031.02
	3	$1.62	$3,031.02
	4	$2.50	$4,677.50
	5	$1.75	$3,274.25
	6	$2.35	$4,396.85
Ref #129	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, LIGHTING CONTROL, (1 EACH)**	
	Awd	$2,857.13	$2,857.13
	2	$1,250.00	$1,250.00
	3	$1,250.00	$1,250.00
	4	$2,800.00	$2,800.00
	5	$3,650.00	$3,650.00
	6	$2,750.00	$2,750.00
Ref #130	**633E67101**	**CABINET FOUNDATION, AS PER PLAN, (2 EACH)**	
	Awd	$5,953.23	$11,906.46
	2	$4,250.00	$8,500.00
	3	$4,250.00	$8,500.00
	4	$5,800.00	$11,600.00
	5	$6,900.00	$13,800.00
	6	$5,730.00	$11,460.00

Ref #131	**809E01900**	**ITS PULL BOX WITH PAD AND STANDARD LID ASSEMBLY, 3, (5 EACH)**	
	Awd	$5,057.65	$25,288.25
	2	$2,240.00	$11,200.00
	3	$2,240.00	$11,200.00
	4	$5,000.00	$25,000.00
	5	$4,585.00	$22,925.00
	6	$4,868.00	$24,340.00
Ref #132	**809E20020**	**MICRO-DUCT PATHWAY, 4 CELL 14/10, (1379 FT)**	
	Awd	$11.95	$16,479.05
	2	$3.35	$4,619.65
	3	$3.35	$4,619.65
	4	$12.00	$16,548.00
	5	$12.00	$16,548.00
	6	$11.50	$15,858.50
Ref #133	**809E22000**	**MICRO-DUCT PATHWAY, JACKED OR DRILLED, 4 CELL, 14/, (412 FT)**	
	Awd	$52.68	$21,704.16
	2	$35.00	$14,420.00
	3	$35.00	$14,420.00
	4	$52.00	$21,424.00
	5	$19.50	$8,034.00
	6	$50.70	$20,888.40
Ref #134	**809E51000**	**ITS POWER SERVICE, GROUND MOUNTED, 120/240V, 60 AM, (1 EACH)**	
	Awd	$18,067.48	$18,067.48
	2	$9,642.50	$9,642.50
	3	$9,642.50	$9,642.50
	4	$17,500.00	$17,500.00
	5	$11,000.00	$11,000.00
	6	$17,390.00	$17,390.00
Ref #135	**809E60040**	**CCTV IP-CAMERA SYSTEM, QUAD MULTI-VIEW FIXED WITH , (2 EACH)**	
	Awd	$11,194.77	$22,389.54
	2	$10,839.50	$21,679.00
	3	$10,839.50	$21,679.00
	4	$11,000.00	$22,000.00
	5	$10,700.00	$21,400.00
	6	$10,775.00	$21,550.00
Ref #136	**809E61090**	**CCTV LOWERING UNIT, (2 EACH)**	
	Awd	$18,618.13	$37,236.26
	2	$10,387.30	$20,774.60
	3	$10,387.30	$20,774.60
	4	$18,000.00	$36,000.00
	5	$9,000.00	$18,000.00
	6	$17,920.00	$35,840.00
Ref #137	**809E65000**	**ITS CABINET - GROUND MOUNTED, (2 EACH)**	
	Awd	$11,709.06	$23,418.12
	2	$7,807.10	$15,614.20
	3	$7,807.10	$15,614.20
	4	$11,500.00	$23,000.00
	5	$11,500.00	$23,000.00
	6	$11,270.00	$22,540.00

Ref #138	**809E65990**	**ITS DEVICE, MISC.: CCTV POLE, 90 FEET TALL, (2 EACH)**	
	Awd	$41,996.76	$83,993.52
	2	$26,983.04	$53,966.08
	3	$26,983.04	$53,966.08
	4	$41,000.00	$82,000.00
	5	$48,350.00	$96,700.00
	6	$40,422.00	$80,844.00
Ref #139	**809E70050**	**AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$28,635.76	$28,635.76
	2	$12,500.00	$12,500.00
	3	$12,500.00	$12,500.00
	4	$15,500.00	$15,500.00
	5	$7,500.00	$7,500.00
	6	$15,400.00	$15,400.00

Section 7 - TRAFFIC SURVEILLANCE - Totals

Awd	**$368,743.87**
2	**$252,493.87**
3	**$252,493.87**
4	**$348,558.50**
5	**$312,398.65**
6	**$342,753.80**

Ref #140	**410E12001**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, AS PER PLA, (930 CY)**	
	Awd	$74.02	$68,838.60
	2	$50.00	$46,500.00
	3	$50.00	$46,500.00
	4	$110.00	$102,300.00
	5	$182.00	$169,260.00
	6	$192.98	$179,471.40
Ref #141	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$1,992.19	$3,984.38
	2	$1,930.00	$3,860.00
	3	$1,925.13	$3,850.26
	4	$7,500.00	$15,000.00
	5	$5,000.00	$10,000.00
	6	$3,639.34	$7,278.68
Ref #142	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (2 EACH)**	
	Awd	$260.18	$520.36
	2	$300.00	$600.00
	3	$251.42	$502.84
	4	$250.00	$500.00
	5	$550.00	$1,100.00
	6	$256.45	$512.90
Ref #143	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (111 EACH)**	
	Awd	$11.18	$1,240.98
	2	$12.00	$1,332.00
	3	$10.80	$1,198.80
	4	$13.00	$1,443.00
	5	$7.00	$777.00
	6	$28.95	$3,213.45

Ref #144	**614E13350**	**OBJECT MARKER, ONE WAY, (111 EACH)**	
	Awd	$21.23	$2,356.53
	2	$20.00	$2,220.00
	3	$20.52	$2,277.72
	4	$38.00	$4,218.00
	5	$20.00	$2,220.00
	6	$28.95	$3,213.45
Ref #145	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (5490 FT)**	
	Awd	$37.04	$203,349.60
	2	$30.00	$164,700.00
	3	$30.00	$164,700.00
	4	$45.00	$247,050.00
	5	$40.00	$219,600.00
	6	$47.94	$263,190.60

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$280,290.45**
2	**$219,212.00**
3	**$219,029.62**
4	**$370,511.00**
5	**$402,957.00**
6	**$456,880.48**

Ref #146	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$26,361.08	$26,361.08
	2	$165,000.00	$165,000.00
	3	$85,000.00	$85,000.00
	4	$100,000.00	$100,000.00
	5	$77,000.00	$77,000.00
	6	$65,471.32	$65,471.32
Ref #147	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$28,920.07	$28,920.07
	2	$15,000.00	$15,000.00
	3	$25,000.00	$25,000.00
	4	$100,000.00	$100,000.00
	5	$23,000.00	$23,000.00
	6	$173,111.15	$173,111.15
Ref #148	**619E16010**	**FIELD OFFICE, TYPE B, (9 MNTH)**	
	Awd	$3,374.22	$30,367.98
	2	$3,000.00	$27,000.00
	3	$3,500.00	$31,500.00
	4	$1,500.00	$13,500.00
	5	$2,900.00	$26,100.00
	6	$3,113.61	$28,022.49
Ref #149	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$72,438.40	$72,438.40
	2	$65,000.00	$65,000.00
	3	$55,000.00	$55,000.00
	4	$75,000.00	$75,000.00
	5	$150,000.00	$150,000.00
	6	$50,981.41	$50,981.41

Ref #150	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$370,064.96	$370,064.96
	2	$600,000.00	$600,000.00
	3	$692,500.00	$692,500.00
	4	$287,593.80	$287,593.80
	5	$780,000.00	$780,000.00
	6	$500,000.00	$500,000.00
Ref #204	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$21,088.87	$21,088.87
	2	$12,500.00	$12,500.00
	3	$1,000.00	$1,000.00
	4	$17,000.00	$17,000.00
	5	$20,000.00	$20,000.00
	6	$10,567.22	$10,567.22

Section 9 - INCIDENTALS - Totals

Awd	**$549,241.36**
2	**$884,500.00**
3	**$890,000.00**
4	**$593,093.80**
5	**$1,076,100.00**
6	**$828,153.59**