Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260345
PID 112998
CUY-SR 17-13.50 Replace
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 8/13/2026
Completion Date: 6/1/2028

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $9,355,610.76

Engineer's Estimate: $9,600,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $9,355,610.76

Bidder 2
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $9,919,437.40

Bidder 3
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $9,977,043.86

Bidder 4
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $10,031,824.91

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$29,750.00	$29,750.00
	2	$25,000.00	$25,000.00
	3	$53,000.00	$53,000.00
	4	$65,000.00	$65,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (2125 SY)**	
	Awd	$20.00	$42,500.00
	2	$30.00	$63,750.00
	3	$28.00	$59,500.00
	4	$22.50	$47,812.50
Ref #3	**202E30000**	**WALK REMOVED, (486 SF)**	
	Awd	$3.00	$1,458.00
	2	$8.00	$3,888.00
	3	$4.00	$1,944.00
	4	$2.00	$972.00
Ref #4	**202E30600**	**CONCRETE MEDIAN REMOVED, (263 SY)**	
	Awd	$15.00	$3,945.00
	2	$36.00	$9,468.00
	3	$15.00	$3,945.00
	4	$22.00	$5,786.00
Ref #5	**202E32000**	**CURB REMOVED, (1494 FT)**	
	Awd	$2.25	$3,361.50
	2	$9.00	$13,446.00
	3	$7.00	$10,458.00
	4	$4.00	$5,976.00
Ref #6	**202E32700**	**GUTTER REMOVED, (70 SY)**	
	Awd	$30.00	$2,100.00
	2	$25.00	$1,750.00
	3	$10.00	$700.00
	4	$23.00	$1,610.00
Ref #7	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (406 FT)**	
	Awd	$32.00	$12,992.00
	2	$45.00	$18,270.00
	3	$20.00	$8,120.00
	4	$35.00	$14,210.00
Ref #8	**202E38000**	**GUARDRAIL REMOVED, (2105 FT)**	
	Awd	$2.40	$5,052.00
	2	$2.40	$5,052.00
	3	$2.50	$5,262.50
	4	$2.40	$5,052.00
Ref #9	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (4 EACH)**	
	Awd	$325.00	$1,300.00
	2	$325.00	$1,300.00
	3	$330.00	$1,320.00
	4	$325.00	$1,300.00
Ref #10	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (2 EACH)**	
	Awd	$95.00	$190.00
	2	$95.00	$190.00
	3	$95.00	$190.00
	4	$95.00	$190.00

Ref #11	**202E42210**	**ANCHOR ASSEMBLY REMOVED, BARRIER DESIGN, (2 EACH)**	
	Awd	$245.00	$490.00
	2	$245.00	$490.00
	3	$250.00	$500.00
	4	$245.00	$490.00
Ref #12	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (3 EACH)**	
	Awd	$95.00	$285.00
	2	$95.00	$285.00
	3	$95.00	$285.00
	4	$95.00	$285.00
Ref #13	**202E58000**	**MANHOLE REMOVED, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$675.00	$1,350.00
	3	$800.00	$1,600.00
	4	$600.00	$1,200.00
Ref #14	**202E58100**	**CATCH BASIN REMOVED, (5 EACH)**	
	Awd	$1,200.00	$6,000.00
	2	$550.00	$2,750.00
	3	$800.00	$4,000.00
	4	$400.00	$2,000.00
Ref #15	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 12", (85 FT)**	
	Awd	$17.00	$1,445.00
	2	$30.00	$2,550.00
	3	$27.00	$2,295.00
	4	$45.00	$3,825.00
Ref #16	**202E98100**	**REMOVAL MISC.: MONUMENT ASSEMBLY REMOVED, CRGS MON, (1 EACH)**	
	Awd	$180.00	$180.00
	2	$220.00	$220.00
	3	$500.00	$500.00
	4	$210.00	$210.00
Ref #17	**202E98200**	**REMOVAL MISC.: ABANDONED STEEL GAS MAIN REMOVED, 2, (400 FT)**	
	Awd	$25.00	$10,000.00
	2	$25.00	$10,000.00
	3	$30.00	$12,000.00
	4	$23.00	$9,200.00
Ref #18	**202E98200**	**REMOVAL MISC.: ABANDONED STEEL GAS MAIN REMOVED, 6, (55 FT)**	
	Awd	$25.00	$1,375.00
	2	$38.00	$2,090.00
	3	$30.00	$1,650.00
	4	$50.00	$2,750.00
Ref #19	**203E10000**	**EXCAVATION, (1409 CY)**	
	Awd	$25.00	$35,225.00
	2	$37.00	$52,133.00
	3	$35.00	$49,315.00
	4	$36.00	$50,724.00
Ref #20	**203E20000**	**EMBANKMENT, (375 CY)**	
	Awd	$30.00	$11,250.00
	2	$32.00	$12,000.00
	3	$23.00	$8,625.00
	4	$18.00	$6,750.00

Ref #21	**203E35111**	**GRANULAR MATERIAL, TYPE B, AS PER PLAN, (3625 CY)**	
	Awd	$52.00	$188,500.00
	2	$75.00	$271,875.00
	3	$86.00	$311,750.00
	4	$92.00	$333,500.00
Ref #22	**204E10000**	**SUBGRADE COMPACTION, (3496 SY)**	
	Awd	$2.00	$6,992.00
	2	$9.00	$31,464.00
	3	$7.00	$24,472.00
	4	$4.50	$15,732.00
Ref #23	**606E15050**	**GUARDRAIL, TYPE MGS, (462.5 FT)**	
	Awd	$22.80	$10,545.00
	2	$22.80	$10,545.00
	3	$23.00	$10,637.50
	4	$22.80	$10,545.00
Ref #24	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (100 FT)**	
	Awd	$27.60	$2,760.00
	2	$27.60	$2,760.00
	3	$28.00	$2,800.00
	4	$27.60	$2,760.00
Ref #25	**606E20050**	**ROUNDED END SECTION, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$100.00	$100.00
	3	$100.00	$100.00
	4	$100.00	$100.00
Ref #26	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,940.00	$5,880.00
	2	$2,940.00	$5,880.00
	3	$3,000.00	$6,000.00
	4	$2,940.00	$5,880.00
Ref #27	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,385.00	$5,540.00
	2	$1,385.00	$5,540.00
	3	$1,400.00	$5,600.00
	4	$1,385.00	$5,540.00
Ref #28	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,680.00	$5,360.00
	2	$2,680.00	$5,360.00
	3	$2,800.00	$5,600.00
	4	$2,680.00	$5,360.00
Ref #29	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$645.00	$1,290.00
	2	$645.00	$1,290.00
	3	$675.00	$1,350.00
	4	$645.00	$1,290.00
Ref #30	**606E60051**	**IMPACT ATTENUATOR, TYPE 3 (BIDIRECTIONAL), AS PER , (2 EACH)**	
	Awd	$34,875.00	$69,750.00
	2	$34,875.00	$69,750.00
	3	$35,000.00	$70,000.00
	4	$34,875.00	$69,750.00

Ref #31	**608E10000**	**4" CONCRETE WALK, (672 SF)**	
	Awd	$20.00	$13,440.00
	2	$20.00	$13,440.00
	3	$9.50	$6,384.00
	4	$16.50	$11,088.00
Ref #32	**608E52000**	**CURB RAMP, (42 SF)**	
	Awd	$57.00	$2,394.00
	2	$45.00	$1,890.00
	3	$32.00	$1,344.00
	4	$54.00	$2,268.00
Ref #33	**609E16000**	**CURB, TYPE 2-B, (336 FT)**	
	Awd	$50.00	$16,800.00
	2	$55.00	$18,480.00
	3	$30.00	$10,080.00
	4	$33.00	$11,088.00
Ref #34	**609E24510**	**CURB, TYPE 4-C, (49 FT)**	
	Awd	$95.00	$4,655.00
	2	$70.00	$3,430.00
	3	$32.00	$1,568.00
	4	$45.00	$2,205.00
Ref #35	**609E26000**	**CURB, TYPE 6, (332 FT)**	
	Awd	$65.00	$21,580.00
	2	$70.00	$23,240.00
	3	$34.00	$11,288.00
	4	$45.00	$14,940.00
Ref #36	**609E71000**	**CONCRETE MEDIAN, (122 SF)**	
	Awd	$40.00	$4,880.00
	2	$51.00	$6,222.00
	3	$18.00	$2,196.00
	4	$40.00	$4,880.00
Ref #37	**622E10120**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C, (124 FT)**	
	Awd	$375.00	$46,500.00
	2	$450.00	$55,800.00
	3	$190.00	$23,560.00
	4	$260.00	$32,240.00
Ref #38	**622E24840**	**CONCRETE BARRIER END SECTION, TYPE B, (2 EACH)**	
	Awd	$11,250.00	$22,500.00
	2	$9,000.00	$18,000.00
	3	$8,200.00	$16,400.00
	4	$6,000.00	$12,000.00
Ref #39	**622E25008**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (4 EACH)**	
	Awd	$6,500.00	$26,000.00
	2	$3,300.00	$13,200.00
	3	$8,500.00	$34,000.00
	4	$6,500.00	$26,000.00
Ref #40	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$619.46	$619.46
	2	$601.00	$601.00
	3	$400.00	$400.00
	4	$500.00	$500.00

Ref #41	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (5 EACH)**	
	Awd	$245.00	$1,225.00
	2	$245.00	$1,225.00
	3	$250.00	$1,250.00
	4	$300.00	$1,500.00

Section 1 - ROADWAY - Totals

Awd	**$628,608.96**
2	**$786,074.00**
3	**$771,989.00**
4	**$794,508.50**

Ref #42	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (111 SY)**	
	Awd	$95.00	$10,545.00
	2	$70.00	$7,770.00
	3	$70.00	$7,770.00
	4	$110.00	$12,210.00
Ref #43	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (52 CY)**	
	Awd	$128.00	$6,656.00
	2	$175.00	$9,100.00
	3	$165.00	$8,580.00
	4	$170.00	$8,840.00
Ref #44	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (2 CY)**	
	Awd	$440.00	$880.00
	2	$800.00	$1,600.00
	3	$200.00	$400.00
	4	$280.00	$560.00
Ref #45	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$500.00	$1,000.00
	3	$100.00	$200.00
	4	$500.00	$1,000.00
Ref #46	**659E00300**	**TOPSOIL, (488 CY)**	
	Awd	$45.00	$21,960.00
	2	$46.00	$22,448.00
	3	$70.00	$34,160.00
	4	$46.00	$22,448.00
Ref #47	**659E10000**	**SEEDING AND MULCHING, (4389 SY)**	
	Awd	$1.00	$4,389.00
	2	$1.00	$4,389.00
	3	$2.10	$9,216.90
	4	$1.00	$4,389.00
Ref #48	**659E14000**	**REPAIR SEEDING AND MULCHING, (219 SY)**	
	Awd	$2.00	$438.00
	2	$2.00	$438.00
	3	$2.10	$459.90
	4	$2.00	$438.00
Ref #49	**659E15000**	**INTER-SEEDING, (219 SY)**	
	Awd	$1.00	$219.00
	2	$1.00	$219.00
	3	$0.40	$87.60
	4	$1.00	$219.00

Ref #50	**659E20000**	**COMMERCIAL FERTILIZER, (0.61 TON)**	
	Awd	$1,500.00	$915.00
	2	$1,500.00	$915.00
	3	$850.00	$518.50
	4	$1,500.00	$915.00
Ref #51	**659E31000**	**LIME, (0.91 ACRE)**	
	Awd	$1.00	$0.91
	2	$100.00	$91.00
	3	$0.08	$0.07
	4	$0.01	$0.01
Ref #52	**659E35000**	**WATER, (36 MGAL)**	
	Awd	$60.00	$2,160.00
	2	$60.00	$2,160.00
	3	$0.08	$2.88
	4	$60.00	$2,160.00
Ref #53	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (214 SY)**	
	Awd	$3.00	$642.00
	2	$3.00	$642.00
	3	$1.95	$417.30
	4	$3.00	$642.00
Ref #54	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$3,300.00	$3,300.00
	3	$10,000.00	$10,000.00
	4	$3,500.00	$3,500.00
Ref #55	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$18,000.00	$18,000.00
	3	$25,000.00	$25,000.00
	4	$7,500.00	$7,500.00
Ref #56	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$18,500.00	$18,500.00
	2	$18,000.00	$18,000.00
	3	$16,000.00	$16,000.00
	4	$13,000.00	$13,000.00
Ref #57	**832E30000**	**EROSION CONTROL, (29824 EACH)**	
	Awd	$1.00	$29,824.00
	2	$1.00	$29,824.00
	3	$1.00	$29,824.00
	4	$1.00	$29,824.00
Ref #58	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (80 SY)**	
	Awd	$7.00	$560.00
	2	$7.00	$560.00
	3	$2.25	$180.00
	4	$7.00	$560.00

Section 2 - EROSION CONTROL - Totals

Awd	**$117,188.91**
2	**$120,456.00**
3	**$142,817.15**
4	**$108,205.01**

Ref #59	**602E20000**	**CONCRETE MASONRY, (0.42 CY)**	
	Awd	$5,250.00	$2,205.00
	2	$3,973.48	$1,668.86
	3	$2,800.00	$1,176.00
	4	$3,250.00	$1,365.00
Ref #60	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (657 FT)**	
	Awd	$28.00	$18,396.00
	2	$42.00	$27,594.00
	3	$17.00	$11,169.00
	4	$30.00	$19,710.00
Ref #61	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (637 FT)**	
	Awd	$23.00	$14,651.00
	2	$40.00	$25,480.00
	3	$17.00	$10,829.00
	4	$25.00	$15,925.00
Ref #62	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (137 FT)**	
	Awd	$45.00	$6,165.00
	2	$42.00	$5,754.00
	3	$25.00	$3,425.00
	4	$35.00	$4,795.00
Ref #63	**611E04400**	**12" CONDUIT, TYPE B, (80 FT)**	
	Awd	$185.00	$14,800.00
	2	$180.00	$14,400.00
	3	$120.00	$9,600.00
	4	$85.00	$6,800.00
Ref #64	**611E04600**	**12" CONDUIT, TYPE C, (118 FT)**	
	Awd	$140.00	$16,520.00
	2	$118.00	$13,924.00
	3	$88.00	$10,384.00
	4	$85.00	$10,030.00
Ref #65	**611E04601**	**12" CONDUIT, TYPE C, AS PER PLAN (706.01 OR 706.02, (128 FT)**	
	Awd	$150.00	$19,200.00
	2	$131.00	$16,768.00
	3	$102.00	$13,056.00
	4	$110.00	$14,080.00
Ref #66	**611E05200**	**12" CONDUIT, TYPE F, (158 FT)**	
	Awd	$125.00	$19,750.00
	2	$125.00	$19,750.00
	3	$110.00	$17,380.00
	4	$70.00	$11,060.00
Ref #67	**611E10600**	**24" CONDUIT, TYPE C, (10 FT)**	
	Awd	$275.00	$2,750.00
	2	$480.00	$4,800.00
	3	$170.00	$1,700.00
	4	$225.00	$2,250.00
Ref #68	**611E98150**	**CATCH BASIN, NO. 3, (2 EACH)**	
	Awd	$7,750.00	$15,500.00
	2	$6,900.00	$13,800.00
	3	$4,600.00	$9,200.00
	4	$4,700.00	$9,400.00

Ref #69	**611E98180**	**CATCH BASIN, NO. 3A, (2 EACH)**	
	Awd	$5,700.00	$11,400.00
	2	$5,400.00	$10,800.00
	3	$3,100.00	$6,200.00
	4	$3,200.00	$6,400.00
Ref #70	**611E98370**	**CATCH BASIN, NO. 6, (1 EACH)**	
	Awd	$5,250.00	$5,250.00
	2	$5,400.00	$5,400.00
	3	$4,000.00	$4,000.00
	4	$3,200.00	$3,200.00
Ref #71	**611E98410**	**CATCH BASIN, NO. 8, (1 EACH)**	
	Awd	$7,400.00	$7,400.00
	2	$8,421.00	$8,421.00
	3	$4,600.00	$4,600.00
	4	$7,000.00	$7,000.00
Ref #72	**611E98571**	**CATCH BASIN, NO. 2-5, AS PER PLAN, (1 EACH)**	
	Awd	$4,900.00	$4,900.00
	2	$4,260.00	$4,260.00
	3	$2,500.00	$2,500.00
	4	$3,600.00	$3,600.00
Ref #73	**611E99574**	**MANHOLE, NO. 3, (6 EACH)**	
	Awd	$8,000.00	$48,000.00
	2	$5,500.00	$33,000.00
	3	$5,000.00	$30,000.00
	4	$3,700.00	$22,200.00
Ref #74	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (5 EACH)**	
	Awd	$400.00	$2,000.00
	2	$450.00	$2,250.00
	3	$375.00	$1,875.00
	4	$420.00	$2,100.00

Section 3 - DRAINAGE - Totals

Awd	**$208,887.00**
2	**$208,069.86**
3	**$137,094.00**
4	**$139,915.00**

Ref #75	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 3, (684 SY)**	
	Awd	$27.00	$18,468.00
	2	$27.00	$18,468.00
	3	$32.00	$21,888.00
	4	$31.65	$21,648.60
Ref #76	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (1252 FT)**	
	Awd	$3.50	$4,382.00
	2	$2.50	$3,130.00
	3	$2.55	$3,192.60
	4	$3.00	$3,756.00
Ref #77	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (193 CY)**	
	Awd	$350.00	$67,550.00
	2	$350.00	$67,550.00
	3	$300.00	$57,900.00
	4	$295.00	$56,935.00

Ref #78	**304E20000**	**AGGREGATE BASE, (547 CY)**	
	Awd	$82.00	$44,854.00
	2	$130.00	$71,110.00
	3	$105.00	$57,435.00
	4	$90.00	$49,230.00
Ref #79	**305E13011**	**9" CONCRETE BASE, CLASS QC 1P, AS PER PLAN (REINF, (1970 SY)**	
	Awd	$130.00	$256,100.00
	2	$125.00	$246,250.00
	3	$132.00	$260,040.00
	4	$135.00	$265,950.00
Ref #80	**407E13900**	**TACK COAT, 702.13, (189 GAL)**	
	Awd	$15.00	$2,835.00
	2	$15.00	$2,835.00
	3	$13.00	$2,457.00
	4	$12.50	$2,362.50
Ref #81	**407E20000**	**NON-TRACKING TACK COAT, (309 GAL)**	
	Awd	$5.00	$1,545.00
	2	$5.00	$1,545.00
	3	$3.00	$927.00
	4	$3.00	$927.00
Ref #82	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (164 CY)**	
	Awd	$540.00	$88,560.00
	2	$540.00	$88,560.00
	3	$400.00	$65,600.00
	4	$390.00	$63,960.00
Ref #83	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (126 CY)**	
	Awd	$455.00	$57,330.00
	2	$455.00	$57,330.00
	3	$375.00	$47,250.00
	4	$365.00	$45,990.00
Ref #84	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (180 SY)**	
	Awd	$178.00	$32,040.00
	2	$85.00	$15,300.00
	3	$85.00	$15,300.00
	4	$100.00	$18,000.00

Section 4 - PAVEMENT - Totals

Awd	**$573,664.00**
2	**$572,078.00**
3	**$531,989.60**
4	**$528,759.10**

Ref #85	**638E04900**	**1" COPPER SERVICE BRANCH, (84 FT)**	
	Awd	$112.00	$9,408.00
	2	$185.00	$15,540.00
	3	$75.00	$6,300.00
	4	$170.00	$14,280.00
Ref #86	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (10 EACH)**	
	Awd	$413.58	$4,135.80
	2	$700.00	$7,000.00
	3	$210.00	$2,100.00
	4	$230.00	$2,300.00

Ref #87	**638E20912**	**SPECIAL - 1" CURB VALVE AND BOX, CITY OF CLEVELAND, (2 EACH)**	
	Awd	$901.71	$1,803.42
	2	$3,000.00	$6,000.00
	3	$1,250.00	$2,500.00
	4	$2,800.00	$5,600.00

Section 5 - WATER WORK - Totals

Awd	**$15,347.22**
2	**$28,540.00**
3	**$10,900.00**
4	**$22,180.00**

Ref #88	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$971.75	$1,943.50
	2	$2,181.00	$4,362.00
	3	$750.00	$1,500.00
	4	$960.00	$1,920.00

Section 6 - SANITARY SEWER - Totals

Awd	**$1,943.50**
2	**$4,362.00**
3	**$1,500.00**
4	**$1,920.00**

Ref #89	**621E00100**	**RPM, (19 EACH)**	
	Awd	$255.00	$4,845.00
	2	$285.40	$5,422.60
	3	$290.00	$5,510.00
	4	$285.00	$5,415.00
Ref #90	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (14 EACH)**	
	Awd	$12.50	$175.00
	2	$12.50	$175.00
	3	$13.00	$182.00
	4	$12.48	$174.72
Ref #91	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONEWAY, (3 EACH)**	
	Awd	$14.00	$42.00
	2	$14.00	$42.00
	3	$13.00	$39.00
	4	$12.48	$37.44
Ref #92	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (19 EACH)**	
	Awd	$14.00	$266.00
	2	$14.00	$266.00
	3	$13.00	$247.00
	4	$12.48	$237.12
Ref #93	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (114 FT)**	
	Awd	$14.00	$1,596.00
	2	$13.85	$1,578.90
	3	$14.00	$1,596.00
	4	$13.85	$1,578.90

Ref #94	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (15 FT)**	
	Awd	$15.00	$225.00
	2	$15.01	$225.15
	3	$15.00	$225.00
	4	$15.01	$225.15
Ref #95	**630E08004**	**ONE WAY SUPPORT, NO. 3 POST, (29 FT)**	
	Awd	$16.00	$464.00
	2	$15.01	$435.29
	3	$15.00	$435.00
	4	$15.01	$435.29
Ref #96	**630E08600**	**SIGN POST REFLECTOR, (16 EACH)**	
	Awd	$65.00	$1,040.00
	2	$54.48	$871.68
	3	$55.00	$880.00
	4	$54.48	$871.68
Ref #97	**630E80100**	**SIGN, FLAT SHEET, (146 SF)**	
	Awd	$17.00	$2,482.00
	2	$17.21	$2,512.66
	3	$18.00	$2,628.00
	4	$17.21	$2,512.66
Ref #98	**630E80100**	**SIGN, FLAT SHEET, 730.20, (1 SF)**	
	Awd	$15.00	$15.00
	2	$19.35	$19.35
	3	$20.00	$20.00
	4	$19.35	$19.35
Ref #99	**630E81020**	**CONCRETE MEDIAN BARRIER SIGN BRACKET, (2 EACH)**	
	Awd	$275.00	$550.00
	2	$869.57	$1,739.14
	3	$900.00	$1,800.00
	4	$869.57	$1,739.14
Ref #100	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN, (9 EACH)**	
	Awd	$30.00	$270.00
	2	$18.08	$162.72
	3	$18.50	$166.50
	4	$18.08	$162.72
Ref #101	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$95.00	$95.00
	2	$56.51	$56.51
	3	$58.00	$58.00
	4	$56.51	$56.51
Ref #102	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (8 EACH)**	
	Awd	$40.00	$320.00
	2	$24.10	$192.80
	3	$25.00	$200.00
	4	$24.10	$192.80
Ref #103	**646E10000**	**EDGE LINE, 4", (0.53 MILE)**	
	Awd	$4,700.00	$2,491.00
	2	$4,900.00	$2,597.00
	3	$5,000.00	$2,650.00
	4	$4,900.00	$2,597.00

Ref #104	**646E10010**	**EDGE LINE, 6", (0.12 MILE)**	
	Awd	$4,900.00	$588.00
	2	$7,335.00	$880.20
	3	$7,500.00	$900.00
	4	$7,335.00	$880.20
Ref #105	**646E10100**	**LANE LINE, 4", (0.68 MILE)**	
	Awd	$3,200.00	$2,176.00
	2	$2,040.00	$1,387.20
	3	$2,100.00	$1,428.00
	4	$2,040.00	$1,387.20
Ref #106	**646E10200**	**CENTER LINE, (0.14 MILE)**	
	Awd	$8,500.00	$1,190.00
	2	$9,800.00	$1,372.00
	3	$10,000.00	$1,400.00
	4	$9,800.00	$1,372.00
Ref #107	**646E10300**	**CHANNELIZING LINE, 8", (287 FT)**	
	Awd	$2.15	$617.05
	2	$2.45	$703.15
	3	$2.50	$717.50
	4	$2.45	$703.15
Ref #108	**646E10400**	**STOP LINE, (26 FT)**	
	Awd	$15.00	$390.00
	2	$23.50	$611.00
	3	$24.00	$624.00
	4	$23.50	$611.00
Ref #109	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (59 FT)**	
	Awd	$12.00	$708.00
	2	$22.30	$1,315.70
	3	$23.00	$1,357.00
	4	$22.30	$1,315.70
Ref #110	**646E10620**	**CHEVRON MARKING, (29 FT)**	
	Awd	$12.00	$348.00
	2	$22.30	$646.70
	3	$23.00	$667.00
	4	$22.30	$646.70
Ref #111	**646E20300**	**LANE ARROW, (8 EACH)**	
	Awd	$185.00	$1,480.00
	2	$330.00	$2,640.00
	3	$340.00	$2,720.00
	4	$330.00	$2,640.00
Ref #112	**646E20320**	**WRONG WAY ARROW, (2 EACH)**	
	Awd	$385.00	$770.00
	2	$475.00	$950.00
	3	$480.00	$960.00
	4	$475.00	$950.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$23,143.05**
2	**$26,802.75**
3	**$27,410.00**
4	**$26,761.43**

Ref #113	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (60 HOUR)**	
	Awd	$101.82	$6,109.20
	2	$90.00	$5,400.00
	3	$110.00	$6,600.00
	4	$115.00	$6,900.00
Ref #114	**614E11630**	**INCREASED BARRIER DELINEATION, (404 FT)**	
	Awd	$3.25	$1,313.00
	2	$1.88	$759.52
	3	$1.90	$767.60
	4	$0.50	$202.00
Ref #115	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (5 EACH)**	
	Awd	$1,950.00	$9,750.00
	2	$1,879.61	$9,398.05
	3	$2,800.00	$14,000.00
	4	$2,720.00	$13,600.00
Ref #116	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$36,850.07	$36,850.07
	2	$29,639.84	$29,639.84
	3	$53,000.00	$53,000.00
	4	$45,000.00	$45,000.00
Ref #117	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (35 EACH)**	
	Awd	$8.00	$280.00
	2	$11.52	$403.20
	3	$12.00	$420.00
	4	$8.50	$297.50
Ref #118	**614E13350**	**OBJECT MARKER, ONE WAY, (31 EACH)**	
	Awd	$18.00	$558.00
	2	$19.98	$619.38
	3	$20.00	$620.00
	4	$18.25	$565.75
Ref #119	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,200.00	$7,200.00
	2	$1,079.21	$6,475.26
	3	$1,150.00	$6,900.00
	4	$900.00	$5,400.00
Ref #120	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (1.11 MILE)**	
	Awd	$8,350.00	$9,268.50
	2	$9,621.02	$10,679.33
	3	$10,000.00	$11,100.00
	4	$9,250.00	$10,267.50
Ref #121	**614E23400**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 740.06, , (220 FT)**	
	Awd	$3.20	$704.00
	2	$2.89	$635.80
	3	$2.90	$638.00
	4	$4.75	$1,045.00
Ref #122	**614E24400**	**WORK ZONE DOTTED LINE, CLASS I, 4", 740.06, TYPE I, (560 FT)**	
	Awd	$3.00	$1,680.00
	2	$1.08	$604.80
	3	$1.10	$616.00
	4	$1.50	$840.00

Ref #123	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (36 SY)**	
	Awd	$210.00	$7,560.00
	2	$150.00	$5,400.00
	3	$100.00	$3,600.00
	4	$115.00	$4,140.00
Ref #124	**616E10000**	**WATER, (22 MGAL)**	
	Awd	$55.00	$1,210.00
	2	$58.00	$1,276.00
	3	$5.00	$110.00
	4	$50.00	$1,100.00
Ref #125	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2000 FT)**	
	Awd	$17.00	$34,000.00
	2	$15.00	$30,000.00
	3	$50.00	$100,000.00
	4	$20.00	$40,000.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$116,482.77**
2	**$101,291.18**
3	**$198,371.60**
4	**$129,357.75**

Ref #126	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$167,000.00	$167,000.00
	2	$645,000.00	$645,000.00
	3	$430,000.00	$430,000.00
	4	$350,000.00	$350,000.00
Ref #127	**202E22900**	**APPROACH SLAB REMOVED, (100 SY)**	
	Awd	$50.00	$5,000.00
	2	$70.00	$7,000.00
	3	$80.00	$8,000.00
	4	$60.00	$6,000.00
Ref #128	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$160,000.00	$160,000.00
	2	$50,000.00	$50,000.00
	3	$90,000.00	$90,000.00
	4	$150,000.00	$150,000.00
Ref #129	**503E21100**	**UNCLASSIFIED EXCAVATION, (300 CY)**	
	Awd	$125.00	$37,500.00
	2	$170.00	$51,000.00
	3	$185.00	$55,500.00
	4	$370.00	$111,000.00
Ref #130	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
	3	$35,000.00	$35,000.00
	4	$80,000.00	$80,000.00
Ref #131	**507E00700**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1900 FT)**	
	Awd	$38.00	$72,200.00
	2	$16.00	$30,400.00
	3	$40.00	$76,000.00
	4	$30.00	$57,000.00

Ref #132	**507E00750**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (2000 FT)**	
	Awd	$70.00	$140,000.00
	2	$98.00	$196,000.00
	3	$75.00	$150,000.00
	4	$77.00	$154,000.00
Ref #133	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (181699 LB)**	
	Awd	$1.65	$299,803.35
	2	$1.79	$325,241.21
	3	$1.49	$270,731.51
	4	$1.60	$290,718.40
Ref #134	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (10256 LB)**	
	Awd	$1.50	$15,384.00
	2	$2.15	$22,050.40
	3	$1.50	$15,384.00
	4	$2.37	$24,306.72
Ref #135	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (2408 EACH)**	
	Awd	$32.00	$77,056.00
	2	$30.00	$72,240.00
	3	$24.00	$57,792.00
	4	$55.00	$132,440.00
Ref #136	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (4 EACH)**	
	Awd	$5,000.00	$20,000.00
	2	$5,000.00	$20,000.00
	3	$2,500.00	$10,000.00
	4	$4,500.00	$18,000.00
Ref #137	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (415 CY)**	
	Awd	$1,050.00	$435,750.00
	2	$1,000.00	$415,000.00
	3	$1,050.00	$435,750.00
	4	$1,100.00	$456,500.00
Ref #138	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (63 CY)**	
	Awd	$1,700.00	$107,100.00
	2	$1,400.00	$88,200.00
	3	$1,400.00	$88,200.00
	4	$1,500.00	$94,500.00
Ref #139	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (131 CY)**	
	Awd	$1,100.00	$144,100.00
	2	$825.00	$108,075.00
	3	$800.00	$104,800.00
	4	$950.00	$124,450.00
Ref #140	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (192 CY)**	
	Awd	$2,200.00	$422,400.00
	2	$2,300.00	$441,600.00
	3	$2,200.00	$422,400.00
	4	$2,300.00	$441,600.00
Ref #141	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (202 CY)**	
	Awd	$1,000.00	$202,000.00
	2	$650.00	$131,300.00
	3	$600.00	$121,200.00
	4	$700.00	$141,400.00

Ref #142	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (226 SY)**	
	Awd	$14.00	$3,164.00
	2	$14.00	$3,164.00
	3	$13.00	$2,938.00
	4	$14.00	$3,164.00
Ref #143	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1681 SY)**	
	Awd	$30.00	$50,430.00
	2	$30.00	$50,430.00
	3	$33.00	$55,473.00
	4	$30.00	$50,430.00
Ref #144	**512E33000**	**TYPE 2 WATERPROOFING, (60 SY)**	
	Awd	$35.00	$2,100.00
	2	$45.00	$2,700.00
	3	$20.00	$1,200.00
	4	$50.00	$3,000.00
Ref #145	**513E10280**	**STRUCTURAL STEEL MEMBERS, LEVEL 4, (480000 LB)**	
	Awd	$2.90	$1,392,000.00
	2	$2.56	$1,228,800.00
	3	$2.93	$1,406,400.00
	4	$2.91	$1,396,800.00
Ref #146	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (5220 EACH)**	
	Awd	$4.15	$21,663.00
	2	$4.15	$21,663.00
	3	$4.30	$22,446.00
	4	$4.15	$21,663.00
Ref #147	**516E10011**	**ARMORLESS PREFORMED JOINT SEAL, AS PER PLAN, (155 FT)**	
	Awd	$72.00	$11,160.00
	2	$45.00	$6,975.00
	3	$67.00	$10,385.00
	4	$50.00	$7,750.00
Ref #148	**516E12310**	**SIDEWALK COVER PLATE, (450 LB)**	
	Awd	$30.00	$13,500.00
	2	$50.00	$22,500.00
	3	$51.00	$22,950.00
	4	$35.00	$15,750.00
Ref #149	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (120 SF)**	
	Awd	$16.50	$1,980.00
	2	$12.00	$1,440.00
	3	$8.00	$960.00
	4	$6.50	$780.00
Ref #150	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (100 SF)**	
	Awd	$18.00	$1,800.00
	2	$14.00	$1,400.00
	3	$10.00	$1,000.00
	4	$9.00	$900.00
Ref #151	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (212 FT)**	
	Awd	$40.00	$8,480.00
	2	$35.00	$7,420.00
	3	$48.00	$10,176.00
	4	$38.00	$8,056.00

Ref #152	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$2,700.00	$32,400.00
	2	$3,300.00	$39,600.00
	3	$3,000.00	$36,000.00
	4	$2,400.00	$28,800.00
Ref #153	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$2,400.00	$14,400.00
	2	$3,000.00	$18,000.00
	3	$2,800.00	$16,800.00
	4	$2,200.00	$13,200.00
Ref #154	**517E75122**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (521 FT)**	
	Awd	$365.00	$190,165.00
	2	$325.00	$169,325.00
	3	$310.00	$161,510.00
	4	$350.00	$182,350.00
Ref #155	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (580 SY)**	
	Awd	$42.00	$24,360.00
	2	$38.00	$22,040.00
	3	$40.00	$23,200.00
	4	$30.00	$17,400.00
Ref #156	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (314 CY)**	
	Awd	$130.00	$40,820.00
	2	$140.00	$43,960.00
	3	$200.00	$62,800.00
	4	$120.00	$37,680.00
Ref #157	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (860 FT)**	
	Awd	$12.00	$10,320.00
	2	$12.00	$10,320.00
	3	$22.00	$18,920.00
	4	$16.00	$13,760.00
Ref #158	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (70 FT)**	
	Awd	$55.00	$3,850.00
	2	$25.00	$1,750.00
	3	$25.00	$1,750.00
	4	$24.00	$1,680.00
Ref #159	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$6,500.00	$6,500.00
	4	$6,000.00	$6,000.00
Ref #160	**523E20501**	**RESTRIKE, AS PER PLAN, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$5,500.00	$5,500.00
	4	$7,500.00	$7,500.00
Ref #161	**524E94903**	**DRILLED SHAFTS, 48" DIAMETER ABOVE BEDROCK, AS PER, (4249 FT)**	
	Awd	$585.00	$2,485,665.00
	2	$600.00	$2,549,400.00
	3	$618.00	$2,625,882.00
	4	$630.00	$2,676,870.00

Ref #162	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (283 SY)**	
	Awd	$475.00	$134,425.00
	2	$475.00	$134,425.00
	3	$425.00	$120,275.00
	4	$450.00	$127,350.00
Ref #163	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (150 FT)**	
	Awd	$335.00	$50,250.00
	2	$250.00	$37,500.00
	3	$162.00	$24,300.00
	4	$280.00	$42,000.00
Ref #164	**530E00200**	**SPECIAL - STRUCTURES: PRECONSTRUCTION CONDITION SU, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$4,500.00	$4,500.00
	3	$3,500.00	$3,500.00
	4	$4,500.00	$4,500.00
Ref #165	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (330 FT)**	
	Awd	$124.00	$40,920.00
	2	$124.00	$40,920.00
	3	$145.00	$47,850.00
	4	$124.00	$40,920.00
Ref #166	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$10,500.00	$10,500.00
	2	$3,500.00	$3,500.00
	3	$12,000.00	$12,000.00
	4	$20,000.00	$20,000.00
Ref #167	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (10 EACH)**	
	Awd	$3,500.00	$35,000.00
	2	$3,000.00	$30,000.00
	3	$2,600.00	$26,000.00
	4	$4,000.00	$40,000.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (1802438) - Totals

Awd	**$6,934,645.35**
2	**$7,089,838.61**
3	**$7,097,472.51**
4	**$7,400,218.12**

Ref #168	**100E51200**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION ADVIS, (35000 EACH)**	
	Awd	$1.00	$35,000.00
	2	$1.00	$35,000.00
	3	$1.00	$35,000.00
	4	$1.00	$35,000.00
Ref #169	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$90,000.00	$90,000.00
	2	$73,000.00	$73,000.00
	3	$100,000.00	$100,000.00
	4	$53,500.00	$53,500.00
Ref #170	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00
	4	$10,000.00	$10,000.00

Ref #171	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$112,000.00	$112,000.00
	3	$260,000.00	$260,000.00
	4	$60,000.00	$60,000.00
Ref #172	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (13 MNTH)**	
	Awd	$4,200.00	$54,600.00
	2	$11,225.00	$145,925.00
	3	$7,500.00	$97,500.00
	4	$10,500.00	$136,500.00
Ref #173	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$115,000.00	$115,000.00
	3	$55,000.00	$55,000.00
	4	$85,000.00	$85,000.00
Ref #174	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$461,000.00	$461,000.00
	2	$496,000.00	$496,000.00
	3	$500,000.00	$500,000.00
	4	$500,000.00	$500,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$735,700.00**
2	**$981,925.00**
3	**$1,057,500.00**
4	**$880,000.00**