Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260363
PID 120494
HAS-Bridge St Bridge Replacement
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 8/13/2026
Completion Date: 10/31/2027

Contract Awarded To: J D WILLIAMSON CONSTRUCTION CO INC
Award Amount: $2,087,390.80

Engineer's Estimate: $2,130,000.00

Bidder 1
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $2,087,390.80

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $2,379,357.30

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,388,858.93

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,394,393.44

Bidder 5
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $2,408,305.05

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$55,000.00	$55,000.00
	3	$30,000.00	$30,000.00
	4	$23,511.02	$23,511.02
	5	$14,334.00	$14,334.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (416 SY)**	
	Awd	$11.00	$4,576.00
	2	$35.00	$14,560.00
	3	$9.00	$3,744.00
	4	$12.87	$5,353.92
	5	$110.00	$45,760.00
Ref #3	**202E30000**	**WALK REMOVED, (202 SF)**	
	Awd	$4.00	$808.00
	2	$20.00	$4,040.00
	3	$4.00	$808.00
	4	$3.63	$733.26
	5	$7.00	$1,414.00
Ref #4	**202E32000**	**CURB REMOVED, (87 FT)**	
	Awd	$9.00	$783.00
	2	$20.00	$1,740.00
	3	$15.00	$1,305.00
	4	$8.42	$732.54
	5	$10.00	$870.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (44 FT)**	
	Awd	$12.00	$528.00
	2	$35.00	$1,540.00
	3	$25.00	$1,100.00
	4	$32.86	$1,445.84
	5	$134.00	$5,896.00
Ref #6	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$420.00	$420.00
	2	$500.00	$500.00
	3	$330.00	$330.00
	4	$732.87	$732.87
	5	$600.00	$600.00
Ref #7	**203E10000**	**EXCAVATION, (77 CY)**	
	Awd	$25.00	$1,925.00
	2	$65.00	$5,005.00
	3	$30.00	$2,310.00
	4	$30.84	$2,374.68
	5	$51.00	$3,927.00
Ref #8	**203E20000**	**EMBANKMENT, (89 CY)**	
	Awd	$20.00	$1,780.00
	2	$45.00	$4,005.00
	3	$28.00	$2,492.00
	4	$38.68	$3,442.52
	5	$125.00	$11,125.00

Ref #9	**204E10000**	**SUBGRADE COMPACTION, (555 SY)**	
	Awd	$5.00	$2,775.00
	2	$10.00	$5,550.00
	3	$7.00	$3,885.00
	4	$6.81	$3,779.55
	5	$2.00	$1,110.00
Ref #10	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$350.00	$350.00
	2	$270.00	$270.00
	3	$292.00	$292.00
	4	$385.40	$385.40
	5	$150.00	$150.00
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (25 FT)**	
	Awd	$31.50	$787.50
	2	$35.00	$875.00
	3	$30.00	$750.00
	4	$46.72	$1,168.00
	5	$32.25	$806.25
Ref #12	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$2,830.00	$2,830.00
	2	$3,100.00	$3,100.00
	3	$2,700.00	$2,700.00
	4	$2,688.61	$2,688.61
	5	$2,758.00	$2,758.00
Ref #13	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,465.00	$1,465.00
	2	$1,600.00	$1,600.00
	3	$1,400.00	$1,400.00
	4	$1,530.59	$1,530.59
	5	$1,556.00	$1,556.00
Ref #14	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (1 EACH)**	
	Awd	$2,830.00	$2,830.00
	2	$3,100.00	$3,100.00
	3	$2,700.00	$2,700.00
	4	$2,990.70	$2,990.70
	5	$2,861.00	$2,861.00
Ref #15	**606E34601**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, AS PER P, (1 EACH)**	
	Awd	$2,880.00	$2,880.00
	2	$3,200.00	$3,200.00
	3	$2,750.00	$2,750.00
	4	$3,171.96	$3,171.96
	5	$2,862.00	$2,862.00
Ref #16	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$2,900.00	$2,900.00
	3	$2,500.00	$2,500.00
	4	$2,738.96	$2,738.96
	5	$2,778.00	$2,778.00

Ref #17	**608E10000**	**4" CONCRETE WALK, (174 SF)**	
	Awd	$15.00	$2,610.00
	2	$40.00	$6,960.00
	3	$35.00	$6,090.00
	4	$27.21	$4,734.54
	5	$20.00	$3,480.00
Ref #18	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (2 EACH)**	
	Awd	$2,050.00	$4,100.00
	2	$2,500.00	$5,000.00
	3	$2,750.00	$5,500.00
	4	$1,384.59	$2,769.18
	5	$1,800.00	$3,600.00
Ref #19	**623E40500**	**REFERENCE MONUMENT, TYPE A, (1 EACH)**	
	Awd	$1,050.00	$1,050.00
	2	$3,600.00	$3,600.00
	3	$1,330.00	$1,330.00
	4	$1,384.58	$1,384.58
	5	$1,800.00	$1,800.00
Ref #20	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (17 EACH)**	
	Awd	$170.00	$2,890.00
	2	$110.00	$1,870.00
	3	$150.00	$2,550.00
	4	$186.29	$3,166.93
	5	$188.00	$3,196.00

Section 1 - ROADWAY - Totals

Awd	**$53,987.50**
2	**$124,415.00**
3	**$74,536.00**
4	**$68,835.65**
5	**$110,883.25**

Ref #21	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
	3	$150.00	$300.00
	4	$135.94	$271.88
	5	$200.00	$400.00
Ref #22	**659E00300**	**TOPSOIL, (64 CY)**	
	Awd	$80.00	$5,120.00
	2	$80.00	$5,120.00
	3	$86.00	$5,504.00
	4	$39.06	$2,499.84
	5	$151.00	$9,664.00
Ref #23	**659E10000**	**SEEDING AND MULCHING, (581 SY)**	
	Awd	$2.00	$1,162.00
	2	$10.00	$5,810.00
	3	$6.00	$3,486.00
	4	$8.76	$5,089.56
	5	$7.00	$4,067.00

Ref #24	**659E14000**	**REPAIR SEEDING AND MULCHING, (29 SY)**	
	Awd	$1.00	$29.00
	2	$10.00	$290.00
	3	$6.00	$174.00
	4	$2.52	$73.08
	5	$10.00	$290.00
Ref #25	**659E15000**	**INTER-SEEDING, (29 SY)**	
	Awd	$1.00	$29.00
	2	$10.00	$290.00
	3	$6.00	$174.00
	4	$0.10	$2.90
	5	$10.00	$290.00
Ref #26	**659E20000**	**COMMERCIAL FERTILIZER, (0.13 TON)**	
	Awd	$450.00	$58.50
	2	$580.00	$75.40
	3	$1,250.00	$162.50
	4	$1,067.38	$138.76
	5	$600.00	$78.00
Ref #27	**659E31000**	**LIME, (0.12 ACRE)**	
	Awd	$30.00	$3.60
	2	$170.00	$20.40
	3	$150.00	$18.00
	4	$50.33	$6.04
	5	$500.00	$60.00
Ref #28	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$5.00	$25.00
	2	$1.00	$5.00
	3	$1.00	$5.00
	4	$1.01	$5.05
	5	$1.00	$5.00
Ref #29	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00
	5	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$16,727.10**
2	**$21,910.80**
3	**$19,823.50**
4	**$18,087.11**
5	**$24,854.00**

Ref #30	**602E20000**	**CONCRETE MASONRY, (0.33 CY)**	
	Awd	$3,700.00	$1,221.00
	2	$3,200.00	$1,056.00
	3	$2,750.00	$907.50
	4	$4,880.61	$1,610.60
	5	$2,694.00	$889.02

Ref #31	**611E07600**	**18" CONDUIT, TYPE C, (30 FT)**	
	Awd	$110.00	$3,300.00
	2	$110.00	$3,300.00
	3	$166.00	$4,980.00
	4	$272.31	$8,169.30
	5	$175.00	$5,250.00
Ref #32	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$1,200.00	$2,400.00
	3	$1,425.00	$2,850.00
	4	$503.63	$1,007.26
	5	$1,056.00	$2,112.00

Section 3 - DRAINAGE - Totals

Awd	**$6,921.00**
2	**$6,756.00**
3	**$8,737.50**
4	**$10,787.16**
5	**$8,251.02**

Ref #33	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.25" DEPTH, (202 SY)**	
	Awd	$42.00	$8,484.00
	2	$60.00	$12,120.00
	3	$19.50	$3,939.00
	4	$40.28	$8,136.56
	5	$82.00	$16,564.00
Ref #34	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (33 CY)**	
	Awd	$835.00	$27,555.00
	2	$530.00	$17,490.00
	3	$575.00	$18,975.00
	4	$805.58	$26,584.14
	5	$1,000.00	$33,000.00
Ref #35	**304E20000**	**AGGREGATE BASE, (96 CY)**	
	Awd	$125.00	$12,000.00
	2	$160.00	$15,360.00
	3	$136.00	$13,056.00
	4	$157.25	$15,096.00
	5	$170.00	$16,320.00
Ref #36	**407E20000**	**NON-TRACKING TACK COAT, (53 GAL)**	
	Awd	$5.00	$265.00
	2	$5.00	$265.00
	3	$3.50	$185.50
	4	$4.53	$240.09
	5	$4.50	$238.50
Ref #37	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (17 CY)**	
	Awd	$890.00	$15,130.00
	2	$850.00	$14,450.00
	3	$625.00	$10,625.00
	4	$855.92	$14,550.64
	5	$1,145.00	$19,465.00

Ref #38	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (14 CY)**	
	Awd	$865.00	$12,110.00
	2	$970.00	$13,580.00
	3	$600.00	$8,400.00
	4	$830.75	$11,630.50
	5	$1,457.00	$20,398.00
Ref #39	**609E26000**	**CURB, TYPE 6, (20 FT)**	
	Awd	$38.00	$760.00
	2	$440.00	$8,800.00
	3	$118.00	$2,360.00
	4	$186.73	$3,734.60
	5	$50.00	$1,000.00

Section 4 - PAVEMENT - Totals

Awd	**$76,304.00**
2	**$82,065.00**
3	**$57,540.50**
4	**$79,972.53**
5	**$106,985.50**

Ref #40	**638E01721**	**8" WATER MAIN POLYVINYL CHLORIDE PIPE AND FITTINGS, (67 FT)**	
	Awd	$400.00	$26,800.00
	2	$240.00	$16,080.00
	3	$462.00	$30,954.00
	4	$421.00	$28,207.00
	5	$158.00	$10,586.00
Ref #41	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$455.00	$1,365.00
	2	$420.00	$1,260.00
	3	$500.00	$1,500.00
	4	$336.00	$1,008.00
	5	$630.00	$1,890.00

Section 5 - WATER WORK - Totals

Awd	**$28,165.00**
2	**$17,340.00**
3	**$32,454.00**
4	**$29,215.00**
5	**$12,476.00**

Ref #42	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (9 EACH)**	
	Awd	$14.00	$126.00
	2	$15.00	$135.00
	3	$13.00	$117.00
	4	$14.10	$126.90
	5	$14.50	$130.50
Ref #43	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (42 FT)**	
	Awd	$20.00	$840.00
	2	$25.00	$1,050.00
	3	$20.00	$840.00
	4	$55.38	$2,325.96
	5	$61.00	$2,562.00

Ref #44	**630E08520**	**STREET NAME SIGN SUPPORT, NO. 3 POST, (14 FT)**	
	Awd	$22.00	$308.00
	2	$25.00	$350.00
	3	$21.00	$294.00
	4	$55.38	$775.32
	5	$61.00	$854.00
Ref #45	**630E79600**	**SIGN SUPPORT ASSEMBLY, BRIDGE MOUNTED, TYPE 1, (1 EACH)**	
	Awd	$1,570.00	$1,570.00
	2	$1,900.00	$1,900.00
	3	$1,500.00	$1,500.00
	4	$251.74	$251.74
	5	$278.00	$278.00
Ref #46	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$31.00	$372.00
	2	$35.00	$420.00
	3	$30.00	$360.00
	4	$65.45	$785.40
	5	$73.00	$876.00
Ref #47	**630E80500**	**SIGN, DOUBLE FACED, STREET NAME, (2 EACH)**	
	Awd	$265.00	$530.00
	2	$310.00	$620.00
	3	$250.00	$500.00
	4	$251.75	$503.50
	5	$278.00	$556.00
Ref #48	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN, (6 EACH)**	
	Awd	$30.00	$180.00
	2	$35.00	$210.00
	3	$30.00	$180.00
	4	$151.05	$906.30
	5	$167.00	$1,002.00
Ref #49	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$35.00	$140.00
	3	$30.00	$120.00
	4	$151.05	$604.20
	5	$167.00	$668.00
Ref #50	**646E10010**	**EDGE LINE, 6", (0.09 MILE)**	
	Awd	$24,000.00	$2,160.00
	2	$42,000.00	$3,780.00
	3	$23,000.00	$2,070.00
	4	$27,993.78	$2,519.44
	5	$25,741.00	$2,316.69
Ref #51	**646E10200**	**CENTER LINE, (0.05 MILE)**	
	Awd	$41,500.00	$2,075.00
	2	$74,000.00	$3,700.00
	3	$40,000.00	$2,000.00
	4	$27,993.80	$1,399.69
	5	$44,445.00	$2,222.25

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$8,281.00**
2	**$12,305.00**
3	**$7,981.00**
4	**$10,198.45**
5	**$11,465.44**

Ref #52	**410E10000**	**TRAFFIC COMPACTED SURFACE, TYPE A, (25 CY)**	
	Awd	$140.00	$3,500.00
	2	$180.00	$4,500.00
	3	$155.00	$3,875.00
	4	$251.90	$6,297.50
	5	$78.00	$1,950.00
Ref #53	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$80.00	$1,280.00
	2	$110.00	$1,760.00
	3	$110.00	$1,760.00
	4	$125.87	$2,013.92
	5	$125.00	$2,000.00
Ref #54	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, PORTABLE TRAFF, (4 EACH)**	
	Awd	$5,800.00	$23,200.00
	2	$12,000.00	$48,000.00
	3	$4,400.00	$17,600.00
	4	$6,671.18	$26,684.72
	5	$5,250.00	$21,000.00
Ref #55	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,300.00	$9,200.00
	2	$3,000.00	$12,000.00
	3	$2,250.00	$9,000.00
	4	$2,059.26	$8,237.04
	5	$4,225.00	$16,900.00
Ref #56	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (15 CY)**	
	Awd	$180.00	$2,700.00
	2	$540.00	$8,100.00
	3	$470.00	$7,050.00
	4	$745.33	$11,179.95
	5	$223.00	$3,345.00
Ref #57	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (8 EACH)**	
	Awd	$10.00	$80.00
	2	$50.00	$400.00
	3	$18.00	$144.00
	4	$6.55	$52.40
	5	$49.00	$392.00
Ref #58	**614E13360**	**OBJECT MARKER, TWO WAY, (8 EACH)**	
	Awd	$18.00	$144.00
	2	$55.00	$440.00
	3	$26.00	$208.00
	4	$22.66	$181.28
	5	$50.00	$400.00

Ref #59	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.04 MILE)**	
	Awd	$26,500.00	$1,060.00
	2	$29,000.00	$1,160.00
	3	$25,500.00	$1,020.00
	4	$16,430.00	$657.20
	5	$28,334.00	$1,133.36
Ref #60	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (39 FT)**	
	Awd	$15.00	$585.00
	2	$15.00	$585.00
	3	$14.00	$546.00
	4	$8.16	$318.24
	5	$156.56	$6,105.84
Ref #61	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (340 FT)**	
	Awd	$20.00	$6,800.00
	2	$30.00	$10,200.00
	3	$30.00	$10,200.00
	4	$63.59	$21,620.60
	5	$81.00	$27,540.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$48,549.00**
2	**$87,145.00**
3	**$51,403.00**
4	**$77,242.85**
5	**$80,766.20**

Ref #62	**690E98400**	**SPECIAL - MISC.: WORK INVOLVING ASBESTOS CONTAININ, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$140.00	$140.00
	3	$145.00	$145.00
	4	$1,006.97	$1,006.97
	5	$500.00	$500.00

Section 8 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$100.00**
2	**$140.00**
3	**$145.00**
4	**$1,006.97**
5	**$500.00**

Ref #63	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$96,000.00	$96,000.00
	3	$146,000.00	$146,000.00
	4	$232,131.71	$232,131.71
	5	$209,222.00	$209,222.00
Ref #64	**202E23500**	**WEARING COURSE REMOVED, (192 SY)**	
	Awd	$1.00	$192.00
	2	$60.00	$11,520.00
	3	$18.00	$3,456.00
	4	$20.43	$3,922.56
	5	$33.00	$6,336.00

Ref #65	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$25,000.00	$25,000.00
	3	$82,000.00	$82,000.00
	4	$30,288.57	$30,288.57
	5	$21,222.00	$21,222.00
Ref #66	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, WA, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$64,000.00	$64,000.00
	3	$85,000.00	$85,000.00
	4	$89,754.95	$89,754.95
	5	$64,223.00	$64,223.00
Ref #67	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, WA, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$57,000.00	$57,000.00
	3	$66,000.00	$66,000.00
	4	$109,459.78	$109,459.78
	5	$60,444.00	$60,444.00
Ref #68	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, WA, (LUMP SUM)**	
	Awd	$42,000.00	$42,000.00
	2	$38,000.00	$38,000.00
	3	$40,000.00	$40,000.00
	4	$63,695.54	$63,695.54
	5	$60,444.00	$60,444.00
Ref #69	**503E21100**	**UNCLASSIFIED EXCAVATION, (387 CY)**	
	Awd	$170.00	$65,790.00
	2	$40.00	$15,480.00
	3	$173.00	$66,951.00
	4	$293.59	$113,619.33
	5	$183.00	$70,821.00
Ref #70	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$47,000.00	$47,000.00
	3	$52,000.00	$52,000.00
	4	$7,782.25	$7,782.25
	5	$68,778.00	$68,778.00
Ref #71	**507E00300**	**STEEL PILES HP14X73, FURNISHED, (1390 FT)**	
	Awd	$77.00	$107,030.00
	2	$85.00	$118,150.00
	3	$76.00	$105,640.00
	4	$103.65	$144,073.50
	5	$77.51	$107,738.90
Ref #72	**507E00350**	**STEEL PILES HP14X73, DRIVEN, (1220 FT)**	
	Awd	$30.00	$36,600.00
	2	$50.00	$61,000.00
	3	$35.00	$42,700.00
	4	$28.49	$34,757.80
	5	$20.00	$24,400.00

Ref #73	**507E92200**	**PREBORED HOLES, (170 FT)**	
	Awd	$20.00	$3,400.00
	2	$150.00	$25,500.00
	3	$625.00	$106,250.00
	4	$2.91	$494.70
	5	$60.00	$10,200.00
Ref #74	**507E93300**	**STEEL POINTS OR SHOES, (34 EACH)**	
	Awd	$165.00	$5,610.00
	2	$180.00	$6,120.00
	3	$168.00	$5,712.00
	4	$341.45	$11,609.30
	5	$173.00	$5,882.00
Ref #75	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (22928 LB)**	
	Awd	$1.90	$43,563.20
	2	$2.00	$45,856.00
	3	$2.40	$55,027.20
	4	$2.56	$58,695.68
	5	$2.33	$53,422.24
Ref #76	**511E31613**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (74 CY)**	
	Awd	$1,470.00	$108,780.00
	2	$2,100.00	$155,400.00
	3	$2,600.00	$192,400.00
	4	$1,756.48	$129,979.52
	5	$1,354.00	$100,196.00
Ref #77	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (73 CY)**	
	Awd	$990.00	$72,270.00
	2	$1,400.00	$102,200.00
	3	$2,450.00	$178,850.00
	4	$1,354.28	$98,862.44
	5	$974.00	$71,102.00
Ref #78	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (86 CY)**	
	Awd	$550.00	$47,300.00
	2	$990.00	$85,140.00
	3	$1,325.00	$113,950.00
	4	$664.38	$57,136.68
	5	$591.00	$50,826.00
Ref #79	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (196 SY)**	
	Awd	$30.00	$5,880.00
	2	$40.00	$7,840.00
	3	$40.00	$7,840.00
	4	$40.28	$7,894.88
	5	$56.00	$10,976.00
Ref #80	**512E33000**	**TYPE 2 WATERPROOFING, (29 SY)**	
	Awd	$45.00	$1,305.00
	2	$75.00	$2,175.00
	3	$72.00	$2,088.00
	4	$38.84	$1,126.36
	5	$79.00	$2,291.00

Ref #81	**515E12091**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (8 EACH)**	
	Awd	$44,500.00	$356,000.00
	2	$54,000.00	$432,000.00
	3	$26,500.00	$212,000.00
	4	$45,734.24	$365,873.92
	5	$46,389.00	$371,112.00
Ref #82	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (21 SF)**	
	Awd	$10.00	$210.00
	2	$4.50	$94.50
	3	$15.00	$315.00
	4	$7.76	$162.96
	5	$8.50	$178.50
Ref #83	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (91 FT)**	
	Awd	$50.00	$4,550.00
	2	$55.00	$5,005.00
	3	$43.53	$3,961.23
	4	$43.83	$3,988.53
	5	$43.00	$3,913.00
Ref #84	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (32 EACH)**	
	Awd	$70.00	$2,240.00
	2	$80.00	$2,560.00
	3	$18.00	$576.00
	4	$43.73	$1,399.36
	5	$19.00	$608.00
Ref #85	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (32 EACH)**	
	Awd	$820.00	$26,240.00
	2	$900.00	$28,800.00
	3	$985.00	$31,520.00
	4	$1,129.62	$36,147.84
	5	$1,118.00	$35,776.00
Ref #86	**517E70001**	**RAILING (TWIN STEEL TUBE), AS PER PLAN, (178 FT)**	
	Awd	$580.00	$103,240.00
	2	$640.00	$113,920.00
	3	$545.00	$97,010.00
	4	$538.73	$95,893.94
	5	$618.00	$110,004.00
Ref #87	**517E70001**	**RAILING (TWIN STEEL TUBE), AS PER PLAN (WINGWALL M, (26 FT)**	
	Awd	$500.00	$13,000.00
	2	$480.00	$12,480.00
	3	$410.00	$10,660.00
	4	$698.84	$18,169.84
	5	$492.00	$12,792.00
Ref #88	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (66 CY)**	
	Awd	$155.00	$10,230.00
	2	$210.00	$13,860.00
	3	$176.00	$11,616.00
	4	$145.91	$9,630.06
	5	$329.00	$21,714.00

Ref #89	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (108 FT)**	
	Awd	$22.00	$2,376.00
	2	$10.00	$1,080.00
	3	$12.00	$1,296.00
	4	$7.14	$771.12
	5	$19.00	$2,052.00
Ref #90	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$22.00	$1,320.00
	2	$15.00	$900.00
	3	$18.00	$1,080.00
	4	$35.28	$2,116.80
	5	$19.00	$1,140.00
Ref #91	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (89 SY)**	
	Awd	$520.00	$46,280.00
	2	$480.00	$42,720.00
	3	$560.00	$49,840.00
	4	$507.28	$45,147.92
	5	$496.00	$44,144.00
Ref #92	**526E30011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (107 SY)**	
	Awd	$530.00	$56,710.00
	2	$680.00	$72,760.00
	3	$540.00	$57,780.00
	4	$508.53	$54,412.71
	5	$519.00	$55,533.00
Ref #93	**526E90010**	**TYPE A INSTALLATION, (64 FT)**	
	Awd	$260.00	$16,640.00
	2	$480.00	$30,720.00
	3	$305.00	$19,520.00
	4	$258.20	$16,524.80
	5	$253.00	$16,192.00
Ref #94	**530E14000**	**SPECIAL - STRUCTURAL SURVEY AND MONITORING OF VIBR, (LUMP SUM)**	
	Awd	$14,500.00	$14,500.00
	2	$16,000.00	$16,000.00
	3	$12,000.00	$12,000.00
	4	$7,406.27	$7,406.27
	5	$14,000.00	$14,000.00
Ref #95	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (220 CY)**	
	Awd	$190.00	$41,800.00
	2	$170.00	$37,400.00
	3	$120.00	$26,400.00
	4	$179.08	$39,397.60
	5	$222.00	$48,840.00
Ref #96	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$13,000.00	$13,000.00
	2	$34,000.00	$34,000.00
	3	$12,500.00	$12,500.00
	4	$16,550.56	$16,550.56
	5	$5,000.00	$5,000.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (3431790) - Totals

Awd	**$1,673,056.20**
2	**$1,807,680.50**
3	**$1,899,938.43**
4	**$1,908,879.78**
5	**$1,741,522.64**

Ref #97	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$13,000.00	$13,000.00
	4	$0.01	$0.01
	5	$22,700.00	$22,700.00
Ref #98	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$50,000.00	$50,000.00
	3	$6,500.00	$6,500.00
	4	$7,219.40	$7,219.40
	5	$59,445.00	$59,445.00
Ref #99	**619E16010**	**FIELD OFFICE, TYPE B, (14 MNTH)**	
	Awd	$1,450.00	$20,300.00
	2	$1,400.00	$19,600.00
	3	$4,000.00	$56,000.00
	4	$2,167.14	$30,339.96
	5	$1,500.00	$21,000.00
Ref #100	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$30,000.00	$30,000.00
	3	$36,000.00	$36,000.00
	4	$38,204.45	$38,204.45
	5	$108,778.00	$108,778.00
Ref #101	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$105,000.00	$105,000.00
	2	$100,000.00	$100,000.00
	3	$124,800.00	$124,800.00
	4	$114,404.12	$114,404.12
	5	$98,678.00	$98,678.00

Section 10 - INCIDENTALS - Totals

Awd	**$175,300.00**
2	**$219,600.00**
3	**$236,300.00**
4	**$190,167.94**
5	**$310,601.00**