Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260367
PID 115066
PIK-SR 32-06.60
Federal
Type: BRIDGE REPAIR
Letting Date: 8/13/2026
Completion Date: 11/30/2026

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $516,978.30

Engineer's Estimate: $670,000.00

Bidder 1
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $516,978.30

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $642,292.00

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $722,179.19

Bidder 4
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $833,086.30

Bidder 5
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $836,199.50

Bidder 6
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,198,723.30

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$48,811.12	$48,811.12
	2	$15,000.00	$15,000.00
	3	$3,206.00	$3,206.00
	4	$10,000.00	$10,000.00
	5	$30,000.00	$30,000.00
	6	$70,000.00	$70,000.00

Section 1 - ROADWAY - Totals

Awd	**$48,811.12**
2	**$15,000.00**
3	**$3,206.00**
4	**$10,000.00**
5	**$30,000.00**
6	**$70,000.00**

Ref #2	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$1.00	$1.00
	2	$73,000.00	$73,000.00
	3	$26,814.00	$26,814.00
	4	$35,000.00	$35,000.00
	5	$85,000.00	$85,000.00
	6	$35,000.00	$35,000.00
Ref #3	**507E71200**	**SPECIAL - PILE ENCASEMENT, (299 FT)**	
	Awd	$155.46	$46,482.54
	2	$150.00	$44,850.00
	3	$210.00	$62,790.00
	4	$320.00	$95,680.00
	5	$270.00	$80,730.00
	6	$375.00	$112,125.00
Ref #4	**601E12000**	**RIPRAP, WITH GROUT, TYPE A, (60 SY)**	
	Awd	$244.95	$14,697.00
	2	$250.00	$15,000.00
	3	$414.00	$24,840.00
	4	$365.00	$21,900.00
	5	$235.00	$14,100.00
	6	$1,575.00	$94,500.00
Ref #5	**601E21100**	**SLOPE PROTECTION, MISC.: ARMORTEC A-JACKS, (624 SY)**	
	Awd	$235.83	$147,157.92
	2	$280.00	$174,720.00
	3	$331.00	$206,544.00
	4	$460.00	$287,040.00
	5	$360.00	$224,640.00
	6	$900.00	$561,600.00
Ref #6	**601E25000**	**DUMPED ROCK FILL, TYPE A, (200 CY)**	
	Awd	$127.43	$25,486.00
	2	$125.00	$25,000.00
	3	$128.00	$25,600.00
	4	$165.00	$33,000.00
	5	$110.00	$22,000.00
	6	$125.00	$25,000.00

Ref #7	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (489 CY)**	
	Awd	$104.01	$50,860.89
	2	$115.00	$56,235.00
	3	$169.00	$82,641.00
	4	$130.00	$63,570.00
	5	$155.00	$75,795.00
	6	$100.00	$48,900.00
Ref #8	**601E32005**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (695 CY)**	
	Awd	$100.27	$69,687.65
	2	$140.00	$97,300.00
	3	$189.00	$131,355.00
	4	$140.00	$97,300.00
	5	$210.00	$145,950.00
	6	$110.00	$76,450.00
Ref #9	**659E10000**	**SEEDING AND MULCHING, (1936 SY)**	
	Awd	$1.30	$2,516.80
	2	$3.00	$5,808.00
	3	$5.00	$9,680.00
	4	$1.80	$3,484.80
	5	$6.00	$11,616.00
	6	$1.80	$3,484.80
Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (0.27 TON)**	
	Awd	$850.00	$229.50
	2	$1,500.00	$405.00
	3	$700.00	$189.00
	4	$1,250.00	$337.50
	5	$1,250.00	$337.50
	6	$1,250.00	$337.50
Ref #11	**659E31000**	**LIME, (0.4 ACRE)**	
	Awd	$0.10	$0.04
	2	$300.00	$120.00
	3	$50.00	$20.00
	4	$150.00	$60.00
	5	$150.00	$60.00
	6	$150.00	$60.00
Ref #12	**659E35000**	**WATER, (11 MGAL)**	
	Awd	$0.10	$1.10
	2	$1.00	$11.00
	3	$1.00	$11.00
	4	$1.00	$11.00
	5	$1.00	$11.00
	6	$1.00	$11.00
Ref #13	**832E30000**	**EROSION CONTROL, (7500 EACH)**	
	Awd	$1.00	$7,500.00
	2	$1.00	$7,500.00
	3	$1.00	$7,500.00
	4	$1.00	$7,500.00
	5	$1.00	$7,500.00
	6	$1.00	$7,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$364,620.44**
2	**$499,949.00**
3	**$577,984.00**
4	**$644,883.30**
5	**$667,739.50**
6	**$964,968.30**

Ref #14	**616E10000**	**WATER, (3 MGAL)**	
	Awd	$94.78	$284.34
	2	$1.00	$3.00
	3	$128.00	$384.00
	4	$1.00	$3.00
	5	$40.00	$120.00
	6	$85.00	$255.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$284.34**
2	**$3.00**
3	**$384.00**
4	**$3.00**
5	**$120.00**
6	**$255.00**

Ref #15	**504E11100**	**STEEL SHEET PILING LEFT IN PLACE (18.1 CU IN/FT), (1380 SF)**	
	Awd	$43.18	$59,588.40
	2	$43.00	$59,340.00
	3	$57.00	$78,660.00
	4	$90.00	$124,200.00
	5	$43.00	$59,340.00
	6	$50.00	$69,000.00

Section 4 - RETAINING WALLS - Totals

Awd	**$59,588.40**
2	**$59,340.00**
3	**$78,660.00**
4	**$124,200.00**
5	**$59,340.00**
6	**$69,000.00**

Ref #16	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,520.77	$2,520.77
	2	$22,000.00	$22,000.00
	3	$4,720.00	$4,720.00
	4	$7,500.00	$7,500.00
	5	$6,000.00	$6,000.00
	6	$8,000.00	$8,000.00

Ref #17	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$11,104.32	$11,104.32
	2	$20,000.00	$20,000.00
	3	$18,961.00	$18,961.00
	4	$10,000.00	$10,000.00
	5	$24,000.00	$24,000.00
	6	$15,000.00	$15,000.00
Ref #18	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,200.00	$4,200.00
	2	$6,000.00	$6,000.00
	3	$8,600.00	$8,600.00
	4	$8,500.00	$8,500.00
	5	$9,000.00	$9,000.00
	6	$12,000.00	$12,000.00
Ref #19	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$25,848.91	$25,848.91
	2	$20,000.00	$20,000.00
	3	$29,664.19	$29,664.19
	4	$28,000.00	$28,000.00
	5	$40,000.00	$40,000.00
	6	$59,500.00	$59,500.00

Section 5 - INCIDENTALS - Totals

Awd	**$43,674.00**
2	**$68,000.00**
3	**$61,945.19**
4	**$54,000.00**
5	**$79,000.00**
6	**$94,500.00**