Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260368
PID 120110
PIK-SR 32-18.40
Federal
Type: INTERSECTION
Letting Date: 8/13/2026
Completion Date: 10/1/2027

Contract Awarded To: ALLARD EXCAVATION LLC
Award Amount: $2,836,187.37

Engineer's Estimate: $3,332,000.00

Bidder 1
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $2,836,187.37

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,994,822.85

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $3,104,658.54

Bidder 4
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $3,128,083.46

Bidder 5
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $3,219,135.90

Bidder 6
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $3,316,308.40

Bidder 7
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $3,329,693.00

Bidder 8
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $3,341,072.56

Bidder 9
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $3,469,352.50

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,183.00	$3,183.00
	2	$22,000.00	$22,000.00
	3	$26,000.00	$26,000.00
	4	$2,500.00	$2,500.00
	5	$28,000.00	$28,000.00
	6	$5,800.00	$5,800.00
	7	$4,049.39	$4,049.39
	8	$10,000.00	$10,000.00
	9	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (4004 SY)**	
	Awd	$18.00	$72,072.00
	2	$20.00	$80,080.00
	3	$36.00	$144,144.00
	4	$16.00	$64,064.00
	5	$15.00	$60,060.00
	6	$30.00	$120,120.00
	7	$25.36	$101,541.44
	8	$36.00	$144,144.00
	9	$20.00	$80,080.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (1172 FT)**	
	Awd	$3.00	$3,516.00
	2	$2.80	$3,281.60
	3	$2.80	$3,281.60
	4	$6.00	$7,032.00
	5	$3.00	$3,516.00
	6	$2.25	$2,637.00
	7	$2.80	$3,281.60
	8	$2.80	$3,281.60
	9	$3.00	$3,516.00
Ref #4	**202E60010**	**MONUMENT ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$71.00	$284.00
	2	$225.00	$900.00
	3	$310.00	$1,240.00
	4	$400.00	$1,600.00
	5	$200.00	$800.00
	6	$345.00	$1,380.00
	7	$454.13	$1,816.52
	8	$400.00	$1,600.00
	9	$1,000.00	$4,000.00
Ref #5	**202E75000**	**FENCE REMOVED, (106 FT)**	
	Awd	$4.00	$424.00
	2	$10.00	$1,060.00
	3	$6.34	$672.04
	4	$8.50	$901.00
	5	$10.00	$1,060.00
	6	$5.00	$530.00
	7	$5.00	$530.00
	8	$6.50	$689.00
	9	$9.00	$954.00

Ref #6	**203E10000**	**EXCAVATION, (4821 CY)**	
	Awd	$24.00	$115,704.00
	2	$14.00	$67,494.00
	3	$46.75	$225,381.75
	4	$32.00	$154,272.00
	5	$19.00	$91,599.00
	6	$22.00	$106,062.00
	7	$8.88	$42,810.48
	8	$20.00	$96,420.00
	9	$15.00	$72,315.00
Ref #7	**203E20000**	**EMBANKMENT, (7497 CY)**	
	Awd	$21.00	$157,437.00
	2	$21.00	$157,437.00
	3	$33.50	$251,149.50
	4	$32.00	$239,904.00
	5	$22.00	$164,934.00
	6	$23.00	$172,431.00
	7	$13.49	$101,134.53
	8	$20.00	$149,940.00
	9	$20.00	$149,940.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (10230 SY)**	
	Awd	$2.00	$20,460.00
	2	$4.00	$40,920.00
	3	$1.45	$14,833.50
	4	$1.50	$15,345.00
	5	$3.50	$35,805.00
	6	$3.20	$32,736.00
	7	$3.96	$40,510.80
	8	$3.00	$30,690.00
	9	$4.50	$46,035.00
Ref #9	**204E13000**	**EXCAVATION OF SUBGRADE, (1679 CY)**	
	Awd	$26.00	$43,654.00
	2	$37.00	$62,123.00
	3	$29.00	$48,691.00
	4	$32.00	$53,728.00
	5	$19.00	$31,901.00
	6	$35.00	$58,765.00
	7	$34.31	$57,606.49
	8	$30.00	$50,370.00
	9	$35.00	$58,765.00
Ref #10	**204E30010**	**GRANULAR MATERIAL, TYPE B, (1679 CY)**	
	Awd	$66.00	$110,814.00
	2	$65.00	$109,135.00
	3	$57.25	$96,122.75
	4	$70.00	$117,530.00
	5	$90.00	$151,110.00
	6	$52.00	$87,308.00
	7	$79.44	$133,379.76
	8	$70.00	$117,530.00
	9	$60.00	$100,740.00

Ref #11	**204E45000**	**PROOF ROLLING, (6 HOUR)**	
	Awd	$256.00	$1,536.00
	2	$275.00	$1,650.00
	3	$850.00	$5,100.00
	4	$250.00	$1,500.00
	5	$150.00	$900.00
	6	$370.00	$2,220.00
	7	$257.43	$1,544.58
	8	$300.00	$1,800.00
	9	$270.00	$1,620.00
Ref #12	**204E50000**	**GEOTEXTILE FABRIC, (4031 SY)**	
	Awd	$2.00	$8,062.00
	2	$1.50	$6,046.50
	3	$1.45	$5,844.95
	4	$2.00	$8,062.00
	5	$2.00	$8,062.00
	6	$2.40	$9,674.40
	7	$2.67	$10,762.77
	8	$2.50	$10,077.50
	9	$2.00	$8,062.00
Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (1212.5 FT)**	
	Awd	$21.50	$26,068.75
	2	$21.50	$26,068.75
	3	$21.50	$26,068.75
	4	$21.38	$25,923.25
	5	$23.00	$27,887.50
	6	$22.40	$27,160.00
	7	$21.50	$26,068.75
	8	$21.50	$26,068.75
	9	$25.00	$30,312.50
Ref #14	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,350.00	$2,700.00
	2	$1,350.00	$2,700.00
	3	$1,350.00	$2,700.00
	4	$1,200.00	$2,400.00
	5	$1,400.00	$2,800.00
	6	$1,380.00	$2,760.00
	7	$1,350.00	$2,700.00
	8	$1,350.00	$2,700.00
	9	$1,500.00	$3,000.00
Ref #15	**607E15000**	**FENCE, TYPE 47, (100 FT)**	
	Awd	$30.00	$3,000.00
	2	$30.00	$3,000.00
	3	$30.00	$3,000.00
	4	$30.00	$3,000.00
	5	$40.00	$4,000.00
	6	$43.40	$4,340.00
	7	$30.00	$3,000.00
	8	$30.00	$3,000.00
	9	$35.00	$3,500.00

Ref #16	**623E40500**	**REFERENCE MONUMENT, TYPE A, (4 EACH)**	
	Awd	$1,379.00	$5,516.00
	2	$1,700.00	$6,800.00
	3	$1,025.00	$4,100.00
	4	$600.00	$2,400.00
	5	$500.00	$2,000.00
	6	$1,000.00	$4,000.00
	7	$786.66	$3,146.64
	8	$800.00	$3,200.00
	9	$1,300.00	$5,200.00

Section 1 - ROADWAY - Totals

Awd	**$574,430.75**
2	**$590,695.85**
3	**$858,329.84**
4	**$700,161.25**
5	**$614,434.50**
6	**$637,923.40**
7	**$533,883.75**
8	**$651,510.85**
9	**$578,039.50**

Ref #17	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (10 SY)**	
	Awd	$90.00	$900.00
	2	$210.00	$2,100.00
	3	$350.00	$3,500.00
	4	$170.00	$1,700.00
	5	$250.00	$2,500.00
	6	$145.00	$1,450.00
	7	$211.76	$2,117.60
	8	$250.00	$2,500.00
	9	$95.00	$950.00
Ref #18	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$135.00	$270.00
	3	$50.00	$100.00
	4	$150.00	$300.00
	5	$100.00	$200.00
	6	$150.00	$300.00
	7	$135.00	$270.00
	8	$150.00	$300.00
	9	$220.00	$440.00
Ref #19	**659E00300**	**TOPSOIL, (1223 CY)**	
	Awd	$29.00	$35,467.00
	2	$16.00	$19,568.00
	3	$40.00	$48,920.00
	4	$50.00	$61,150.00
	5	$25.00	$30,575.00
	6	$35.00	$42,805.00
	7	$35.84	$43,832.32
	8	$20.00	$24,460.00
	9	$40.00	$48,920.00

Ref #20	**659E10000**	**SEEDING AND MULCHING, (11019 SY)**	
	Awd	$1.05	$11,569.95
	2	$1.50	$16,528.50
	3	$1.02	$11,239.38
	4	$1.05	$11,569.95
	5	$1.75	$19,283.25
	6	$1.05	$11,569.95
	7	$3.98	$43,855.62
	8	$1.05	$11,569.95
	9	$2.00	$22,038.00
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (551 SY)**	
	Awd	$1.05	$578.55
	2	$0.80	$440.80
	3	$1.02	$562.02
	4	$1.05	$578.55
	5	$0.05	$27.55
	6	$1.05	$578.55
	7	$0.80	$440.80
	8	$1.05	$578.55
	9	$1.00	$551.00
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (1.49 TON)**	
	Awd	$1,250.00	$1,862.50
	2	$940.00	$1,400.60
	3	$850.00	$1,266.50
	4	$1,250.00	$1,862.50
	5	$1,500.00	$2,235.00
	6	$1,250.00	$1,862.50
	7	$939.01	$1,399.12
	8	$1,250.00	$1,862.50
	9	$1,100.00	$1,639.00
Ref #23	**659E31000**	**LIME, (2.28 ACRE)**	
	Awd	$150.00	$342.00
	2	$160.00	$364.80
	3	$0.10	$0.23
	4	$150.00	$342.00
	5	$300.00	$684.00
	6	$150.00	$342.00
	7	$160.55	$366.05
	8	$150.00	$342.00
	9	$190.00	$433.20
Ref #24	**659E35000**	**WATER, (61 MGAL)**	
	Awd	$1.00	$61.00
	2	$1.00	$61.00
	3	$0.10	$6.10
	4	$1.00	$61.00
	5	$1.00	$61.00
	6	$1.00	$61.00
	7	$1.00	$61.00
	8	$1.00	$61.00
	9	$1.00	$61.00

Ref #25	**670E00700**	**DITCH EROSION PROTECTION, (1123 SY)**	
	Awd	$2.00	$2,246.00
	2	$1.70	$1,909.10
	3	$1.80	$2,021.40
	4	$2.00	$2,246.00
	5	$2.50	$2,807.50
	6	$2.00	$2,246.00
	7	$1.67	$1,875.41
	8	$2.00	$2,246.00
	9	$2.00	$2,246.00
Ref #26	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$2,800.00	$2,800.00
	3	$2,800.00	$2,800.00
	4	$3,000.00	$3,000.00
	5	$3,000.00	$3,000.00
	6	$3,000.00	$3,000.00
	7	$2,800.00	$2,800.00
	8	$3,000.00	$3,000.00
	9	$3,100.00	$3,100.00
Ref #27	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$14,700.00	$14,700.00
	2	$6,800.00	$6,800.00
	3	$1,975.00	$1,975.00
	4	$14,700.00	$14,700.00
	5	$13,000.00	$13,000.00
	6	$14,700.00	$14,700.00
	7	$7,920.00	$7,920.00
	8	$9,000.00	$9,000.00
	9	$11,000.00	$11,000.00
Ref #28	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$13,300.00	$13,300.00
	2	$14,000.00	$14,000.00
	3	$8,250.00	$8,250.00
	4	$13,500.00	$13,500.00
	5	$15,000.00	$15,000.00
	6	$13,300.00	$13,300.00
	7	$13,292.47	$13,292.47
	8	$13,300.00	$13,300.00
	9	$15,000.00	$15,000.00
Ref #29	**832E30000**	**EROSION CONTROL, (48200 EACH)**	
	Awd	$1.00	$48,200.00
	2	$1.00	$48,200.00
	3	$1.00	$48,200.00
	4	$1.00	$48,200.00
	5	$1.00	$48,200.00
	6	$1.00	$48,200.00
	7	$1.00	$48,200.00
	8	$1.00	$48,200.00
	9	$1.00	$48,200.00

Ref #30	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (217 SY)**	
	Awd	$5.00	$1,085.00
	2	$5.61	$1,217.37
	3	$1.80	$390.60
	4	$5.00	$1,085.00
	5	$8.00	$1,736.00
	6	$5.00	$1,085.00
	7	$5.61	$1,217.37
	8	$5.00	$1,085.00
	9	$6.50	$1,410.50
Ref #200	**601E11000**	**RIPRAP, TYPE D, (9 SY)**	
	Awd	$396.00	$3,564.00
	2	$600.00	$5,400.00
	3	$635.00	$5,715.00
	4	$360.00	$3,240.00
	5	$300.00	$2,700.00
	6	$525.00	$4,725.00
	7	$388.29	$3,494.61
	8	$600.00	$5,400.00
	9	$490.00	$4,410.00

Section 2 - EROSION CONTROL - Totals

Awd	**$137,176.00**
2	**$121,060.17**
3	**$134,946.23**
4	**$163,535.00**
5	**$142,009.30**
6	**$146,225.00**
7	**$171,142.37**
8	**$123,905.00**
9	**$160,398.70**

Ref #31	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (8369 FT)**	
	Awd	$14.00	$117,166.00
	2	$16.50	$138,088.50
	3	$16.00	$133,904.00
	4	$22.00	$184,118.00
	5	$17.50	$146,457.50
	6	$16.30	$136,414.70
	7	$16.70	$139,762.30
	8	$21.50	$179,933.50
	9	$13.00	$108,797.00
Ref #32	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (389 FT)**	
	Awd	$16.00	$6,224.00
	2	$20.00	$7,780.00
	3	$39.75	$15,462.75
	4	$25.00	$9,725.00
	5	$30.00	$11,670.00
	6	$23.75	$9,238.75
	7	$15.19	$5,908.91
	8	$27.50	$10,697.50
	9	$35.00	$13,615.00

Ref #33	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (129 FT)**	
	Awd	$21.00	$2,709.00
	2	$20.00	$2,580.00
	3	$51.50	$6,643.50
	4	$26.00	$3,354.00
	5	$20.00	$2,580.00
	6	$22.40	$2,889.60
	7	$18.48	$2,383.92
	8	$21.00	$2,709.00
	9	$60.00	$7,740.00
Ref #34	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (83 FT)**	
	Awd	$17.00	$1,411.00
	2	$30.00	$2,490.00
	3	$107.50	$8,922.50
	4	$25.00	$2,075.00
	5	$25.00	$2,075.00
	6	$34.00	$2,822.00
	7	$41.12	$3,412.96
	8	$45.00	$3,735.00
	9	$25.00	$2,075.00
Ref #35	**611E00900**	**6" CONDUIT, TYPE B, (49 FT)**	
	Awd	$20.00	$980.00
	2	$30.00	$1,470.00
	3	$92.25	$4,520.25
	4	$22.00	$1,078.00
	5	$30.00	$1,470.00
	6	$42.00	$2,058.00
	7	$57.03	$2,794.47
	8	$50.00	$2,450.00
	9	$140.00	$6,860.00
Ref #36	**611E01500**	**6" CONDUIT, TYPE F, (60 FT)**	
	Awd	$14.00	$840.00
	2	$32.00	$1,920.00
	3	$65.25	$3,915.00
	4	$22.00	$1,320.00
	5	$10.00	$600.00
	6	$23.00	$1,380.00
	7	$35.64	$2,138.40
	8	$42.00	$2,520.00
	9	$35.00	$2,100.00
Ref #37	**611E04400**	**12" CONDUIT, TYPE B, (673 FT)**	
	Awd	$66.00	$44,418.00
	2	$115.00	$77,395.00
	3	$76.75	$51,652.75
	4	$65.00	$43,745.00
	5	$120.00	$80,760.00
	6	$124.00	$83,452.00
	7	$153.65	$103,406.45
	8	$105.00	$70,665.00
	9	$65.00	$43,745.00

Ref #38	**611E04600**	**12" CONDUIT, TYPE C, (700 FT)**	
	Awd	$69.00	$48,300.00
	2	$90.00	$63,000.00
	3	$53.25	$37,275.00
	4	$65.00	$45,500.00
	5	$90.00	$63,000.00
	6	$100.00	$70,000.00
	7	$81.48	$57,036.00
	8	$82.00	$57,400.00
	9	$65.00	$45,500.00
Ref #39	**611E05900**	**15" CONDUIT, TYPE B, (200 FT)**	
	Awd	$75.00	$15,000.00
	2	$112.00	$22,400.00
	3	$68.50	$13,700.00
	4	$75.00	$15,000.00
	5	$115.00	$23,000.00
	6	$115.00	$23,000.00
	7	$116.26	$23,252.00
	8	$110.00	$22,000.00
	9	$140.00	$28,000.00
Ref #40	**611E98410**	**CATCH BASIN, NO. 8, (2 EACH)**	
	Awd	$6,415.00	$12,830.00
	2	$7,000.00	$14,000.00
	3	$3,835.00	$7,670.00
	4	$4,500.00	$9,000.00
	5	$6,000.00	$12,000.00
	6	$7,400.00	$14,800.00
	7	$7,739.01	$15,478.02
	8	$7,150.00	$14,300.00
	9	$5,900.00	$11,800.00
Ref #41	**611E98710**	**INLET, NO. 2-6, (3 EACH)**	
	Awd	$7,754.00	$23,262.00
	2	$7,000.00	$21,000.00
	3	$5,725.00	$17,175.00
	4	$6,500.00	$19,500.00
	5	$4,750.00	$14,250.00
	6	$6,800.00	$20,400.00
	7	$8,792.72	$26,378.16
	8	$8,700.00	$26,100.00
	9	$7,600.00	$22,800.00
Ref #42	**611E99574**	**MANHOLE, NO. 3, (3 EACH)**	
	Awd	$5,027.00	$15,081.00
	2	$4,000.00	$12,000.00
	3	$3,335.00	$10,005.00
	4	$4,500.00	$13,500.00
	5	$2,700.00	$8,100.00
	6	$5,100.00	$15,300.00
	7	$4,359.68	$13,079.04
	8	$4,350.00	$13,050.00
	9	$3,900.00	$11,700.00

Ref #43	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (5 EACH)**	
	Awd	$370.00	$1,850.00
	2	$450.00	$2,250.00
	3	$305.00	$1,525.00
	4	$1,000.00	$5,000.00
	5	$300.00	$1,500.00
	6	$400.00	$2,000.00
	7	$448.92	$2,244.60
	8	$500.00	$2,500.00
	9	$470.00	$2,350.00

Section 3 - DRAINAGE - Totals

Awd	**$290,071.00**
2	**$366,373.50**
3	**$312,370.75**
4	**$352,915.00**
5	**$367,462.50**
6	**$383,755.05**
7	**$397,275.23**
8	**$408,060.00**
9	**$307,082.00**

Ref #44	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.25", (14108 SY)**	
	Awd	$3.00	$42,324.00
	2	$3.00	$42,324.00
	3	$2.85	$40,207.80
	4	$2.85	$40,207.80
	5	$3.10	$43,734.80
	6	$3.00	$42,324.00
	7	$3.11	$43,875.88
	8	$2.85	$40,207.80
	9	$3.50	$49,378.00
Ref #45	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3.0", (415 SY)**	
	Awd	$5.00	$2,075.00
	2	$5.00	$2,075.00
	3	$39.00	$16,185.00
	4	$15.00	$6,225.00
	5	$5.25	$2,178.75
	6	$5.00	$2,075.00
	7	$6.85	$2,842.75
	8	$42.50	$17,637.50
	9	$80.00	$33,200.00
Ref #46	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (2239 CY)**	
	Awd	$192.50	$431,007.50
	2	$192.50	$431,007.50
	3	$190.00	$425,410.00
	4	$190.00	$425,410.00
	5	$200.00	$447,800.00
	6	$192.50	$431,007.50
	7	$197.11	$441,329.29
	8	$190.00	$425,410.00
	9	$260.00	$582,140.00

Ref #47	**304E20000**	**AGGREGATE BASE, (1744 CY)**	
	Awd	$66.00	$115,104.00
	2	$60.00	$104,640.00
	3	$59.00	$102,896.00
	4	$90.00	$156,960.00
	5	$92.50	$161,320.00
	6	$85.00	$148,240.00
	7	$96.62	$168,505.28
	8	$90.00	$156,960.00
	9	$65.00	$113,360.00
Ref #48	**407E20000**	**NON-TRACKING TACK COAT, (2882 GAL)**	
	Awd	$3.50	$10,087.00
	2	$3.50	$10,087.00
	3	$4.30	$12,392.60
	4	$4.30	$12,392.60
	5	$3.50	$10,087.00
	6	$3.50	$10,087.00
	7	$3.50	$10,087.00
	8	$4.30	$12,392.60
	9	$6.00	$17,292.00
Ref #49	**441E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (835 CY)**	
	Awd	$245.00	$204,575.00
	2	$245.00	$204,575.00
	3	$255.75	$213,551.25
	4	$255.75	$213,551.25
	5	$260.00	$217,100.00
	6	$245.00	$204,575.00
	7	$245.00	$204,575.00
	8	$255.75	$213,551.25
	9	$320.00	$267,200.00
Ref #50	**441E10200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (488 CY)**	
	Awd	$240.00	$117,120.00
	2	$240.00	$117,120.00
	3	$256.75	$125,294.00
	4	$256.75	$125,294.00
	5	$250.00	$122,000.00
	6	$240.00	$117,120.00
	7	$244.96	$119,540.48
	8	$256.75	$125,294.00
	9	$340.00	$165,920.00
Ref #51	**609E71000**	**CONCRETE MEDIAN, (4753 SF)**	
	Awd	$13.00	$61,789.00
	2	$15.00	$71,295.00
	3	$12.25	$58,224.25
	4	$22.00	$104,566.00
	5	$15.00	$71,295.00
	6	$15.00	$71,295.00
	7	$22.64	$107,607.92
	8	$21.50	$102,189.50
	9	$10.00	$47,530.00

Ref #52	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (5974 FT)**	
	Awd	$1.09	$6,511.66
	2	$1.10	$6,571.40
	3	$1.08	$6,451.92
	4	$1.75	$10,454.50
	5	$1.50	$8,961.00
	6	$2.00	$11,948.00
	7	$1.48	$8,841.52
	8	$2.00	$11,948.00
	9	$5.00	$29,870.00

Section 4 - PAVEMENT - Totals

Awd	**$990,593.16**
2	**$989,694.90**
3	**$1,000,612.82**
4	**$1,095,061.15**
5	**$1,084,476.55**
6	**$1,038,671.50**
7	**$1,107,205.12**
8	**$1,105,590.65**
9	**$1,305,890.00**

Ref #53	**625E00450**	**CONNECTION, FUSED PULL APART, (8 EACH)**	
	Awd	$181.00	$1,448.00
	2	$181.00	$1,448.00
	3	$155.00	$1,240.00
	4	$181.00	$1,448.00
	5	$191.00	$1,528.00
	6	$155.00	$1,240.00
	7	$155.00	$1,240.00
	8	$181.00	$1,448.00
	9	$200.00	$1,600.00
Ref #54	**625E00460**	**CONNECTION, UNFUSED PULL APART, (8 EACH)**	
	Awd	$163.00	$1,304.00
	2	$163.00	$1,304.00
	3	$160.00	$1,280.00
	4	$163.00	$1,304.00
	5	$173.00	$1,384.00
	6	$160.00	$1,280.00
	7	$155.00	$1,240.00
	8	$163.00	$1,304.00
	9	$210.00	$1,680.00
Ref #55	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (9 EACH)**	
	Awd	$155.00	$1,395.00
	2	$155.00	$1,395.00
	3	$140.00	$1,260.00
	4	$155.00	$1,395.00
	5	$165.00	$1,485.00
	6	$140.00	$1,260.00
	7	$155.00	$1,395.00
	8	$155.00	$1,395.00
	9	$180.00	$1,620.00

Ref #56	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT15B40, (8 EACH)**	
	Awd	$4,929.00	$39,432.00
	2	$4,929.00	$39,432.00
	3	$3,350.00	$26,800.00
	4	$4,929.00	$39,432.00
	5	$5,500.00	$44,000.00
	6	$3,350.00	$26,800.00
	7	$4,900.00	$39,200.00
	8	$4,929.00	$39,432.00
	9	$4,300.00	$34,400.00
Ref #57	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (8 EACH)**	
	Awd	$1,814.50	$14,516.00
	2	$1,814.50	$14,516.00
	3	$3,200.00	$25,600.00
	4	$1,814.50	$14,516.00
	5	$1,900.00	$15,200.00
	6	$3,200.00	$25,600.00
	7	$3,800.00	$30,400.00
	8	$1,814.50	$14,516.00
	9	$4,100.00	$32,800.00
Ref #58	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1440 FT)**	
	Awd	$1.39	$2,001.60
	2	$1.40	$2,016.00
	3	$3.25	$4,680.00
	4	$1.39	$2,001.60
	5	$1.50	$2,160.00
	6	$3.25	$4,680.00
	7	$4.25	$6,120.00
	8	$1.39	$2,001.60
	9	$4.00	$5,760.00
Ref #59	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (2301 FT)**	
	Awd	$16.93	$38,955.93
	2	$17.00	$39,117.00
	3	$17.00	$39,117.00
	4	$16.93	$38,955.93
	5	$18.00	$41,418.00
	6	$17.00	$39,117.00
	7	$22.00	$50,622.00
	8	$16.93	$38,955.93
	9	$20.00	$46,020.00
Ref #60	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (407 FT)**	
	Awd	$63.42	$25,811.94
	2	$63.50	$25,844.50
	3	$67.00	$27,269.00
	4	$63.42	$25,811.94
	5	$70.00	$28,490.00
	6	$67.00	$27,269.00
	7	$105.00	$42,735.00
	8	$63.42	$25,811.94
	9	$85.00	$34,595.00

Ref #61	**625E26252**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), IES-II, (8 EACH)**	
	Awd	$543.00	$4,344.00
	2	$543.00	$4,344.00
	3	$450.00	$3,600.00
	4	$543.00	$4,344.00
	5	$575.00	$4,600.00
	6	$450.00	$3,600.00
	7	$800.00	$6,400.00
	8	$543.00	$4,344.00
	9	$580.00	$4,640.00
Ref #62	**625E29002**	**TRENCH, 24" DEEP, (2171 FT)**	
	Awd	$6.59	$14,306.89
	2	$6.60	$14,328.60
	3	$9.50	$20,624.50
	4	$6.59	$14,306.89
	5	$7.00	$15,197.00
	6	$9.50	$20,624.50
	7	$28.00	$60,788.00
	8	$6.59	$14,306.89
	9	$9.00	$19,539.00
Ref #63	**625E30700**	**PULL BOX, 725.08, 18", (4 EACH)**	
	Awd	$1,172.00	$4,688.00
	2	$1,172.00	$4,688.00
	3	$1,500.00	$6,000.00
	4	$1,172.00	$4,688.00
	5	$1,250.00	$5,000.00
	6	$1,500.00	$6,000.00
	7	$1,800.00	$7,200.00
	8	$1,172.00	$4,688.00
	9	$1,900.00	$7,600.00
Ref #64	**625E31510**	**PULL BOX REMOVED, (2 EACH)**	
	Awd	$244.00	$488.00
	2	$244.00	$488.00
	3	$253.90	$507.80
	4	$244.00	$488.00
	5	$275.00	$550.00
	6	$254.00	$508.00
	7	$341.00	$682.00
	8	$244.00	$488.00
	9	$330.00	$660.00
Ref #65	**625E32000**	**GROUND ROD, (9 EACH)**	
	Awd	$381.00	$3,429.00
	2	$381.00	$3,429.00
	3	$350.00	$3,150.00
	4	$381.00	$3,429.00
	5	$400.00	$3,600.00
	6	$350.00	$3,150.00
	7	$400.00	$3,600.00
	8	$381.00	$3,429.00
	9	$450.00	$4,050.00

Ref #66	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$13,596.00	$13,596.00
	2	$13,596.00	$13,596.00
	3	$9,000.00	$9,000.00
	4	$13,596.00	$13,596.00
	5	$15,000.00	$15,000.00
	6	$9,000.00	$9,000.00
	7	$16,500.00	$16,500.00
	8	$13,596.00	$13,596.00
	9	$12,000.00	$12,000.00
Ref #67	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (2171 FT)**	
	Awd	$0.05	$108.55
	2	$0.25	$542.75
	3	$1.25	$2,713.75
	4	$0.05	$108.55
	5	$0.05	$108.55
	6	$1.60	$3,473.60
	7	$4.00	$8,684.00
	8	$0.05	$108.55
	9	$1.50	$3,256.50
Ref #68	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, LIGHTING CONTROL, (1 EACH)**	
	Awd	$3,655.00	$3,655.00
	2	$3,655.00	$3,655.00
	3	$3,600.00	$3,600.00
	4	$3,655.00	$3,655.00
	5	$3,750.00	$3,750.00
	6	$3,600.00	$3,600.00
	7	$4,300.00	$4,300.00
	8	$3,655.00	$3,655.00
	9	$4,700.00	$4,700.00
Ref #69	**625E98000**	**LIGHTING, MISC.: FOUNDATION TEST HOLE, (2 EACH)**	
	Awd	$2,901.00	$5,802.00
	2	$1,901.00	$3,802.00
	3	$2,800.00	$5,600.00
	4	$1,901.00	$3,802.00
	5	$2,000.00	$4,000.00
	6	$2,800.00	$5,600.00
	7	$600.00	$1,200.00
	8	$1,901.00	$3,802.00
	9	$3,600.00	$7,200.00

Section 5 - LIGHTING - Totals

Awd	**$175,281.91**
2	**$173,945.85**
3	**$182,042.05**
4	**$173,281.91**
5	**$187,470.55**
6	**$182,802.10**
7	**$282,306.00**
8	**$173,281.91**
9	**$222,120.50**

Ref #70	**620E60001**	**DELINEATOR, POST SURFACE MOUNTED, AS PER PLAN, (89 EACH)**	
	Awd	$115.00	$10,235.00
	2	$115.00	$10,235.00
	3	$115.00	$10,235.00
	4	$115.00	$10,235.00
	5	$120.00	$10,680.00
	6	$95.00	$8,455.00
	7	$89.57	$7,971.73
	8	$115.00	$10,235.00
	9	$130.00	$11,570.00
Ref #71	**621E00100**	**RPM, (233 EACH)**	
	Awd	$47.00	$10,951.00
	2	$47.00	$10,951.00
	3	$47.00	$10,951.00
	4	$52.00	$12,116.00
	5	$50.00	$11,650.00
	6	$58.00	$13,514.00
	7	$47.00	$10,951.00
	8	$58.00	$13,514.00
	9	$60.00	$13,980.00
Ref #72	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (120 EACH)**	
	Awd	$6.92	$830.40
	2	$10.00	$1,200.00
	3	$60.00	$7,200.00
	4	$40.00	$4,800.00
	5	$10.00	$1,200.00
	6	$17.00	$2,040.00
	7	$26.08	$3,129.60
	8	$60.00	$7,200.00
	9	$15.00	$1,800.00
Ref #73	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (ONE-WAY), (20 EACH)**	
	Awd	$12.00	$240.00
	2	$12.00	$240.00
	3	$12.00	$240.00
	4	$13.00	$260.00
	5	$15.00	$300.00
	6	$13.40	$268.00
	7	$11.90	$238.00
	8	$12.00	$240.00
	9	$15.00	$300.00
Ref #74	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (277.8 FT)**	
	Awd	$13.50	$3,750.30
	2	$13.50	$3,750.30
	3	$13.50	$3,750.30
	4	$13.50	$3,750.30
	5	$16.00	$4,444.80
	6	$15.00	$4,167.00
	7	$15.00	$4,167.00
	8	$13.50	$3,750.30
	9	$15.00	$4,167.00

Ref #75	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (534.6 FT)**	
	Awd	$14.00	$7,484.40
	2	$14.00	$7,484.40
	3	$14.00	$7,484.40
	4	$14.00	$7,484.40
	5	$16.00	$8,553.60
	6	$16.00	$8,553.60
	7	$15.50	$8,286.30
	8	$14.00	$7,484.40
	9	$15.00	$8,019.00
Ref #76	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (58.4 FT)**	
	Awd	$20.00	$1,168.00
	2	$20.00	$1,168.00
	3	$20.00	$1,168.00
	4	$20.00	$1,168.00
	5	$22.00	$1,284.80
	6	$18.50	$1,080.40
	7	$20.00	$1,168.00
	8	$20.00	$1,168.00
	9	$20.00	$1,168.00
Ref #77	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (108.3 FT)**	
	Awd	$22.00	$2,382.60
	2	$22.00	$2,382.60
	3	$22.00	$2,382.60
	4	$22.00	$2,382.60
	5	$23.00	$2,490.90
	6	$40.00	$4,332.00
	7	$22.00	$2,382.60
	8	$22.00	$2,382.60
	9	$25.00	$2,707.50
Ref #78	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (43 FT)**	
	Awd	$48.00	$2,064.00
	2	$48.00	$2,064.00
	3	$48.00	$2,064.00
	4	$48.00	$2,064.00
	5	$50.00	$2,150.00
	6	$73.00	$3,139.00
	7	$48.00	$2,064.00
	8	$48.00	$2,064.00
	9	$55.00	$2,365.00
Ref #79	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (87.5 FT)**	
	Awd	$28.00	$2,450.00
	2	$28.00	$2,450.00
	3	$28.00	$2,450.00
	4	$28.00	$2,450.00
	5	$30.00	$2,625.00
	6	$50.00	$4,375.00
	7	$28.00	$2,450.00
	8	$28.00	$2,450.00
	9	$30.00	$2,625.00

Ref #80	**630E08600**	**SIGN POST REFLECTOR, (22 EACH)**	
	Awd	$45.00	$990.00
	2	$45.00	$990.00
	3	$45.00	$990.00
	4	$45.00	$990.00
	5	$60.00	$1,320.00
	6	$45.00	$990.00
	7	$55.00	$1,210.00
	8	$45.00	$990.00
	9	$50.00	$1,100.00
Ref #81	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (10 EACH)**	
	Awd	$550.00	$5,500.00
	2	$550.00	$5,500.00
	3	$550.00	$5,500.00
	4	$550.00	$5,500.00
	5	$570.00	$5,700.00
	6	$650.00	$6,500.00
	7	$550.00	$5,500.00
	8	$550.00	$5,500.00
	9	$610.00	$6,100.00
Ref #82	**630E80100**	**SIGN, FLAT SHEET, (390.9 SF)**	
	Awd	$22.00	$8,599.80
	2	$22.00	$8,599.80
	3	$22.00	$8,599.80
	4	$22.00	$8,599.80
	5	$17.00	$6,645.30
	6	$20.00	$7,818.00
	7	$16.00	$6,254.40
	8	$22.00	$8,599.80
	9	$25.00	$9,772.50
Ref #83	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (49 SF)**	
	Awd	$30.00	$1,470.00
	2	$30.00	$1,470.00
	3	$30.00	$1,470.00
	4	$30.00	$1,470.00
	5	$32.00	$1,568.00
	6	$30.00	$1,470.00
	7	$30.00	$1,470.00
	8	$30.00	$1,470.00
	9	$35.00	$1,715.00
Ref #84	**630E80201**	**SIGN, GROUND MOUNTED EXTRUSHEET, AS PER PLAN, (185 SF)**	
	Awd	$31.00	$5,735.00
	2	$31.00	$5,735.00
	3	$31.00	$5,735.00
	4	$31.00	$5,735.00
	5	$33.00	$6,105.00
	6	$29.00	$5,365.00
	7	$31.00	$5,735.00
	8	$31.00	$5,735.00
	9	$35.00	$6,475.00

Ref #85	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (10 EACH)**	
	Awd	$1,250.00	$12,500.00
	2	$1,250.00	$12,500.00
	3	$1,250.00	$12,500.00
	4	$1,250.00	$12,500.00
	5	$1,300.00	$13,000.00
	6	$1,140.00	$11,400.00
	7	$1,250.00	$12,500.00
	8	$1,250.00	$12,500.00
	9	$1,400.00	$14,000.00
Ref #86	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN, (45 EACH)**	
	Awd	$20.00	$900.00
	2	$20.00	$900.00
	3	$20.00	$900.00
	4	$20.00	$900.00
	5	$20.00	$900.00
	6	$15.00	$675.00
	7	$20.00	$900.00
	8	$20.00	$900.00
	9	$20.00	$900.00
Ref #87	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (5 EACH)**	
	Awd	$125.00	$625.00
	2	$125.00	$625.00
	3	$125.00	$625.00
	4	$125.00	$625.00
	5	$65.00	$325.00
	6	$70.00	$350.00
	7	$45.00	$225.00
	8	$125.00	$625.00
	9	$140.00	$700.00
Ref #88	**630E85600**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND REERECTIO, (1 EACH)**	
	Awd	$650.00	$650.00
	2	$650.00	$650.00
	3	$650.00	$650.00
	4	$650.00	$650.00
	5	$700.00	$700.00
	6	$385.00	$385.00
	7	$650.00	$650.00
	8	$650.00	$650.00
	9	$730.00	$730.00
Ref #89	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (30 EACH)**	
	Awd	$20.00	$600.00
	2	$20.00	$600.00
	3	$20.00	$600.00
	4	$20.00	$600.00
	5	$45.00	$1,350.00
	6	$20.00	$600.00
	7	$45.00	$1,350.00
	8	$20.00	$600.00
	9	$20.00	$600.00

Ref #90	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT, (6 EACH)**	
	Awd	$250.00	$1,500.00
	2	$250.00	$1,500.00
	3	$250.00	$1,500.00
	4	$250.00	$1,500.00
	5	$250.00	$1,500.00
	6	$295.00	$1,770.00
	7	$250.00	$1,500.00
	8	$250.00	$1,500.00
	9	$280.00	$1,680.00
Ref #91	**644E00104**	**EDGE LINE, 6", (1.76 MILE)**	
	Awd	$5,480.00	$9,644.80
	2	$5,480.00	$9,644.80
	3	$3,400.00	$5,984.00
	4	$5,480.00	$9,644.80
	5	$5,650.00	$9,944.00
	6	$5,480.00	$9,644.80
	7	$3,400.00	$5,984.00
	8	$5,480.00	$9,644.80
	9	$9,300.00	$16,368.00
Ref #92	**644E00204**	**LANE LINE, 6", (1.45 MILE)**	
	Awd	$2,070.00	$3,001.50
	2	$2,070.00	$3,001.50
	3	$2,250.00	$3,262.50
	4	$2,070.00	$3,001.50
	5	$2,200.00	$3,190.00
	6	$2,070.00	$3,001.50
	7	$2,250.00	$3,262.50
	8	$2,070.00	$3,001.50
	9	$3,500.00	$5,075.00
Ref #93	**644E00300**	**CENTER LINE, (0.1 MILE)**	
	Awd	$9,500.00	$950.00
	2	$9,500.00	$950.00
	3	$5,200.00	$520.00
	4	$9,500.00	$950.00
	5	$10,000.00	$1,000.00
	6	$9,500.00	$950.00
	7	$5,200.00	$520.00
	8	$9,500.00	$950.00
	9	$16,000.00	$1,600.00
Ref #94	**644E00404**	**CHANNELIZING LINE, 12", (4506 FT)**	
	Awd	$2.40	$10,814.40
	2	$2.40	$10,814.40
	3	$2.80	$12,616.80
	4	$2.40	$10,814.40
	5	$2.75	$12,391.50
	6	$2.40	$10,814.40
	7	$2.80	$12,616.80
	8	$2.40	$10,814.40
	9	$4.00	$18,024.00

Ref #95	**644E00500**	**STOP LINE, (74 FT)**	
	Awd	$8.50	$629.00
	2	$8.50	$629.00
	3	$7.75	$573.50
	4	$8.50	$629.00
	5	$8.75	$647.50
	6	$8.50	$629.00
	7	$7.75	$573.50
	8	$8.50	$629.00
	9	$15.00	$1,110.00
Ref #96	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (204 FT)**	
	Awd	$8.25	$1,683.00
	2	$8.25	$1,683.00
	3	$7.75	$1,581.00
	4	$8.25	$1,683.00
	5	$8.50	$1,734.00
	6	$8.25	$1,683.00
	7	$7.75	$1,581.00
	8	$8.25	$1,683.00
	9	$15.00	$3,060.00
Ref #97	**644E00720**	**CHEVRON MARKING, (707 FT)**	
	Awd	$8.25	$5,832.75
	2	$8.25	$5,832.75
	3	$9.00	$6,363.00
	4	$8.25	$5,832.75
	5	$8.50	$6,009.50
	6	$8.25	$5,832.75
	7	$9.00	$6,363.00
	8	$8.25	$5,832.75
	9	$15.00	$10,605.00
Ref #98	**644E01300**	**LANE ARROW, (53 EACH)**	
	Awd	$120.00	$6,360.00
	2	$120.00	$6,360.00
	3	$100.00	$5,300.00
	4	$120.00	$6,360.00
	5	$130.00	$6,890.00
	6	$120.00	$6,360.00
	7	$100.00	$5,300.00
	8	$120.00	$6,360.00
	9	$200.00	$10,600.00
Ref #99	**644E20800**	**YIELD LINE, (87 FT)**	
	Awd	$12.45	$1,083.15
	2	$12.50	$1,087.50
	3	$8.00	$696.00
	4	$12.45	$1,083.15
	5	$13.50	$1,174.50
	6	$12.45	$1,083.15
	7	$8.00	$696.00
	8	$12.45	$1,083.15
	9	$20.00	$1,740.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$120,624.10**
2	**$120,998.05**
3	**$123,891.90**
4	**$125,778.70**
5	**$127,473.40**
6	**$127,245.60**
7	**$116,999.43**
8	**$129,556.70**
9	**$160,656.00**

Ref #100	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (1 EACH)**	
	Awd	$4,500.00	$4,500.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$4,500.00	$4,500.00
	5	$5,000.00	$5,000.00
	6	$3,750.00	$3,750.00
	7	$7,800.00	$7,800.00
	8	$4,500.00	$4,500.00
	9	$3,900.00	$3,900.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$4,500.00**
2	**$3,000.00**
3	**$3,000.00**
4	**$4,500.00**
5	**$5,000.00**
6	**$3,750.00**
7	**$7,800.00**
8	**$4,500.00**
9	**$3,900.00**

Ref #101	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$85.00	$3,400.00
	2	$105.00	$4,200.00
	3	$120.00	$4,800.00
	4	$75.00	$3,000.00
	5	$100.00	$4,000.00
	6	$125.00	$5,000.00
	7	$85.00	$3,400.00
	8	$100.00	$4,000.00
	9	$170.00	$6,800.00

Ref #102	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (12 EACH)**	
	Awd	$1,950.00	$23,400.00
	2	$2,302.59	$27,631.08
	3	$2,150.00	$25,800.00
	4	$2,800.00	$33,600.00
	5	$2,350.00	$28,200.00
	6	$2,420.00	$29,040.00
	7	$1,940.15	$23,281.80
	8	$2,150.00	$25,800.00
	9	$2,400.00	$28,800.00

Ref #103	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$16,056.00	$16,056.00
	2	$16,100.00	$16,100.00
	3	$40,000.00	$40,000.00
	4	$16,056.00	$16,056.00
	5	$17,000.00	$17,000.00
	6	$50,000.00	$50,000.00
	7	$50,000.00	$50,000.00
	8	$16,056.00	$16,056.00
	9	$6,500.00	$6,500.00
Ref #104	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (6 CY)**	
	Awd	$275.00	$1,650.00
	2	$325.00	$1,950.00
	3	$350.00	$2,100.00
	4	$850.00	$5,100.00
	5	$200.00	$1,200.00
	6	$900.00	$5,400.00
	7	$532.07	$3,192.42
	8	$500.00	$3,000.00
	9	$710.00	$4,260.00
Ref #105	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (ONE-WAY), (171 EACH)**	
	Awd	$9.00	$1,539.00
	2	$8.00	$1,368.00
	3	$9.00	$1,539.00
	4	$25.00	$4,275.00
	5	$10.00	$1,710.00
	6	$10.00	$1,710.00
	7	$9.00	$1,539.00
	8	$9.00	$1,539.00
	9	$30.00	$5,130.00
Ref #106	**614E13350**	**OBJECT MARKER, ONE WAY, (171 EACH)**	
	Awd	$35.00	$5,985.00
	2	$13.00	$2,223.00
	3	$35.00	$5,985.00
	4	$40.00	$6,840.00
	5	$37.00	$6,327.00
	6	$19.00	$3,249.00
	7	$35.00	$5,985.00
	8	$35.00	$5,985.00
	9	$30.00	$5,130.00
Ref #107	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (16 SNMT)**	
	Awd	$995.00	$15,920.00
	2	$800.00	$12,800.00
	3	$995.00	$15,920.00
	4	$864.00	$13,824.00
	5	$1,000.00	$16,000.00
	6	$900.00	$14,400.00
	7	$995.00	$15,920.00
	8	$995.00	$15,920.00
	9	$1,500.00	$24,000.00

Ref #108	**614E20000**	**WORK ZONE LANE LINE, CLASS I, 4", (1.45 MILE)**	
	Awd	$620.00	$899.00
	2	$620.00	$899.00
	3	$830.00	$1,203.50
	4	$620.00	$899.00
	5	$700.00	$1,015.00
	6	$1,650.00	$2,392.50
	7	$830.00	$1,203.50
	8	$620.00	$899.00
	9	$1,800.00	$2,610.00
Ref #109	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.35 MILE)**	
	Awd	$2,310.00	$808.50
	2	$2,310.00	$808.50
	3	$1,290.00	$451.50
	4	$2,310.00	$808.50
	5	$2,500.00	$875.00
	6	$5,075.00	$1,776.25
	7	$1,290.00	$451.50
	8	$2,310.00	$808.50
	9	$5,700.00	$1,995.00
Ref #110	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (2.21 MILE)**	
	Awd	$1,340.00	$2,961.40
	2	$1,340.00	$2,961.40
	3	$970.00	$2,143.70
	4	$1,340.00	$2,961.40
	5	$1,500.00	$3,315.00
	6	$2,150.00	$4,751.50
	7	$970.00	$2,143.70
	8	$1,340.00	$2,961.40
	9	$2,400.00	$5,304.00
Ref #111	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (1.95 MILE)**	
	Awd	$1,825.00	$3,558.75
	2	$1,825.00	$3,558.75
	3	$970.00	$1,891.50
	4	$1,825.00	$3,558.75
	5	$2,000.00	$3,900.00
	6	$2,600.00	$5,070.00
	7	$970.00	$1,891.50
	8	$1,825.00	$3,558.75
	9	$2,900.00	$5,655.00
Ref #112	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (4529 FT)**	
	Awd	$0.80	$3,623.20
	2	$0.80	$3,623.20
	3	$1.00	$4,529.00
	4	$0.80	$3,623.20
	5	$0.85	$3,849.65
	6	$0.65	$2,943.85
	7	$1.00	$4,529.00
	8	$0.80	$3,623.20
	9	$0.70	$3,170.30

Ref #113	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (2497 FT)**	
	Awd	$0.45	$1,123.65
	2	$0.45	$1,123.65
	3	$0.65	$1,623.05
	4	$0.45	$1,123.65
	5	$0.50	$1,248.50
	6	$0.70	$1,747.90
	7	$0.65	$1,623.05
	8	$0.45	$1,123.65
	9	$0.80	$1,997.60
Ref #114	**614E25000**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, (201 FT)**	
	Awd	$1.20	$241.20
	2	$1.20	$241.20
	3	$7.00	$1,407.00
	4	$1.20	$241.20
	5	$1.25	$251.25
	6	$10.00	$2,010.00
	7	$7.00	$1,407.00
	8	$1.20	$241.20
	9	$10.00	$2,010.00
Ref #115	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (274 FT)**	
	Awd	$3.25	$890.50
	2	$3.25	$890.50
	3	$5.00	$1,370.00
	4	$3.25	$890.50
	5	$3.50	$959.00
	6	$7.00	$1,918.00
	7	$5.00	$1,370.00
	8	$3.25	$890.50
	9	$8.00	$2,192.00
Ref #116	**614E30000**	**WORK ZONE ARROW, CLASS I, (53 EACH)**	
	Awd	$135.00	$7,155.00
	2	$135.00	$7,155.00
	3	$45.00	$2,385.00
	4	$135.00	$7,155.00
	5	$150.00	$7,950.00
	6	$175.00	$9,275.00
	7	$45.00	$2,385.00
	8	$135.00	$7,155.00
	9	$200.00	$10,600.00
Ref #117	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.: CHEVRON MARKING, (430 FT)**	
	Awd	$3.25	$1,397.50
	2	$3.25	$1,397.50
	3	$7.00	$3,010.00
	4	$3.25	$1,397.50
	5	$3.50	$1,505.00
	6	$10.00	$4,300.00
	7	$7.00	$3,010.00
	8	$3.25	$1,397.50
	9	$10.00	$4,300.00

Ref #118	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.: YIELD LINE, CLA, (269 FT)**	
	Awd	$3.25	$874.25
	2	$3.25	$874.25
	3	$3.00	$807.00
	4	$3.25	$874.25
	5	$3.50	$941.50
	6	$18.00	$4,842.00
	7	$3.00	$807.00
	8	$3.25	$874.25
	9	$20.00	$5,380.00
Ref #119	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (28 SY)**	
	Awd	$310.00	$8,680.00
	2	$365.00	$10,220.00
	3	$250.00	$7,000.00
	4	$250.00	$7,000.00
	5	$250.00	$7,000.00
	6	$400.00	$11,200.00
	7	$325.73	$9,120.44
	8	$750.00	$21,000.00
	9	$460.00	$12,880.00
Ref #120	**616E10000**	**WATER, (36 MGAL)**	
	Awd	$1.00	$36.00
	2	$85.00	$3,060.00
	3	$1.00	$36.00
	4	$1.00	$36.00
	5	$1.00	$36.00
	6	$100.00	$3,600.00
	7	$16.18	$582.48
	8	$60.00	$2,160.00
	9	$0.10	$3.60
Ref #121	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (8030 FT)**	
	Awd	$20.00	$160,600.00
	2	$24.00	$192,720.00
	3	$17.50	$140,525.00
	4	$20.00	$160,600.00
	5	$19.00	$152,570.00
	6	$28.00	$224,840.00
	7	$23.70	$190,311.00
	8	$25.00	$200,750.00
	9	$25.00	$200,750.00
Ref #122	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (8 SNMT)**	
	Awd	$1,250.00	$10,000.00
	2	$800.00	$6,400.00
	3	$1,250.00	$10,000.00
	4	$864.00	$6,912.00
	5	$1,400.00	$11,200.00
	6	$950.00	$7,600.00
	7	$1,250.00	$10,000.00
	8	$1,250.00	$10,000.00
	9	$780.00	$6,240.00

Ref #201	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1.45 MILE)**	
	Awd	$530.00	$768.50
	2	$530.00	$768.50
	3	$830.00	$1,203.50
	4	$530.00	$768.50
	5	$550.00	$797.50
	6	$1,095.00	$1,587.75
	7	$830.00	$1,203.50
	8	$530.00	$768.50
	9	$1,200.00	$1,740.00
Ref #202	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.1 MILE)**	
	Awd	$1,535.00	$153.50
	2	$1,535.00	$153.50
	3	$1,290.00	$129.00
	4	$1,535.00	$153.50
	5	$1,600.00	$160.00
	6	$10,500.00	$1,050.00
	7	$1,290.00	$129.00
	8	$1,535.00	$153.50
	9	$12,000.00	$1,200.00
Ref #203	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (1.76 MILE)**	
	Awd	$995.00	$1,751.20
	2	$995.00	$1,751.20
	3	$970.00	$1,707.20
	4	$995.00	$1,751.20
	5	$1,100.00	$1,936.00
	6	$1,600.00	$2,816.00
	7	$970.00	$1,707.20
	8	$995.00	$1,751.20
	9	$1,800.00	$3,168.00
Ref #204	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (4506 FT)**	
	Awd	$0.65	$2,928.90
	2	$0.65	$2,928.90
	3	$1.00	$4,506.00
	4	$0.65	$2,928.90
	5	$0.70	$3,154.20
	6	$0.75	$3,379.50
	7	$1.00	$4,506.00
	8	$0.65	$2,928.90
	9	$0.80	$3,604.80
Ref #205	**614E25620**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III, 642, (204 FT)**	
	Awd	$0.90	$183.60
	2	$0.90	$183.60
	3	$7.00	$1,428.00
	4	$0.90	$183.60
	5	$1.00	$204.00
	6	$11.25	$2,295.00
	7	$7.00	$1,428.00
	8	$0.90	$183.60
	9	$15.00	$3,060.00

Ref #206	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (74 FT)**	
	Awd	$2.95	$218.30
	2	$2.95	$218.30
	3	$5.00	$370.00
	4	$2.95	$218.30
	5	$3.25	$240.50
	6	$11.00	$814.00
	7	$5.00	$370.00
	8	$2.95	$218.30
	9	$10.00	$740.00
Ref #207	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (53 EACH)**	
	Awd	$130.00	$6,890.00
	2	$130.00	$6,890.00
	3	$45.00	$2,385.00
	4	$130.00	$6,890.00
	5	$145.00	$7,685.00
	6	$150.00	$7,950.00
	7	$45.00	$2,385.00
	8	$130.00	$6,890.00
	9	$170.00	$9,010.00
Ref #208	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.: CHEVRON MARKING, (707 FT)**	
	Awd	$3.25	$2,297.75
	2	$3.25	$2,297.75
	3	$7.00	$4,949.00
	4	$3.25	$2,297.75
	5	$3.50	$2,474.50
	6	$6.00	$4,242.00
	7	$7.00	$4,949.00
	8	$3.25	$2,297.75
	9	$6.50	$4,595.50
Ref #209	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.: YIELD LINE, CLA, (87 FT)**	
	Awd	$3.25	$282.75
	2	$3.25	$282.75
	3	$3.00	$261.00
	4	$3.25	$282.75
	5	$3.50	$304.50
	6	$16.50	$1,435.50
	7	$3.00	$261.00
	8	$3.25	$282.75
	9	$20.00	$1,740.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$286,273.45**
2	**$317,679.53**
3	**$291,464.95**
4	**$296,250.45**
5	**$288,009.10**
6	**$422,635.75**
7	**$351,092.09**
8	**$345,217.45**
9	**$374,565.80**

Ref #123	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$18,300.00	$18,300.00
	3	$13,750.00	$13,750.00
	4	$16,000.00	$16,000.00
	5	$102,000.00	$102,000.00
	6	$21,000.00	$21,000.00
	7	$17,264.28	$17,264.28
	8	$15,900.00	$15,900.00
	9	$30,000.00	$30,000.00
Ref #124	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$69,049.00	$69,049.00
	2	$73,575.00	$73,575.00
	3	$71,750.00	$71,750.00
	4	$70,000.00	$70,000.00
	5	$158,300.00	$158,300.00
	6	$130,000.00	$130,000.00
	7	$110,356.02	$110,356.02
	8	$163,050.00	$163,050.00
	9	$132,000.00	$132,000.00
Ref #125	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$1,900.00	$11,400.00
	2	$5,450.00	$32,700.00
	3	$2,500.00	$15,000.00
	4	$2,000.00	$12,000.00
	5	$1,250.00	$7,500.00
	6	$2,650.00	$15,900.00
	7	$1,343.33	$8,059.98
	8	$3,000.00	$18,000.00
	9	$1,200.00	$7,200.00
Ref #126	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$51,000.00	$51,000.00
	2	$40,000.00	$40,000.00
	3	$17,500.00	$17,500.00
	4	$27,000.00	$27,000.00
	5	$20,000.00	$20,000.00
	6	$40,000.00	$40,000.00
	7	$59,700.00	$59,700.00
	8	$33,800.00	$33,800.00
	9	$64,000.00	$64,000.00
Ref #127	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,788.00	$1,788.00
	2	$1,800.00	$1,800.00
	3	$5,000.00	$5,000.00
	4	$1,600.00	$1,600.00
	5	$5,000.00	$5,000.00
	6	$1,400.00	$1,400.00
	7	$1,700.00	$1,700.00
	8	$1,700.00	$1,700.00
	9	$3,500.00	$3,500.00

Ref #128	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$100,000.00	$100,000.00
	2	$145,000.00	$145,000.00
	3	$75,000.00	$75,000.00
	4	$90,000.00	$90,000.00
	5	$110,000.00	$110,000.00
	6	$165,000.00	$165,000.00
	7	$164,908.73	$164,908.73
	8	$167,000.00	$167,000.00
	9	$120,000.00	$120,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$257,237.00**
2	**$311,375.00**
3	**$198,000.00**
4	**$216,600.00**
5	**$402,800.00**
6	**$373,300.00**
7	**$361,989.01**
8	**$399,450.00**
9	**$356,700.00**