Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260353
PID 102655
LOR-US 6/SR 611-06.86/VAR
Federal
Type: BRIDGE REPAIR
Letting Date: 8/13/2026
Completion Date: 10/1/2027

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $3,640,934.17

Engineer's Estimate: $3,182,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $3,640,934.17

Bidder 2
PERK COMPANY INC
4900 CRAYTON AVE
Cuyahoga
CLEVELAND, OH 44104
Bid $3,891,947.33

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$30,300.00	$30,300.00
	2	$24,650.00	$24,650.00
Ref #2	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$57.00	$7,581.00
	2	$45.25	$6,018.25
Ref #3	**202E23000**	**PAVEMENT REMOVED, (165 SY)**	
	Awd	$32.00	$5,280.00
	2	$33.50	$5,527.50
Ref #4	**202E23500**	**WEARING COURSE REMOVED (4.25" THICK), (777 SY)**	
	Awd	$19.00	$14,763.00
	2	$8.35	$6,487.95
Ref #5	**202E32000**	**CURB REMOVED, (62 FT)**	
	Awd	$9.00	$558.00
	2	$20.85	$1,292.70
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (200 FT)**	
	Awd	$5.00	$1,000.00
	2	$7.30	$1,460.00
Ref #7	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$650.00	$2,600.00
Ref #8	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (448 FT)**	
	Awd	$140.00	$62,720.00
	2	$31.75	$14,224.00
Ref #9	**203E10000**	**EXCAVATION, (360 CY)**	
	Awd	$38.00	$13,680.00
	2	$55.50	$19,980.00
Ref #10	**203E20000**	**EMBANKMENT, (74 CY)**	
	Awd	$63.00	$4,662.00
	2	$35.30	$2,612.20
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (387 SY)**	
	Awd	$3.00	$1,161.00
	2	$1.75	$677.25
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (200 FT)**	
	Awd	$21.00	$4,200.00
	2	$21.00	$4,200.00
Ref #13	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,750.00	$5,500.00
	2	$2,750.00	$5,500.00
Ref #14	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$625.00	$1,250.00
	2	$625.00	$1,250.00
Ref #15	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$3,480.00	$3,480.00

Section 1 - ROADWAY - Totals

Awd	**$156,155.00**
2	**$99,959.85**

Ref #16	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (204 CY)**	
	Awd	$126.00	$25,704.00
	2	$210.00	$42,840.00
Ref #17	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$130.00	$520.00
	2	$133.00	$532.00
Ref #18	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$500.00	$1,000.00
Ref #19	**659E00300**	**TOPSOIL, (33 CY)**	
	Awd	$101.00	$3,333.00
	2	$100.00	$3,300.00
Ref #20	**659E10000**	**SEEDING AND MULCHING, (283 SY)**	
	Awd	$5.50	$1,556.50
	2	$3.00	$849.00
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (10 SY)**	
	Awd	$7.00	$70.00
	2	$1.00	$10.00
Ref #22	**659E15000**	**INTER-SEEDING, (10 SY)**	
	Awd	$7.00	$70.00
	2	$1.00	$10.00
Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$1,500.00	$75.00
	2	$1,000.00	$50.00
Ref #24	**659E31000**	**LIME, (0.07 ACRE)**	
	Awd	$1.00	$0.07
	2	$1,000.00	$70.00
Ref #25	**659E35000**	**WATER, (1.6 MGAL)**	
	Awd	$60.00	$96.00
	2	$70.00	$112.00
Ref #26	**832E30000**	**EROSION CONTROL, (19500 EACH)**	
	Awd	$1.00	$19,500.00
	2	$1.00	$19,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$51,724.57**
2	**$68,273.00**

Ref #27	**602E20000**	**CONCRETE MASONRY, (0.21 CY)**	
	Awd	$6,000.00	$1,260.00
	2	$4,580.00	$961.80
Ref #28	**605E31100**	**AGGREGATE DRAINS, (55 FT)**	
	Awd	$20.00	$1,100.00
	2	$14.85	$816.75

Ref #29	**611E04600**	**12" CONDUIT, TYPE C, (13 FT)**	
	Awd	$260.00	$3,380.00
	2	$166.00	$2,158.00
Ref #30	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$5,950.00	$5,950.00
	2	$4,655.00	$4,655.00
Ref #31	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$460.00	$920.00
	2	$450.00	$900.00

Section 3 - DRAINAGE - Totals

Awd	**$12,610.00**
2	**$9,491.55**

Ref #32	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (37 CY)**	
	Awd	$440.00	$16,280.00
	2	$850.00	$31,450.00
Ref #33	**304E20000**	**AGGREGATE BASE, (66 CY)**	
	Awd	$120.00	$7,920.00
	2	$94.00	$6,204.00
Ref #34	**407E20000**	**NON-TRACKING TACK COAT, (17 GAL)**	
	Awd	$2.00	$34.00
	2	$85.00	$1,445.00
Ref #35	**442E22001**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (6 CY)**	
	Awd	$650.00	$3,900.00
	2	$2,500.00	$15,000.00
Ref #36	**442E22301**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (8 CY)**	
	Awd	$650.00	$5,200.00
	2	$2,500.00	$20,000.00
Ref #200	**609E24510**	**CURB, TYPE 4-C, (100 FT)**	
	Awd	$90.00	$9,000.00
	2	$22.00	$2,200.00

Section 4 - PAVEMENT - Totals

Awd	**$42,334.00**
2	**$76,299.00**

Ref #39	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (1 WAY), (8 EACH)**	
	Awd	$13.00	$104.00
	2	$13.10	$104.80
Ref #40	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$13.00	$273.00
	2	$58.65	$1,231.65
Ref #41	**630E80100**	**SIGN, FLAT SHEET, (2.5 SF)**	
	Awd	$33.00	$82.50
	2	$61.65	$154.13
Ref #42	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN, (2 EACH)**	
	Awd	$27.00	$54.00
	2	$17.15	$34.30

Ref #43	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (2 EACH)**	
	Awd	$27.00	$54.00
	2	$22.85	$45.70
Ref #44	**646E10010**	**EDGE LINE, 6", (0.14 MILE)**	
	Awd	$19,000.00	$2,660.00
	2	$19,000.00	$2,660.00
Ref #45	**646E10100**	**LANE LINE, 4", (0.07 MILE)**	
	Awd	$19,000.00	$1,330.00
	2	$19,000.00	$1,330.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,557.50**
2	**$5,560.58**

Ref #46	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (50 CY)**	
	Awd	$92.00	$4,600.00
	2	$90.00	$4,500.00
Ref #47	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (50 CY)**	
	Awd	$86.00	$4,300.00
	2	$90.00	$4,500.00
Ref #48	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$100.00	$10,000.00
	2	$125.00	$12,500.00
Ref #49	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$5,000.00	$5,000.00
Ref #50	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$450.00	$22,500.00
	2	$298.00	$14,900.00
Ref #51	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (1 WAY), (29 EACH)**	
	Awd	$8.00	$232.00
	2	$12.00	$348.00
Ref #52	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (1 WAY), (7 EACH)**	
	Awd	$11.50	$80.50
	2	$12.00	$84.00
Ref #53	**614E13350**	**OBJECT MARKER, ONE WAY, (36 EACH)**	
	Awd	$16.00	$576.00
	2	$21.00	$756.00
Ref #54	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.34 MILE)**	
	Awd	$8,800.00	$2,992.00
	2	$8,800.00	$2,992.00
Ref #55	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (770 FT)**	
	Awd	$1.00	$770.00
	2	$1.00	$770.00
Ref #56	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (139 FT)**	
	Awd	$0.75	$104.25
	2	$0.75	$104.25

Ref #57	**616E10000**	**WATER, (4 MGAL)**	
	Awd	$75.00	$300.00
	2	$200.00	$800.00
Ref #202	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$2,150.00	$2,150.00
Ref #203	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (140 FT)**	
	Awd	$70.00	$9,800.00
	2	$58.00	$8,120.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$68,254.75**
2	**$57,524.25**

Ref #58	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$270,000.00	$270,000.00
	2	$126,715.00	$126,715.00
Ref #59	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$33,725.00	$33,725.00
Ref #61	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (93146 LB)**	
	Awd	$1.80	$167,662.80
	2	$1.90	$176,977.40
Ref #62	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (9174 FT)**	
	Awd	$1.80	$16,513.20
	2	$2.90	$26,604.60
Ref #63	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (412 EACH)**	
	Awd	$40.00	$16,480.00
	2	$28.50	$11,742.00
Ref #64	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (211 CY)**	
	Awd	$1,450.00	$305,950.00
	2	$1,685.00	$355,535.00
Ref #65	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (90 CY)**	
	Awd	$850.00	$76,500.00
	2	$1,275.00	$114,750.00
Ref #66	**511E43210**	**CLASS QC1 CONCRETE, PIER, (11 CY)**	
	Awd	$5,400.00	$59,400.00
	2	$4,900.00	$53,900.00
Ref #67	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (31 CY)**	
	Awd	$2,900.00	$89,900.00
	2	$1,600.00	$49,600.00
Ref #68	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (939 SY)**	
	Awd	$25.00	$23,475.00
	2	$33.00	$30,987.00
Ref #69	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (55 FT)**	
	Awd	$35.00	$1,925.00
	2	$145.00	$7,975.00

Ref #70	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (439 SY)**	
	Awd	$45.00	$19,755.00
	2	$28.00	$12,292.00
Ref #71	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (8200 LB)**	
	Awd	$7.50	$61,500.00
	2	$10.60	$86,920.00
Ref #72	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3036 EACH)**	
	Awd	$4.10	$12,447.60
	2	$4.10	$12,447.60
Ref #73	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (9407 SF)**	
	Awd	$12.00	$112,884.00
	2	$16.00	$150,512.00
Ref #74	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (9407 SF)**	
	Awd	$3.50	$32,924.50
	2	$9.00	$84,663.00
Ref #75	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (9407 SF)**	
	Awd	$3.50	$32,924.50
	2	$6.00	$56,442.00
Ref #76	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (9407 SF)**	
	Awd	$3.50	$32,924.50
	2	$5.00	$47,035.00
Ref #77	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (16 MNHR)**	
	Awd	$90.00	$1,440.00
	2	$150.00	$2,400.00
Ref #78	**514E10000**	**FINAL INSPECTION REPAIR, (5 EACH)**	
	Awd	$250.00	$1,250.00
	2	$250.00	$1,250.00
Ref #79	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (61 FT)**	
	Awd	$975.00	$59,475.00
	2	$1,635.00	$99,735.00
Ref #80	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,900.00	$22,800.00
	2	$2,950.00	$35,400.00
Ref #81	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$1,700.00	$13,600.00
	2	$2,525.00	$20,200.00
Ref #82	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$68,750.00	$68,750.00
Ref #83	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (52 CY)**	
	Awd	$125.00	$6,500.00
	2	$146.00	$7,592.00
Ref #84	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (134 FT)**	
	Awd	$16.00	$2,144.00
	2	$15.00	$2,010.00
Ref #85	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (18 FT)**	
	Awd	$31.00	$558.00
	2	$20.25	$364.50

Ref #86	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM (SEE PROPOSA, (1174 SF)**	
	Awd	$36.00	$42,264.00
	2	$65.00	$76,310.00
Ref #87	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (40 SF)**	
	Awd	$150.00	$6,000.00
	2	$170.00	$6,800.00
Ref #88	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (203 SY)**	
	Awd	$485.00	$98,455.00
	2	$490.00	$99,470.00
Ref #89	**526E90010**	**TYPE A INSTALLATION, (61 FT)**	
	Awd	$275.00	$16,775.00
	2	$350.00	$21,350.00
Ref #90	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (475 FT)**	
	Awd	$92.50	$43,937.50
	2	$95.00	$45,125.00
Ref #91	**625E33001**	**STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (1 EACH)**	
	Awd	$9,780.00	$9,780.00
	2	$10,275.00	$10,275.00
Ref #92	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (25 CF)**	
	Awd	$591.75	$14,793.75
	2	$115.00	$2,875.00
Ref #201	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (1 CY)**	
	Awd	$35,000.00	$35,000.00
	2	$10,000.00	$10,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd	**$1,808,038.35**
2	**$1,948,729.10**

Ref #93	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$93,000.00	$93,000.00
Ref #94	**833E12001**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (448 FT)**	
	Awd	$1,995.00	$893,760.00
	2	$2,745.00	$1,229,760.00

Section 8 - STRUCTURE 20 FOOT SPAN AND UNDER (BRIDGE - Totals

Awd	**$1,093,760.00**
2	**$1,322,760.00**

Ref #95	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$37,600.00	$37,600.00
Ref #96	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$10,000.00	$10,000.00
Ref #97	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$105,000.00	$105,000.00
	2	$140,650.00	$140,650.00

Ref #98	**619E16010**	**FIELD OFFICE, TYPE B, (12 MNTH)**	
	Awd	$3,250.00	$39,000.00
	2	$2,475.00	$29,700.00
Ref #99	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$28,900.00	$28,900.00
Ref #100	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$3,500.00	$3,500.00
Ref #101	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$181,000.00	$181,000.00
	2	$53,000.00	$53,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$403,500.00**
2	**$303,350.00**