Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260377
PID 116673
D01-PAVE FY27
Federal
Type: TWO LANE RESURFACING
Letting Date: 8/27/2026
Completion Date: 10/1/2027

Contract Awarded To: BLUFFTON PAVING INC
Award Amount: $5,024,730.38

Engineer's Estimate: $5,041,000.00

Bidder 1
BLUFFTON PAVING INC
P O BOX 26
Allen
BLUFFTON, OH 45817
Bid $5,024,730.38

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $5,193,135.96

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (7839 SY)**	
	Awd	$3.15	$24,692.85
	2	$8.24	$64,593.36
Ref #2	**202E30000**	**WALK REMOVED, (1363 SF)**	
	Awd	$9.00	$12,267.00
	2	$9.00	$12,267.00
Ref #3	**608E52000**	**CURB RAMP, (1363 SF)**	
	Awd	$28.00	$38,164.00
	2	$28.00	$38,164.00

Section 1 - ROADWAY - Totals

Awd	**$75,123.85**
2	**$115,024.36**

Ref #4	**253E02000**	**PAVEMENT REPAIR, (2800 CY)**	
	Awd	$339.00	$949,200.00
	2	$360.00	$1,008,000.00
Ref #5	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.25"), (92723 SY)**	
	Awd	$1.51	$140,011.73
	2	$1.40	$129,812.20
Ref #6	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE(T=1.5), (209722 SY)**	
	Awd	$1.55	$325,069.10
	2	$1.80	$377,499.60
Ref #7	**254E01600**	**PATCHING PLANED SURFACE, (6048 SY)**	
	Awd	$10.00	$60,480.00
	2	$8.00	$48,384.00
Ref #8	**304E20000**	**AGGREGATE BASE, (180 CY)**	
	Awd	$60.00	$10,800.00
	2	$190.00	$34,200.00
Ref #9	**407E20000**	**NON-TRACKING TACK COAT, (26372 GAL)**	
	Awd	$2.50	$65,930.00
	2	$3.00	$79,116.00
Ref #10	**441E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (10502 CY)**	
	Awd	$217.80	$2,287,335.60
	2	$240.00	$2,520,480.00
Ref #11	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (304 CY)**	
	Awd	$700.00	$212,800.00
	2	$450.00	$136,800.00
Ref #12	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (2688 CY)**	
	Awd	$86.40	$232,243.20
	2	$85.00	$228,480.00
Ref #13	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (21766 LB)**	
	Awd	$1.65	$35,913.90
	2	$1.00	$21,766.00

Section 2 - PAVEMENT - Totals

Awd	**$4,319,783.53**
2	**$4,584,537.80**

Ref #14	**621E00100**	**RPM, (1246 EACH)**	
	Awd	$39.50	$49,217.00
	2	$39.30	$48,967.80
Ref #15	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1246 EACH)**	
	Awd	$6.00	$7,476.00
	2	$6.00	$7,476.00
Ref #16	**642E00104**	**EDGE LINE, 6", TYPE 1, (41.18 MILE)**	
	Awd	$950.00	$39,121.00
	2	$950.00	$39,121.00
Ref #17	**642E00300**	**CENTER LINE, TYPE 1, (20.59 MILE)**	
	Awd	$950.00	$19,560.50
	2	$950.00	$19,560.50
Ref #18	**644E00500**	**STOP LINE, (102 FT)**	
	Awd	$9.00	$918.00
	2	$9.00	$918.00
Ref #19	**644E00630**	**CROSSWALK LINE, 24", (336 FT)**	
	Awd	$8.00	$2,688.00
	2	$8.00	$2,688.00
Ref #20	**644E01000**	**RAILROAD SYMBOL MARKING, (4 EACH)**	
	Awd	$650.00	$2,600.00
	2	$650.00	$2,600.00
Ref #21	**644E01110**	**SCHOOL SYMBOL MARKING, 96", (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$500.00	$1,000.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$122,580.50**
2	**$122,331.30**

Ref #22	**614E12460**	**WORK ZONE MARKING SIGN, (89 EACH)**	
	Awd	$110.00	$9,790.00
	2	$110.00	$9,790.00
Ref #23	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (20.83 MILE)**	
	Awd	$950.00	$19,788.50
	2	$950.00	$19,788.50
Ref #24	**614E21400**	**WORK ZONE CENTER LINE, CLASS II, (41.66 MILE)**	
	Awd	$400.00	$16,664.00
	2	$400.00	$16,664.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$46,242.50**
2	**$46,242.50**

Ref #25	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$25,000.00	$25,000.00
Ref #26	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$169,000.00	$169,000.00
	2	$200,000.00	$200,000.00

Ref #27	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$260,000.00	$260,000.00
	2	$100,000.00	$100,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$461,000.00**
2	**$325,000.00**