Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260379
PID 105221
BUT-SR 129-09.09/09.20
Federal
Type: BRIDGE REPAIR
Letting Date: 8/27/2026
Completion Date: 11/30/2027

Contract Awarded To: BCC OHIO INC
Award Amount: $635,733.78

Engineer's Estimate: $680,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $635,733.78

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $717,735.40

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $756,478.99

Bidder 4
KT HOLDEN CONSTRUCTION LLC
2300 LEBANON RD
Warren
Lebanon, OH 45036
Bid $798,401.16

Bidder 5
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $946,030.22

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,290.00	$1,290.00
	2	$3,500.00	$3,500.00
	3	$4,000.00	$4,000.00
	4	$22,090.00	$22,090.00
	5	$14,500.00	$14,500.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (5 FT)**	
	Awd	$12.90	$64.50
	2	$50.00	$250.00
	3	$80.00	$400.00
	4	$70.00	$350.00
	5	$76.00	$380.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (471 FT)**	
	Awd	$2.52	$1,186.92
	2	$5.00	$2,355.00
	3	$10.00	$4,710.00
	4	$2.80	$1,318.80
	5	$11.00	$5,181.00
Ref #4	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (5 EACH)**	
	Awd	$357.00	$1,785.00
	2	$400.00	$2,000.00
	3	$440.00	$2,200.00
	4	$500.00	$2,500.00
	5	$275.00	$1,375.00
Ref #5	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (8 EACH)**	
	Awd	$105.00	$840.00
	2	$250.00	$2,000.00
	3	$319.00	$2,552.00
	4	$150.00	$1,200.00
	5	$137.50	$1,100.00
Ref #6	**606E15050**	**GUARDRAIL, TYPE MGS, (75 FT)**	
	Awd	$30.24	$2,268.00
	2	$40.00	$3,000.00
	3	$40.00	$3,000.00
	4	$27.00	$2,025.00
	5	$44.00	$3,300.00
Ref #7	**606E20050**	**ROUNDED END SECTION, (3 EACH)**	
	Awd	$115.50	$346.50
	2	$100.00	$300.00
	3	$100.00	$300.00
	4	$80.00	$240.00
	5	$110.00	$330.00
Ref #8	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (5 EACH)**	
	Awd	$2,919.00	$14,595.00
	2	$2,825.00	$14,125.00
	3	$2,825.00	$14,125.00
	4	$2,600.00	$13,000.00
	5	$3,107.50	$15,537.50

Ref #9	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,391.25	$1,391.25
	2	$1,530.00	$1,530.00
	3	$1,530.00	$1,530.00
	4	$1,300.00	$1,300.00
	5	$1,685.00	$1,685.00
Ref #10	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN1, (6 EACH)**	
	Awd	$3,003.00	$18,018.00
	2	$2,750.00	$16,500.00
	3	$2,750.00	$16,500.00
	4	$2,500.00	$15,000.00
	5	$3,025.00	$18,150.00
Ref #11	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN2, (2 EACH)**	
	Awd	$3,612.00	$7,224.00
	2	$3,800.00	$7,600.00
	3	$3,800.00	$7,600.00
	4	$2,500.00	$5,000.00
	5	$4,180.00	$8,360.00

Section 1 - ROADWAY - Totals

Awd	**$49,009.17**
2	**$53,160.00**
3	**$56,917.00**
4	**$64,023.80**
5	**$69,898.50**

Ref #12	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (27 CY)**	
	Awd	$216.48	$5,844.96
	2	$160.00	$4,320.00
	3	$150.00	$4,050.00
	4	$280.00	$7,560.00
	5	$320.00	$8,640.00
Ref #13	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$52.50	$105.00
	2	$150.00	$300.00
	3	$225.00	$450.00
	4	$50.00	$100.00
	5	$440.00	$880.00
Ref #14	**659E00300**	**TOPSOIL, (90 CY)**	
	Awd	$60.90	$5,481.00
	2	$15.00	$1,350.00
	3	$38.00	$3,420.00
	4	$90.00	$8,100.00
	5	$100.00	$9,000.00
Ref #15	**659E10000**	**SEEDING AND MULCHING, (806 SY)**	
	Awd	$3.36	$2,708.16
	2	$6.00	$4,836.00
	3	$6.50	$5,239.00
	4	$3.20	$2,579.20
	5	$8.25	$6,649.50

Ref #16	**659E14000**	**REPAIR SEEDING AND MULCHING, (40 SY)**	
	Awd	$3.36	$134.40
	2	$2.50	$100.00
	3	$5.00	$200.00
	4	$3.20	$128.00
	5	$1.10	$44.00
Ref #17	**659E15000**	**INTER-SEEDING, (40 SY)**	
	Awd	$0.42	$16.80
	2	$0.25	$10.00
	3	$0.25	$10.00
	4	$0.40	$16.00
	5	$0.01	$0.40
Ref #18	**659E20000**	**COMMERCIAL FERTILIZER, (0.11 TON)**	
	Awd	$735.00	$80.85
	2	$1,500.00	$165.00
	3	$850.00	$93.50
	4	$700.00	$77.00
	5	$1,650.00	$181.50
Ref #19	**659E31000**	**LIME, (0.17 ACRE)**	
	Awd	$0.18	$0.03
	2	$1.00	$0.17
	3	$50.00	$8.50
	4	$0.18	$0.03
	5	$220.00	$37.40
Ref #20	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$0.11	$0.55
	2	$10.00	$50.00
	3	$10.00	$50.00
	4	$0.10	$0.50
	5	$1.10	$5.50
Ref #21	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$19,371.75**
2	**$16,131.17**
3	**$18,521.00**
4	**$23,560.73**
5	**$30,438.30**

Ref #22	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (10 EACH)**	
	Awd	$20.64	$206.40
	2	$20.00	$200.00
	3	$25.00	$250.00
	4	$25.00	$250.00
	5	$57.00	$570.00

Ref #23	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (16 EACH)**	
	Awd	$12.67	$202.72
	2	$15.00	$240.00
	3	$15.00	$240.00
	4	$12.50	$200.00
	5	$16.50	$264.00
Ref #24	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (87 FT)**	
	Awd	$28.07	$2,442.09
	2	$15.50	$1,348.50
	3	$18.50	$1,609.50
	4	$20.00	$1,740.00
	5	$20.35	$1,770.45
Ref #25	**630E80100**	**SIGN, FLAT SHEET, (43 SF)**	
	Awd	$29.64	$1,274.52
	2	$16.00	$688.00
	3	$24.00	$1,032.00
	4	$25.00	$1,075.00
	5	$26.50	$1,139.50
Ref #26	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN, (13 EACH)**	
	Awd	$17.87	$232.31
	2	$20.00	$260.00
	3	$15.00	$195.00
	4	$25.00	$325.00
	5	$16.50	$214.50
Ref #27	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (5 EACH)**	
	Awd	$23.84	$119.20
	2	$25.00	$125.00
	3	$50.00	$250.00
	4	$25.00	$125.00
	5	$55.00	$275.00
Ref #28	**646E10010**	**EDGE LINE, 6", (0.06 MILE)**	
	Awd	$44,714.33	$2,682.86
	2	$42,585.00	$2,555.10
	3	$42,585.00	$2,555.10
	4	$42,585.00	$2,555.10
	5	$46,850.00	$2,811.00
Ref #29	**646E10200**	**CENTER LINE, (0.03 MILE)**	
	Awd	$35,332.67	$1,059.98
	2	$33,650.00	$1,009.50
	3	$33,650.00	$1,009.50
	4	$33,650.00	$1,009.50
	5	$37,015.00	$1,110.45

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$8,220.08**
2	**$6,426.10**
3	**$7,141.10**
4	**$7,279.60**
5	**$8,154.90**

Ref #30	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (10 CY)**	
	Awd	$157.50	$1,575.00
	2	$75.00	$750.00
	3	$90.00	$900.00
	4	$110.00	$1,100.00
	5	$111.00	$1,110.00
Ref #31	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,471.14	$8,471.14
	2	$15,000.00	$15,000.00
	3	$8,068.00	$8,068.00
	4	$8,100.00	$8,100.00
	5	$8,875.00	$8,875.00
Ref #32	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$1,380.00	$13,800.00
	2	$500.00	$5,000.00
	3	$310.00	$3,100.00
	4	$410.00	$4,100.00
	5	$525.00	$5,250.00
Ref #33	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.03 MILE)**	
	Awd	$26,150.33	$784.51
	2	$24,905.00	$747.15
	3	$24,905.00	$747.15
	4	$24,905.00	$747.15
	5	$27,400.00	$822.00
Ref #34	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (0.06 MILE)**	
	Awd	$16,983.83	$1,019.03
	2	$16,175.00	$970.50
	3	$16,175.00	$970.50
	4	$16,175.00	$970.50
	5	$17,795.00	$1,067.70

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$25,649.68**
2	**$22,467.65**
3	**$13,785.65**
4	**$15,017.65**
5	**$17,124.70**

Ref #35	**690E71000**	**SPECIAL - ASBESTOS ABATEMENT: WORK INVOLVING ASBES, (LUMP SUM)**	
	Awd	$1,041.00	$1,041.00
	2	$1,000.00	$1,000.00
	3	$500.00	$500.00
	4	$750.00	$750.00
	5	$1,350.00	$1,350.00

Section 5 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$1,041.00**
2	**$1,000.00**
3	**$500.00**
4	**$750.00**
5	**$1,350.00**

Ref #36	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$6,386.40	$6,386.40
	2	$25,000.00	$25,000.00
	3	$55,000.00	$55,000.00
	4	$58,510.00	$58,510.00
	5	$20,600.00	$20,600.00
Ref #37	**203E20000**	**EMBANKMENT, (34 CY)**	
	Awd	$121.80	$4,141.20
	2	$350.00	$11,900.00
	3	$50.00	$1,700.00
	4	$490.00	$16,660.00
	5	$125.00	$4,250.00
Ref #38	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$17,001.00	$17,001.00
	2	$2,501.00	$2,501.00
	3	$400.00	$400.00
	4	$6,100.00	$6,100.00
	5	$35,250.00	$35,250.00
Ref #39	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (1056 LB)**	
	Awd	$3.86	$4,076.16
	2	$3.50	$3,696.00
	3	$5.00	$5,280.00
	4	$6.25	$6,600.00
	5	$3.95	$4,171.20
Ref #40	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (120 EACH)**	
	Awd	$29.88	$3,585.60
	2	$50.00	$6,000.00
	3	$17.00	$2,040.00
	4	$25.00	$3,000.00
	5	$23.00	$2,760.00
Ref #41	**511E45720**	**CLASS QC SCC CONCRETE, ABUTMENT, (5 CY)**	
	Awd	$4,935.00	$24,675.00
	2	$7,000.00	$35,000.00
	3	$4,000.00	$20,000.00
	4	$6,600.00	$33,000.00
	5	$2,625.00	$13,125.00
Ref #42	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (62 SY)**	
	Awd	$47.04	$2,916.48
	2	$35.00	$2,170.00
	3	$35.00	$2,170.00
	4	$75.00	$4,650.00
	5	$38.50	$2,387.00
Ref #43	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (90 FT)**	
	Awd	$70.45	$6,340.50
	2	$75.00	$6,750.00
	3	$110.00	$9,900.00
	4	$110.00	$9,900.00
	5	$71.50	$6,435.00

Ref #44	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (54 SY)**	
	Awd	$21.08	$1,138.32
	2	$30.00	$1,620.00
	3	$30.00	$1,620.00
	4	$36.50	$1,971.00
	5	$33.00	$1,782.00
Ref #45	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (95 SF)**	
	Awd	$8.93	$848.35
	2	$12.00	$1,140.00
	3	$16.00	$1,520.00
	4	$10.00	$950.00
	5	$6.50	$617.50
Ref #46	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (166.04 FT)**	
	Awd	$20.10	$3,337.40
	2	$17.00	$2,822.68
	3	$21.00	$3,486.84
	4	$27.00	$4,483.08
	5	$18.00	$2,988.72
Ref #47	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (103 SF)**	
	Awd	$64.50	$6,643.50
	2	$130.00	$13,390.00
	3	$110.00	$11,330.00
	4	$200.00	$20,600.00
	5	$210.00	$21,630.00
Ref #48	**601E21000**	**CONCRETE SLOPE PROTECTION, (122 SY)**	
	Awd	$447.03	$54,537.66
	2	$300.00	$36,600.00
	3	$420.00	$51,240.00
	4	$180.00	$21,960.00
	5	$300.00	$36,600.00
Ref #49	**844E20001**	**GALVANIC ANODE PROTECTION, AS PER PLAN, (84 EACH)**	
	Awd	$71.03	$5,966.52
	2	$65.00	$5,460.00
	3	$90.00	$7,560.00
	4	$70.00	$5,880.00
	5	$56.00	$4,704.00
Ref #50	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (393 SY)**	
	Awd	$101.77	$39,995.61
	2	$135.00	$53,055.00
	3	$110.00	$43,230.00
	4	$178.00	$69,954.00
	5	$205.00	$80,565.00
Ref #51	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (393 SY)**	
	Awd	$108.52	$42,648.36
	2	$160.00	$62,880.00
	3	$165.00	$64,845.00
	4	$117.00	$45,981.00
	5	$135.00	$53,055.00

Ref #52	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (23 CY)**	
	Awd	$848.25	$19,509.75
	2	$325.00	$7,475.00
	3	$400.00	$9,200.00
	4	$500.00	$11,500.00
	5	$575.00	$13,225.00
Ref #53	**848E50000**	**HAND CHIPPING, (40 SY)**	
	Awd	$260.10	$10,404.00
	2	$100.00	$4,000.00
	3	$85.00	$3,400.00
	4	$155.00	$6,200.00
	5	$235.00	$9,400.00
Ref #54	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$4,315.50	$4,315.50
	2	$500.00	$500.00
	3	$1,200.00	$1,200.00
	4	$2,500.00	$2,500.00
	5	$2,430.00	$2,430.00
Ref #55	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED(1 1/4" THICK), (365 SY)**	
	Awd	$13.42	$4,898.30
	2	$25.00	$9,125.00
	3	$18.00	$6,570.00
	4	$14.00	$5,110.00
	5	$29.00	$10,585.00
Ref #56	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (146 SY)**	
	Awd	$60.15	$8,781.90
	2	$10.00	$1,460.00
	3	$45.00	$6,570.00
	4	$100.00	$14,600.00
	5	$225.00	$32,850.00
Ref #100	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (90 FT)**	
	Awd	$34.43	$3,098.70
	2	$40.00	$3,600.00
	3	$35.00	$3,150.00
	4	$25.00	$2,250.00
	5	$93.00	$8,370.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (BUT-00129-0 - Totals

Awd	**$275,246.21**
2	**$296,144.68**
3	**$311,411.84**
4	**$352,359.08**
5	**$367,780.42**

Ref #57	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$6,386.40	$6,386.40
	2	$25,000.00	$25,000.00
	3	$20,000.00	$20,000.00
	4	$16,255.00	$16,255.00
	5	$4,650.00	$4,650.00

Ref #58	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$5,205.00	$5,205.00
	2	$2,501.00	$2,501.00
	3	$400.00	$400.00
	4	$200.00	$200.00
	5	$17,500.00	$17,500.00
Ref #59	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,580.00	$2,580.00
	2	$2,000.00	$2,000.00
	3	$3,400.00	$3,400.00
	4	$7,100.00	$7,100.00
	5	$4,200.00	$4,200.00
Ref #60	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (1204 LB)**	
	Awd	$3.86	$4,647.44
	2	$3.50	$4,214.00
	3	$5.00	$6,020.00
	4	$6.25	$7,525.00
	5	$3.90	$4,695.60
Ref #61	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (140 EACH)**	
	Awd	$29.88	$4,183.20
	2	$50.00	$7,000.00
	3	$17.00	$2,380.00
	4	$25.00	$3,500.00
	5	$20.00	$2,800.00
Ref #62	**511E45720**	**CLASS QC SCC CONCRETE, ABUTMENT, (5 CY)**	
	Awd	$4,935.00	$24,675.00
	2	$7,000.00	$35,000.00
	3	$4,000.00	$20,000.00
	4	$6,620.00	$33,100.00
	5	$2,600.00	$13,000.00
Ref #63	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (73 SY)**	
	Awd	$47.04	$3,433.92
	2	$35.00	$2,555.00
	3	$35.00	$2,555.00
	4	$65.00	$4,745.00
	5	$38.50	$2,810.50
Ref #64	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (74 FT)**	
	Awd	$79.75	$5,901.50
	2	$80.00	$5,920.00
	3	$110.00	$8,140.00
	4	$110.00	$8,140.00
	5	$71.50	$5,291.00
Ref #65	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (49 SY)**	
	Awd	$21.08	$1,032.92
	2	$30.00	$1,470.00
	3	$35.00	$1,715.00
	4	$36.50	$1,788.50
	5	$33.00	$1,617.00

Ref #66	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (50 SF)**	
	Awd	$8.93	$446.50
	2	$12.00	$600.00
	3	$14.00	$700.00
	4	$15.00	$750.00
	5	$10.65	$532.50
Ref #67	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (182.4 FT)**	
	Awd	$20.10	$3,666.24
	2	$17.00	$3,100.80
	3	$21.00	$3,830.40
	4	$27.00	$4,924.80
	5	$22.00	$4,012.80
Ref #68	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (94 SF)**	
	Awd	$71.10	$6,683.40
	2	$130.00	$12,220.00
	3	$110.00	$10,340.00
	4	$220.00	$20,680.00
	5	$235.00	$22,090.00
Ref #69	**844E20001**	**GALVANIC ANODE PROTECTION, AS PER PLAN, (92 EACH)**	
	Awd	$71.03	$6,534.76
	2	$65.00	$5,980.00
	3	$90.00	$8,280.00
	4	$70.00	$6,440.00
	5	$52.00	$4,784.00
Ref #70	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (359 SY)**	
	Awd	$108.22	$38,850.98
	2	$135.00	$48,465.00
	3	$165.00	$59,235.00
	4	$174.00	$62,466.00
	5	$288.00	$103,392.00
Ref #71	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (359 SY)**	
	Awd	$111.39	$39,989.01
	2	$160.00	$57,440.00
	3	$245.00	$87,955.00
	4	$119.00	$42,721.00
	5	$155.00	$55,645.00
Ref #72	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (20 CY)**	
	Awd	$848.25	$16,965.00
	2	$325.00	$6,500.00
	3	$400.00	$8,000.00
	4	$500.00	$10,000.00
	5	$595.00	$11,900.00
Ref #73	**848E50000**	**HAND CHIPPING, (36 SY)**	
	Awd	$260.10	$9,363.60
	2	$100.00	$3,600.00
	3	$85.00	$3,060.00
	4	$155.00	$5,580.00
	5	$242.00	$8,712.00

Ref #74	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$4,315.50	$4,315.50
	2	$500.00	$500.00
	3	$1,200.00	$1,200.00
	4	$2,500.00	$2,500.00
	5	$2,430.00	$2,430.00
Ref #75	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED(1 1/4" THICK), (328 SY)**	
	Awd	$14.03	$4,601.84
	2	$25.00	$8,200.00
	3	$24.00	$7,872.00
	4	$15.00	$4,920.00
	5	$50.00	$16,400.00
Ref #76	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (131 SY)**	
	Awd	$60.15	$7,879.65
	2	$10.00	$1,310.00
	3	$50.00	$6,550.00
	4	$100.00	$13,100.00
	5	$235.00	$30,785.00
Ref #101	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (102 FT)**	
	Awd	$34.25	$3,493.50
	2	$40.00	$4,080.00
	3	$35.00	$3,570.00
	4	$25.00	$2,550.00
	5	$88.00	$8,976.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (BUT-00129-0 - Totals

Awd	**$200,835.36**
2	**$237,655.80**
3	**$265,202.40**
4	**$258,985.30**
5	**$326,223.40**

Ref #77	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,737.28	$7,737.28
	2	$12,500.00	$12,500.00
	3	$6,000.00	$6,000.00
	4	$13,550.00	$13,550.00
	5	$4,100.00	$4,100.00
Ref #78	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,689.40	$3,689.40
	2	$15,000.00	$15,000.00
	3	$20,000.00	$20,000.00
	4	$4,625.00	$4,625.00
	5	$82,135.00	$82,135.00
Ref #79	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$3,905.00	$11,715.00
	2	$3,750.00	$11,250.00
	3	$5,000.00	$15,000.00
	4	$2,800.00	$8,400.00
	5	$4,275.00	$12,825.00

Ref #80	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,600.00	$3,600.00
	2	$6,000.00	$6,000.00
	3	$7,000.00	$7,000.00
	4	$10,000.00	$10,000.00
	5	$6,000.00	$6,000.00
Ref #81	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$29,618.85	$29,618.85
	2	$40,000.00	$40,000.00
	3	$35,000.00	$35,000.00
	4	$39,850.00	$39,850.00
	5	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$56,360.53**
2	**$84,750.00**
3	**$83,000.00**
4	**$76,425.00**
5	**$125,060.00**