Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260383
PID 123712
CUY-IR 480-08.35/VAR Paint
Federal
Type: BRIDGE PAINTING
Letting Date: 8/27/2026
Completion Date: 11/15/2027

Contract Awarded To: PANTHER INDUSTRIAL PAINTING LLC
Award Amount: $7,643,536.80

Engineer's Estimate: $6,800,000.00

Bidder 1
PANTHER INDUSTRIAL PAINTING LLC
15790 SPRINGMILL DR

MISHAWAKA, IN 46545-1600
Bid $7,643,536.80

Bidder 2
LEGEND PAINTING INC
403 TENNEY AVE
Mahoning
CAMPBELL, OH 44405
Bid $8,942,586.84

Bidder 3
VIMAS PAINTING COMPANY INC
4328 MC CARTNEY RD
Mahoning
LOWELVILLE, OH 44436
Bid $11,325,965.00

Bidder 4
ELITE CONTRACTORS INC
114 PIN OAK PLACE
Mahoning
CAMPBELL, OH 44405
Bid $16,781,108.16

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$15,000.00	$15,000.00
	3	$15,000.00	$15,000.00
	4	$20,000.00	$20,000.00
Ref #2	**606E60061**	**IMPACT ATTENUATOR REBUILT, TYPE 1 (UNIDIRECTIONAL), (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$15,000.00	$15,000.00
	3	$25,000.00	$25,000.00
	4	$19,725.00	$19,725.00

Section 1 - ROADWAY - Totals

Awd	**$11,000.00**
2	**$30,000.00**
3	**$40,000.00**
4	**$39,725.00**

Ref #3	**256E10000**	**BONDED PATCHING OF PORTLAND CEMENT CONCRETE PAVEME, (1620 SF)**	
	Awd	$150.00	$243,000.00
	2	$140.00	$226,800.00
	3	$15.00	$24,300.00
	4	$20.00	$32,400.00
Ref #4	**618E40200**	**RUMBLE STRIPS, SHOULDER (CONCRETE), (1080 FT)**	
	Awd	$15.00	$16,200.00
	2	$20.00	$21,600.00
	3	$20.00	$21,600.00
	4	$6.00	$6,480.00

Section 2 - PAVEMENT - Totals

Awd	**$259,200.00**
2	**$248,400.00**
3	**$45,900.00**
4	**$38,880.00**

Ref #5	**646E10010**	**EDGE LINE, 6", (0.48 MILE)**	
	Awd	$21,005.00	$10,082.40
	2	$21,005.00	$10,082.40
	3	$21,100.00	$10,128.00
	4	$21,005.00	$10,082.40
Ref #6	**646E10310**	**CHANNELIZING LINE, 12", (430 FT)**	
	Awd	$15.00	$6,450.00
	2	$13.50	$5,805.00
	3	$140.00	$60,200.00
	4	$13.95	$5,998.50
Ref #7	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (15 FT)**	
	Awd	$300.00	$4,500.00
	2	$290.00	$4,350.00
	3	$300.00	$4,500.00
	4	$290.00	$4,350.00

Ref #8	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.19 MILE)**	
	Awd	$57,690.00	$10,961.10
	2	$57,690.00	$10,961.10
	3	$57,700.00	$10,963.00
	4	$57,690.00	$10,961.10
Ref #9	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.18 MILE)**	
	Awd	$19,915.00	$3,584.70
	2	$19,915.00	$3,584.70
	3	$20,000.00	$3,600.00
	4	$19,915.00	$3,584.70
Ref #10	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (368 FT)**	
	Awd	$30.00	$11,040.00
	2	$27.50	$10,120.00
	3	$28.00	$10,304.00
	4	$27.50	$10,120.00
Ref #11	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (1.53 MILE)**	
	Awd	$10,330.00	$15,804.90
	2	$10,330.00	$15,804.90
	3	$10,400.00	$15,912.00
	4	$10,330.00	$15,804.90
Ref #12	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (1.59 MILE)**	
	Awd	$5,380.00	$8,554.20
	2	$5,380.00	$8,554.20
	3	$5,400.00	$8,586.00
	4	$5,380.00	$8,554.20
Ref #13	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (1581 FT)**	
	Awd	$8.00	$12,648.00
	2	$6.60	$10,434.60
	3	$7.00	$11,067.00
	4	$6.60	$10,434.60
Ref #14	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (529 FT)**	
	Awd	$4.00	$2,116.00
	2	$3.50	$1,851.50
	3	$4.00	$2,116.00
	4	$3.50	$1,851.50

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$85,741.30**
2	**$81,548.40**
3	**$137,376.00**
4	**$81,741.90**

Ref #15	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (48 HOUR)**	
	Awd	$300.00	$14,400.00
	2	$150.00	$7,200.00
	3	$120.00	$5,760.00
	4	$150.00	$7,200.00
Ref #16	**614E11630**	**INCREASED BARRIER DELINEATION, (262 FT)**	
	Awd	$10.00	$2,620.00
	2	$2.72	$712.64
	3	$3.00	$786.00
	4	$2.72	$712.64

Ref #17	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (3 EACH)**	
	Awd	$3,000.00	$9,000.00
	2	$2,257.22	$6,771.66
	3	$2,260.00	$6,780.00
	4	$2,257.22	$6,771.66
Ref #18	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (1001 EACH)**	
	Awd	$10.00	$10,010.00
	2	$41.65	$41,691.65
	3	$42.00	$42,042.00
	4	$49.34	$49,389.34
Ref #19	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (36 EACH)**	
	Awd	$50.00	$1,800.00
	2	$11.57	$416.52
	3	$12.00	$432.00
	4	$11.57	$416.52
Ref #20	**614E13350**	**OBJECT MARKER, ONE WAY, (36 EACH)**	
	Awd	$50.00	$1,800.00
	2	$20.02	$720.72
	3	$20.50	$738.00
	4	$20.02	$720.72
Ref #21	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (2.61 MILE)**	
	Awd	$11,852.30	$30,934.50
	2	$11,852.30	$30,934.50
	3	$12,000.00	$31,320.00
	4	$11,852.30	$30,934.50
Ref #22	**614E23410**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 740.06,, (9369 FT)**	
	Awd	$6.00	$56,214.00
	2	$4.66	$43,659.54
	3	$5.00	$46,845.00
	4	$4.66	$43,659.54
Ref #23	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (529 FT)**	
	Awd	$3.00	$1,587.00
	2	$1.03	$544.87
	3	$2.00	$1,058.00
	4	$103.00	$54,487.00
Ref #24	**622E41060**	**DUAL PORTABLE BARRIER TRANSITION/TERMINATION, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$6,958.21	$6,958.21
	3	$8,000.00	$8,000.00
	4	$6,958.21	$6,958.21
Ref #25	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1884 FT)**	
	Awd	$45.00	$84,780.00
	2	$39.64	$74,681.76
	3	$42.00	$79,128.00
	4	$39.64	$74,681.76
Ref #26	**622E41110**	**PORTABLE BARRIER, ANCHORED, (60 FT)**	
	Awd	$90.00	$5,400.00
	2	$79.43	$4,765.80
	3	$80.00	$4,800.00
	4	$79.43	$4,765.80

Ref #27	**622E90200**	**BARRIER, MISC.:, PCB TO PERMANENT BARRIER TRANSITI, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$3,269.57	$3,269.57
	3	$3,300.00	$3,300.00
	4	$3,269.57	$3,269.57
Ref #28	**900E00100**	**RAILROAD FLAGGING SERVICES, PCB TO PERMANENT BARRI, (500000 EACH)**	
	Awd	$1.00	$500,000.00
	2	$1.00	$500,000.00
	3	$1.00	$500,000.00
	4	$1.00	$500,000.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$732,545.50**
2	**$722,327.44**
3	**$730,989.00**
4	**$783,967.26**

Ref #29	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (500 LB)**	
	Awd	$120.00	$60,000.00
	2	$150.00	$75,000.00
	3	$200.00	$100,000.00
	4	$100.00	$50,000.00
Ref #30	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (80000 SF)**	
	Awd	$14.00	$1,120,000.00
	2	$8.00	$640,000.00
	3	$15.00	$1,200,000.00
	4	$40.00	$3,200,000.00
Ref #31	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (80000 SF)**	
	Awd	$2.50	$200,000.00
	2	$3.00	$240,000.00
	3	$7.00	$560,000.00
	4	$10.00	$800,000.00
Ref #32	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (80000 SF)**	
	Awd	$2.50	$200,000.00
	2	$3.00	$240,000.00
	3	$7.00	$560,000.00
	4	$10.00	$800,000.00
Ref #33	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (80000 SF)**	
	Awd	$2.50	$200,000.00
	2	$3.00	$240,000.00
	3	$7.00	$560,000.00
	4	$10.00	$800,000.00
Ref #34	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (66 MNHR)**	
	Awd	$200.00	$13,200.00
	2	$200.00	$13,200.00
	3	$200.00	$13,200.00
	4	$200.00	$13,200.00
Ref #35	**514E10000**	**FINAL INSPECTION REPAIR, (20 EACH)**	
	Awd	$300.00	$6,000.00
	2	$350.00	$7,000.00
	3	$300.00	$6,000.00
	4	$350.00	$7,000.00

Ref #36	**530E00200**	**SPECIAL - STRUCTURES: TEMPORARY FALSEWORK AND PROT, (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$1,150,000.00	$1,150,000.00
	3	$400,000.00	$400,000.00
	4	$30,000.00	$30,000.00

Section 5 - STRUCTURE OVER 20 FOOT SPAN (CUY-71-1147 - Totals

Awd	**$1,974,200.00**
2	**$2,605,200.00**
3	**$3,399,200.00**
4	**$5,700,200.00**

Ref #37	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (500 LB)**	
	Awd	$120.00	$60,000.00
	2	$150.00	$75,000.00
	3	$200.00	$100,000.00
	4	$100.00	$50,000.00
Ref #38	**513E21500**	**REPLACEMENT OF DETERIORATED END CROSSFRAMES, (5600 LB)**	
	Awd	$21.00	$117,600.00
	2	$18.00	$100,800.00
	3	$30.00	$168,000.00
	4	$13.03	$72,968.00
Ref #39	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (91500 SF)**	
	Awd	$14.00	$1,281,000.00
	2	$8.00	$732,000.00
	3	$14.00	$1,281,000.00
	4	$40.00	$3,660,000.00
Ref #40	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (91500 SF)**	
	Awd	$2.50	$228,750.00
	2	$3.00	$274,500.00
	3	$6.00	$549,000.00
	4	$10.00	$915,000.00
Ref #41	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (91500 SF)**	
	Awd	$2.50	$228,750.00
	2	$3.00	$274,500.00
	3	$7.00	$640,500.00
	4	$10.00	$915,000.00
Ref #42	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (91500 SF)**	
	Awd	$2.50	$228,750.00
	2	$3.00	$274,500.00
	3	$7.00	$640,500.00
	4	$10.00	$915,000.00
Ref #43	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (91 MNHR)**	
	Awd	$200.00	$18,200.00
	2	$200.00	$18,200.00
	3	$200.00	$18,200.00
	4	$200.00	$18,200.00
Ref #44	**514E10000**	**FINAL INSPECTION REPAIR, (28 EACH)**	
	Awd	$300.00	$8,400.00
	2	$350.00	$9,800.00
	3	$300.00	$8,400.00
	4	$350.00	$9,800.00

Ref #45	**530E00200**	**SPECIAL - STRUCTURES: TEMPORARY FALSEWORK AND PROT, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$1,150,000.00	$1,150,000.00
	3	$400,000.00	$400,000.00
	4	$30,000.00	$30,000.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (CUY-480-083 - Totals

Awd	**$2,371,450.00**
2	**$2,909,300.00**
3	**$3,805,600.00**
4	**$6,585,968.00**

Ref #46	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (1000 LB)**	
	Awd	$115.00	$115,000.00
	2	$150.00	$150,000.00
	3	$150.00	$150,000.00
	4	$100.00	$100,000.00
Ref #47	**513E21500**	**REPLACEMENT OF DETERIORATED END CROSSFRAMES, (2900 LB)**	
	Awd	$23.00	$66,700.00
	2	$19.09	$55,361.00
	3	$35.00	$101,500.00
	4	$13.44	$38,976.00
Ref #48	**513E21550**	**STRUCTURAL STEEL FOR REHABILITATION, (180 LB)**	
	Awd	$50.00	$9,000.00
	2	$70.00	$12,600.00
	3	$300.00	$54,000.00
	4	$35.00	$6,300.00
Ref #49	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (34700 SF)**	
	Awd	$14.00	$485,800.00
	2	$7.50	$260,250.00
	3	$20.00	$694,000.00
	4	$40.00	$1,388,000.00
Ref #50	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (34700 SF)**	
	Awd	$3.00	$104,100.00
	2	$3.00	$104,100.00
	3	$8.00	$277,600.00
	4	$10.00	$347,000.00
Ref #51	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (34700 SF)**	
	Awd	$3.00	$104,100.00
	2	$3.00	$104,100.00
	3	$8.00	$277,600.00
	4	$10.00	$347,000.00
Ref #52	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (34700 SF)**	
	Awd	$3.00	$104,100.00
	2	$3.00	$104,100.00
	3	$8.00	$277,600.00
	4	$10.00	$347,000.00
Ref #53	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (33 MNHR)**	
	Awd	$200.00	$6,600.00
	2	$200.00	$6,600.00
	3	$200.00	$6,600.00
	4	$200.00	$6,600.00

Ref #54	**514E10000**	**FINAL INSPECTION REPAIR, (10 EACH)**	
	Awd	$300.00	$3,000.00
	2	$350.00	$3,500.00
	3	$300.00	$3,000.00
	4	$350.00	$3,500.00
Ref #55	**530E00200**	**SPECIAL - STRUCTURES: TEMPORARY FALSEWORK AND PROT, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$850,000.00	$850,000.00
	3	$200,000.00	$200,000.00
	4	$30,000.00	$30,000.00
Ref #100	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (10 EACH)**	
	Awd	$1,400.00	$14,000.00
	2	$5,000.00	$50,000.00
	3	$1,500.00	$15,000.00
	4	$855.00	$8,550.00
Ref #101	**516E46701**	**RESET BEARING, AS PER PLAN, (10 EACH)**	
	Awd	$800.00	$8,000.00
	2	$380.00	$3,800.00
	3	$1,200.00	$12,000.00
	4	$380.00	$3,800.00
Ref #102	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$19,900.00	$19,900.00
	3	$40,000.00	$40,000.00
	4	$19,900.00	$19,900.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (CUY-480-083 - Totals

Awd	**$1,195,400.00**
2	**$1,724,311.00**
3	**$2,108,900.00**
4	**$2,646,626.00**

Ref #56	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$20,000.00	$20,000.00
	3	$40,000.00	$40,000.00
	4	$50,000.00	$50,000.00
Ref #57	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$100,000.00	$100,000.00
	3	$160,000.00	$160,000.00
	4	$200,000.00	$200,000.00
Ref #58	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$25,000.00	$25,000.00
	3	$15,000.00	$15,000.00
	4	$40,000.00	$40,000.00
Ref #59	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$200,000.00	$200,000.00
	3	$240,000.00	$240,000.00
	4	$300,000.00	$300,000.00

Ref #60	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)**	
	Awd	$500.00	$3,000.00
	2	$4,000.00	$24,000.00
	3	$8,000.00	$48,000.00
	4	$2,000.00	$12,000.00
Ref #61	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,500.00	$2,500.00
	3	$5,000.00	$5,000.00
	4	$2,000.00	$2,000.00
Ref #62	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$500,000.00	$500,000.00
	2	$250,000.00	$250,000.00
	3	$550,000.00	$550,000.00
	4	$300,000.00	$300,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$1,014,000.00**
2	**$621,500.00**
3	**$1,058,000.00**
4	**$904,000.00**