Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260418
PID 123193
ADA-SR 41-31.36
Federal
Type: SLIDE REPAIR
Letting Date: 10/1/2026
Completion Date: 8/30/2027

Contract Awarded To: ALLARD EXCAVATION LLC
Award Amount: $561,074.17

Engineer's Estimate: $753,000.00

Bidder 1
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $561,074.17

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $635,347.90

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $677,787.72

Bidder 4
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $754,022.40

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $833,484.19

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,628.00	$2,628.00
	2	$19,000.00	$19,000.00
	3	$8,782.22	$8,782.22
	4	$6,500.00	$6,500.00
	5	$14,000.00	$14,000.00
Ref #2	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (555 SY)**	
	Awd	$27.00	$14,985.00
	2	$25.00	$13,875.00
	3	$33.45	$18,564.75
	4	$27.00	$14,985.00
	5	$50.00	$27,750.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (450 FT)**	
	Awd	$3.00	$1,350.00
	2	$4.50	$2,025.00
	3	$10.00	$4,500.00
	4	$12.00	$5,400.00
	5	$2.50	$1,125.00
Ref #4	**203E10000**	**EXCAVATION, (107 CY)**	
	Awd	$26.00	$2,782.00
	2	$85.00	$9,095.00
	3	$43.67	$4,672.69
	4	$53.00	$5,671.00
	5	$25.00	$2,675.00
Ref #5	**203E20000**	**EMBANKMENT, (252 CY)**	
	Awd	$19.00	$4,788.00
	2	$40.00	$10,080.00
	3	$59.53	$15,001.56
	4	$67.00	$16,884.00
	5	$40.00	$10,080.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (75 SY)**	
	Awd	$2.00	$150.00
	2	$15.00	$1,125.00
	3	$10.06	$754.50
	4	$24.00	$1,800.00
	5	$9.00	$675.00
Ref #7	**606E15151**	**GUARDRAIL, TYPE MGS HALF POST SPACING, AS PER PLAN, (450 FT)**	
	Awd	$54.00	$24,300.00
	2	$55.00	$24,750.00
	3	$48.50	$21,825.00
	4	$60.00	$27,000.00
	5	$42.80	$19,260.00

Section 1 - ROADWAY - Totals

Awd	**$50,983.00**
2	**$79,950.00**
3	**$74,100.72**
4	**$78,240.00**
5	**$75,565.00**

Ref #8	**659E00300**	**TOPSOIL, (127 CY)**	
	Awd	$33.00	$4,191.00
	2	$30.00	$3,810.00
	3	$34.69	$4,405.63
	4	$126.00	$16,002.00
	5	$40.00	$5,080.00
Ref #9	**659E10000**	**SEEDING AND MULCHING, (1144 SY)**	
	Awd	$4.00	$4,576.00
	2	$4.00	$4,576.00
	3	$3.22	$3,683.68
	4	$4.00	$4,576.00
	5	$3.26	$3,729.44
Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (0.15 TON)**	
	Awd	$1,463.00	$219.45
	2	$630.00	$94.50
	3	$345.60	$51.84
	4	$1,500.00	$225.00
	5	$1,250.00	$187.50
Ref #11	**659E31000**	**LIME, (0.24 ACRE)**	
	Awd	$176.00	$42.24
	2	$910.00	$218.40
	3	$51.88	$12.45
	4	$185.00	$44.40
	5	$150.00	$36.00
Ref #12	**659E35000**	**WATER, (7 MGAL)**	
	Awd	$1.00	$7.00
	2	$110.00	$770.00
	3	$1.39	$9.73
	4	$1.00	$7.00
	5	$1.00	$7.00
Ref #13	**832E30000**	**EROSION CONTROL, (19050 EACH)**	
	Awd	$1.00	$19,050.00
	2	$1.00	$19,050.00
	3	$1.00	$19,050.00
	4	$1.00	$19,050.00
	5	$1.00	$19,050.00
Ref #14	**836E10020**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (173 SY)**	
	Awd	$8.00	$1,384.00
	2	$10.00	$1,730.00
	3	$8.06	$1,394.38
	4	$8.00	$1,384.00
	5	$1.00	$173.00

Section 2 - EROSION CONTROL - Totals

Awd	**$29,469.69**
2	**$30,248.90**
3	**$28,607.71**
4	**$41,288.40**
5	**$28,262.94**

Ref #15	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (661 SY)**	
	Awd	$12.61	$8,335.21
	2	$20.00	$13,220.00
	3	$10.00	$6,610.00
	4	$14.00	$9,254.00
	5	$12.75	$8,427.75
Ref #16	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (63 CY)**	
	Awd	$493.29	$31,077.27
	2	$390.00	$24,570.00
	3	$250.00	$15,750.00
	4	$350.00	$22,050.00
	5	$295.00	$18,585.00
Ref #17	**304E20000**	**AGGREGATE BASE, (13 CY)**	
	Awd	$150.00	$1,950.00
	2	$150.00	$1,950.00
	3	$303.64	$3,947.32
	4	$195.00	$2,535.00
	5	$125.00	$1,625.00
Ref #18	**407E10000**	**TACK COAT, (209 GAL)**	
	Awd	$1.00	$209.00
	2	$5.00	$1,045.00
	3	$6.58	$1,375.22
	4	$3.00	$627.00
	5	$2.50	$522.50
Ref #19	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (23 CY)**	
	Awd	$95.00	$2,185.00
	2	$140.00	$3,220.00
	3	$280.67	$6,455.41
	4	$146.00	$3,358.00
	5	$85.00	$1,955.00
Ref #20	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (74 CY)**	
	Awd	$662.50	$49,025.00
	2	$360.00	$26,640.00
	3	$350.00	$25,900.00
	4	$470.00	$34,780.00
	5	$380.00	$28,120.00

Section 3 - PAVEMENT - Totals

Awd	**$92,781.48**
2	**$70,645.00**
3	**$60,037.95**
4	**$72,604.00**
5	**$59,235.25**

Ref #21	**621E00100**	**RPM(YELLOW/YELLOW), (13 EACH)**	
	Awd	$230.00	$2,990.00
	2	$260.00	$3,380.00
	3	$230.00	$2,990.00
	4	$300.00	$3,900.00
	5	$230.00	$2,990.00

Ref #22	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (13 EACH)**	
	Awd	$8.00	$104.00
	2	$15.00	$195.00
	3	$6.51	$84.63
	4	$30.00	$390.00
	5	$50.00	$650.00
Ref #23	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (10 EACH)**	
	Awd	$12.00	$120.00
	2	$15.00	$150.00
	3	$10.00	$100.00
	4	$30.00	$300.00
	5	$14.50	$145.00
Ref #24	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST (BI-DIRECTIONAL, (64 FT)**	
	Awd	$15.00	$960.00
	2	$15.00	$960.00
	3	$22.00	$1,408.00
	4	$30.00	$1,920.00
	5	$30.00	$1,920.00
Ref #25	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (4 EACH)**	
	Awd	$12.00	$48.00
	2	$10.00	$40.00
	3	$35.00	$140.00
	4	$300.00	$1,200.00
	5	$25.00	$100.00
Ref #26	**630E86320**	**REMOVAL OF STRUCTURE MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$59.00	$236.00
	2	$55.00	$220.00
	3	$75.00	$300.00
	4	$300.00	$1,200.00
	5	$125.00	$500.00
Ref #27	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.18 MILE)**	
	Awd	$4,800.00	$864.00
	2	$5,400.00	$972.00
	3	$9,180.00	$1,652.40
	4	$6,500.00	$1,170.00
	5	$4,800.00	$864.00
Ref #28	**642E00300**	**CENTER LINE, TYPE 1, (0.09 MILE)**	
	Awd	$4,800.00	$432.00
	2	$5,400.00	$486.00
	3	$18,363.00	$1,652.67
	4	$12,000.00	$1,080.00
	5	$4,800.00	$432.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$5,754.00**
2	**$6,403.00**
3	**$8,327.70**
4	**$11,160.00**
5	**$7,601.00**

Ref #29	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$1,950.00	$3,900.00
	2	$2,800.00	$5,600.00
	3	$1,965.06	$3,930.12
	4	$3,250.00	$6,500.00
	5	$1,965.00	$3,930.00
Ref #30	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (14 EACH)**	
	Awd	$15.00	$210.00
	2	$75.00	$1,050.00
	3	$11.04	$154.56
	4	$40.00	$560.00
	5	$11.00	$154.00
Ref #31	**614E13360**	**OBJECT MARKER, TWO WAY, (26 EACH)**	
	Awd	$15.00	$390.00
	2	$55.00	$1,430.00
	3	$20.64	$536.64
	4	$44.00	$1,144.00
	5	$21.00	$546.00
Ref #32	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.32 MILE)**	
	Awd	$14,000.00	$4,480.00
	2	$3,400.00	$1,088.00
	3	$8,250.00	$2,640.00
	4	$12,750.00	$4,080.00
	5	$14,000.00	$4,480.00
Ref #33	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (28 FT)**	
	Awd	$10.00	$280.00
	2	$15.00	$420.00
	3	$14.00	$392.00
	4	$32.00	$896.00
	5	$10.00	$280.00
Ref #34	**616E10000**	**WATER, (9 MGAL)**	
	Awd	$1.00	$9.00
	2	$110.00	$990.00
	3	$18.43	$165.87
	4	$1.00	$9.00
	5	$100.00	$900.00
Ref #35	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (660 FT)**	
	Awd	$28.50	$18,810.00
	2	$35.00	$23,100.00
	3	$31.54	$20,816.40
	4	$55.00	$36,300.00
	5	$28.50	$18,810.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$28,079.00**
2	**$33,678.00**
3	**$28,635.59**
4	**$49,489.00**
5	**$29,100.00**

Ref #36	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,943.00	$3,943.00
	2	$8,400.00	$8,400.00
	3	$26,585.42	$26,585.42
	4	$17,000.00	$17,000.00
	5	$43,000.00	$43,000.00
Ref #37	**507E00201**	**STEEL PILES HP12X53, FURNISHED, AS PER PLAN, (1165 FT)**	
	Awd	$64.00	$74,560.00
	2	$65.00	$75,725.00
	3	$70.82	$82,505.30
	4	$70.00	$81,550.00
	5	$60.00	$69,900.00
Ref #38	**511E71100**	**CONCRETE, MISC.:CLASS QC1, LEVELING PAD, (26 CY)**	
	Awd	$458.00	$11,908.00
	2	$530.00	$13,780.00
	3	$940.85	$24,462.10
	4	$603.00	$15,678.00
	5	$1,495.00	$38,870.00
Ref #39	**511E71200**	**CONCRETE, MISC.:PRECAST REINFORCED CONCRETE LAGGIN, (1656 SF)**	
	Awd	$21.00	$34,776.00
	2	$30.00	$49,680.00
	3	$47.42	$78,527.52
	4	$34.00	$56,304.00
	5	$85.00	$140,760.00
Ref #40	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (667 SY)**	
	Awd	$53.00	$35,351.00
	2	$40.00	$26,680.00
	3	$39.58	$26,399.86
	4	$52.00	$34,684.00
	5	$25.00	$16,675.00
Ref #41	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (90 CY)**	
	Awd	$105.00	$9,450.00
	2	$150.00	$13,500.00
	3	$127.63	$11,486.70
	4	$112.00	$10,080.00
	5	$125.00	$11,250.00
Ref #42	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (342 FT)**	
	Awd	$3.00	$1,026.00
	2	$4.00	$1,368.00
	3	$6.44	$2,202.48
	4	$18.00	$6,156.00
	5	$15.00	$5,130.00
Ref #43	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (20 FT)**	
	Awd	$3.00	$60.00
	2	$4.00	$80.00
	3	$11.91	$238.20
	4	$55.00	$1,100.00
	5	$20.00	$400.00

Ref #44	**524E94503**	**DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (122 FT)**	
	Awd	$88.00	$10,736.00
	2	$130.00	$15,860.00
	3	$109.42	$13,349.24
	4	$115.00	$14,030.00
	5	$125.00	$15,250.00
Ref #45	**524E94505**	**DRILLED SHAFTS, 24" DIAMETER, INTO BEDROCK, AS PER, (580 FT)**	
	Awd	$108.00	$62,640.00
	2	$110.00	$63,800.00
	3	$156.54	$90,793.20
	4	$73.00	$42,340.00
	5	$142.00	$82,360.00
Ref #46	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)**	
	Awd	$221.00	$442.00
	2	$350.00	$700.00
	3	$404.18	$808.36
	4	$950.00	$1,900.00
	5	$500.00	$1,000.00
Ref #47	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (1 EACH)**	
	Awd	$273.00	$273.00
	2	$420.00	$420.00
	3	$580.15	$580.15
	4	$1,700.00	$1,700.00
	5	$500.00	$500.00

Section 6 - RETAINING WALLS (001) - Totals

Awd	**$245,165.00**
2	**$269,993.00**
3	**$357,938.53**
4	**$282,522.00**
5	**$425,095.00**

Ref #48	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,798.00	$4,798.00
	2	$5,000.00	$5,000.00
	3	$4,496.06	$4,496.06
	4	$9,500.00	$9,500.00
	5	$6,500.00	$6,500.00
Ref #49	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$34,326.00	$34,326.00
	2	$44,000.00	$44,000.00
	3	$33,184.12	$33,184.12
	4	$67,000.00	$67,000.00
	5	$50,000.00	$50,000.00
Ref #50	**615E10001**	**ROADS FOR MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$9,483.00	$9,483.00
	2	$23,000.00	$23,000.00
	3	$14,829.53	$14,829.53
	4	$5,500.00	$5,500.00
	5	$70,000.00	$70,000.00

Ref #51	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (261 SY)**	
	Awd	$112.00	$29,232.00
	2	$130.00	$33,930.00
	3	$135.58	$35,386.38
	4	$179.00	$46,719.00
	5	$125.00	$32,625.00
Ref #52	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,610.00	$7,610.00
	2	$8,500.00	$8,500.00
	3	$6,500.00	$6,500.00
	4	$12,500.00	$12,500.00
	5	$8,000.00	$8,000.00
Ref #53	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$23,393.00	$23,393.00
	2	$30,000.00	$30,000.00
	3	$25,743.43	$25,743.43
	4	$77,500.00	$77,500.00
	5	$41,500.00	$41,500.00

Section 7 - INCIDENTALS - Totals

Awd	**$108,842.00**
2	**$144,430.00**
3	**$120,139.52**
4	**$218,719.00**
5	**$208,625.00**