Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260421
PID 102348
BEL-SR 9-16.24, HAS-SR 9-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 10/1/2026
Completion Date: 10/31/2027

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $3,411,349.00

Engineer's Estimate: $3,654,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $3,411,349.00

Bidder 2
NLS PAVING, INC
67925 Bayberry Drive Suite B
Belmont
St Clairsville, OH 43950
Bid $3,820,173.45

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (2456 SY)**	
	Awd	$18.00	$44,208.00
	2	$7.00	$17,192.00
Ref #2	**209E72051**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (16.75 MILE)**	
	Awd	$2,500.00	$41,875.00
	2	$2,500.00	$41,875.00
Ref #3	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (6 EACH)**	
	Awd	$950.00	$5,700.00
	2	$1,600.00	$9,600.00
Ref #4	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$2,500.00	$10,000.00
Ref #5	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (4 EACH)**	
	Awd	$512.00	$2,048.00
	2	$425.00	$1,700.00
Ref #6	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (17 EACH)**	
	Awd	$740.00	$12,580.00
	2	$450.00	$7,650.00

Section 1 - ROADWAY - Totals

Awd	**$114,411.00**
2	**$88,017.00**

Ref #7	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #8	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00

Section 3 - DRAINAGE - Totals

Awd	**$2,000.00**
2	**$2,000.00**

Ref #9	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (70 CY)**	
	Awd	$440.00	$30,800.00
	2	$525.00	$36,750.00
Ref #10	**253E02000**	**PAVEMENT REPAIR, (500 CY)**	
	Awd	$440.00	$220,000.00
	2	$540.00	$270,000.00
Ref #11	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE 1.25", (423 SY)**	
	Awd	$14.00	$5,922.00
	2	$12.00	$5,076.00

Ref #12	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE2.25", (140199 SY)**	
	Awd	$2.80	$392,557.20
	2	$2.65	$371,527.35
Ref #13	**407E10000**	**TACK COAT, (19688 GAL)**	
	Awd	$2.75	$54,142.00
	2	$3.50	$68,908.00
Ref #14	**408E10001**	**PRIME COAT, AS PER PLAN, (7814 GAL)**	
	Awd	$6.00	$46,884.00
	2	$5.00	$39,070.00
Ref #15	**441E10100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (5005 CY)**	
	Awd	$226.00	$1,131,130.00
	2	$260.00	$1,301,300.00
Ref #16	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (3895 CY)**	
	Awd	$226.00	$880,270.00
	2	$240.00	$934,800.00
Ref #17	**441E70501**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (85 CY)**	
	Awd	$430.00	$36,550.00
	2	$500.00	$42,500.00
Ref #18	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (1222 CY)**	
	Awd	$75.00	$91,650.00
	2	$92.00	$112,424.00
Ref #19	**617E20001**	**SHOULDER PREPARATION, AS PER PLAN, (19537 SY)**	
	Awd	$1.25	$24,421.25
	2	$2.00	$39,074.00

Section 4 - PAVEMENT - Totals

Awd	**$2,914,326.45**
2	**$3,221,429.35**

Ref #20	**621E00100**	**RPM, (1121 EACH)**	
	Awd	$36.00	$40,356.00
	2	$35.00	$39,235.00
Ref #21	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1121 EACH)**	
	Awd	$4.00	$4,484.00
	2	$7.00	$7,847.00
Ref #22	**646E10010**	**EDGE LINE, 6", (16.92 MILE)**	
	Awd	$3,300.00	$55,836.00
	2	$3,235.00	$54,736.20
Ref #23	**646E10200**	**CENTER LINE, (8.46 MILE)**	
	Awd	$4,100.00	$34,686.00
	2	$4,025.00	$34,051.50
Ref #24	**646E10400**	**STOP LINE, 24", (15 FT)**	
	Awd	$29.00	$435.00
	2	$28.00	$420.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$135,797.00**
2	**$136,289.70**

Ref #25	**614E12460**	**WORK ZONE MARKING SIGN, (43 EACH)**	
	Awd	$90.00	$3,870.00
	2	$88.00	$3,784.00
Ref #26	**614E21500**	**WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (25.38 MILE)**	
	Awd	$1,450.00	$36,801.00
	2	$550.00	$13,959.00
Ref #27	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (25.38 MILE)**	
	Awd	$900.00	$22,842.00
	2	$880.00	$22,334.40
Ref #28	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (45 FT)**	
	Awd	$8.00	$360.00
	2	$8.00	$360.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$63,873.00**
2	**$40,437.40**

Ref #29	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$19,000.00	$19,000.00
Ref #30	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$122,541.55	$122,541.55
	2	$200,000.00	$200,000.00
Ref #31	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$2,600.00	$10,400.00
	2	$3,000.00	$12,000.00
Ref #32	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$100,000.00	$100,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$179,941.55**
2	**$331,000.00**