Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260425
PID 110110
HAM-IR 71-02.26/02.94/03.44
Federal
Type: BRIDGE REPAIR
Letting Date: 10/1/2026
Completion Date: 8/1/2028

Contract Awarded To: SUNESIS CONSTRUCTION CO
Award Amount: $5,667,659.23

Engineer's Estimate: $4,050,000.00

Bidder 1
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $5,667,659.23

Bidder 2
CORROSION RESISTANCE LTD
4524 HUDSON DR
Summit
STOW, OH 44224
Bid $5,688,082.98

Bidder 3
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $5,856,276.25

Bidder 4
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $6,327,238.05

Bidder 5
ELITE CONTRACTORS INC
114 PIN OAK PLACE
Mahoning
CAMPBELL, OH 44405
Bid $6,457,508.53

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$1,000.00**

Ref #2	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.54 MILE)**	
	Awd	$4,590.00	$2,478.60
	2	$4,590.00	$2,478.60
	3	$4,590.00	$2,478.60
	4	$5,280.00	$2,851.20
	5	$4,590.00	$2,478.60
Ref #3	**642E00200**	**LANE LINE, 4", TYPE 1, (0.75 MILE)**	
	Awd	$2,155.00	$1,616.25
	2	$2,155.00	$1,616.25
	3	$2,155.00	$1,616.25
	4	$2,480.00	$1,860.00
	5	$2,155.00	$1,616.25
Ref #4	**642E00300**	**CENTER LINE, TYPE 1, (0.19 MILE)**	
	Awd	$5,810.00	$1,103.90
	2	$5,810.00	$1,103.90
	3	$5,810.00	$1,103.90
	4	$6,680.00	$1,269.20
	5	$5,810.00	$1,103.90
Ref #5	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1, (200 FT)**	
	Awd	$4.00	$800.00
	2	$4.00	$800.00
	3	$4.00	$800.00
	4	$4.50	$900.00
	5	$4.00	$800.00
Ref #6	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (1.15 MILE)**	
	Awd	$6,147.00	$7,069.05
	2	$6,147.34	$7,069.44
	3	$6,250.00	$7,187.50
	4	$7,070.00	$8,130.50
	5	$6,147.34	$7,069.44

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$13,067.80**
2	**$13,068.19**
3	**$13,186.25**
4	**$15,010.90**
5	**$13,068.19**

Ref #7	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (960 HOUR)**	
	Awd	$111.74	$107,270.40
	2	$125.00	$120,000.00
	3	$145.00	$139,200.00
	4	$150.00	$144,000.00
	5	$100.00	$96,000.00
Ref #8	**614E11630**	**INCREASED BARRIER DELINEATION, (560 FT)**	
	Awd	$1.86	$1,041.60
	2	$1.86	$1,041.60
	3	$2.25	$1,260.00
	4	$2.15	$1,204.00
	5	$1.86	$1,041.60
Ref #9	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (5 EACH)**	
	Awd	$1,901.11	$9,505.55
	2	$1,949.98	$9,749.90
	3	$2,000.00	$10,000.00
	4	$2,250.00	$11,250.00
	5	$1,949.98	$9,749.90
Ref #10	**614E12381**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$2,181.55	$2,181.55
	2	$2,237.35	$2,237.35
	3	$2,500.00	$2,500.00
	4	$2,575.00	$2,575.00
	5	$2,237.35	$2,237.35
Ref #11	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (36 EACH)**	
	Awd	$11.41	$410.76
	2	$11.41	$410.76
	3	$15.00	$540.00
	4	$13.00	$468.00
	5	$11.41	$410.76
Ref #12	**614E13350**	**OBJECT MARKER, ONE WAY, (36 EACH)**	
	Awd	$18.00	$648.00
	2	$22.91	$824.76
	3	$24.00	$864.00
	4	$26.35	$948.60
	5	$22.91	$824.76
Ref #13	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (36 SNMT)**	
	Awd	$895.00	$32,220.00
	2	$883.75	$31,815.00
	3	$800.00	$28,800.00
	4	$1,000.00	$36,000.00
	5	$883.75	$31,815.00
Ref #14	**614E20200**	**WORK ZONE LANE LINE, CLASS I, 4", 740.06, TYPE I, (0.06 MILE)**	
	Awd	$7,319.00	$439.14
	2	$7,319.00	$439.14
	3	$11,250.00	$675.00
	4	$8,420.00	$505.20
	5	$7,319.00	$439.14

Ref #15	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.06 MILE)**	
	Awd	$16,635.17	$998.11
	2	$16,635.17	$998.11
	3	$24,000.00	$1,440.00
	4	$19,125.00	$1,147.50
	5	$16,635.17	$998.11
Ref #16	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (0.07 MILE)**	
	Awd	$11,402.14	$798.15
	2	$11,402.14	$798.15
	3	$18,000.00	$1,260.00
	4	$13,125.00	$918.75
	5	$11,402.14	$798.15
Ref #17	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.48 MILE)**	
	Awd	$13,973.65	$6,707.35
	2	$13,973.65	$6,707.35
	3	$20,000.00	$9,600.00
	4	$16,100.00	$7,728.00
	5	$13,973.65	$6,707.35
Ref #18	**614E24400**	**WORK ZONE DOTTED LINE, CLASS I, 4", 740.06, TYPE I, (722 FT)**	
	Awd	$1.56	$1,126.32
	2	$1.56	$1,126.32
	3	$2.25	$1,624.50
	4	$1.85	$1,335.70
	5	$1.56	$1,126.32
Ref #19	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1530 FT)**	
	Awd	$38.38	$58,721.40
	2	$38.38	$58,721.40
	3	$60.00	$91,800.00
	4	$44.00	$67,320.00
	5	$38.38	$58,721.40

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$222,068.33**
2	**$234,869.84**
3	**$289,563.50**
4	**$275,400.75**
5	**$210,869.84**

Ref #20	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$9,757.11	$9,757.11
	2	$15,000.00	$15,000.00
	3	$20,000.00	$20,000.00
	4	$5,725.00	$5,725.00
	5	$15,000.00	$15,000.00
Ref #21	**202E30001**	**WALK REMOVED, AS PER PLAN, (150 SF)**	
	Awd	$25.67	$3,850.50
	2	$20.00	$3,000.00
	3	$20.00	$3,000.00
	4	$6.50	$975.00
	5	$20.00	$3,000.00

Ref #22	**511E81100**	**CONCRETE, MISC.: CURB REPAIR, (3 FT)**	
	Awd	$783.79	$2,351.37
	2	$715.00	$2,145.00
	3	$715.00	$2,145.00
	4	$290.00	$870.00
	5	$715.00	$2,145.00
Ref #23	**512E10401**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, AS PER , (1549 SY)**	
	Awd	$9.65	$14,947.85
	2	$10.00	$15,490.00
	3	$10.00	$15,490.00
	4	$27.00	$41,823.00
	5	$10.00	$15,490.00
Ref #24	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (80 FT)**	
	Awd	$212.39	$16,991.20
	2	$160.00	$12,800.00
	3	$160.00	$12,800.00
	4	$225.00	$18,000.00
	5	$160.00	$12,800.00
Ref #25	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (2089 SY)**	
	Awd	$17.00	$35,513.00
	2	$17.00	$35,513.00
	3	$17.00	$35,513.00
	4	$21.00	$43,869.00
	5	$10.00	$20,890.00
Ref #26	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (1590 SY)**	
	Awd	$26.50	$42,135.00
	2	$26.50	$42,135.00
	3	$26.50	$42,135.00
	4	$77.00	$122,430.00
	5	$26.50	$42,135.00
Ref #27	**514E00051**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, , (34051 SF)**	
	Awd	$20.29	$690,894.79
	2	$12.55	$427,340.05
	3	$20.00	$681,020.00
	4	$23.00	$783,173.00
	5	$21.00	$715,071.00
Ref #28	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (34051 SF)**	
	Awd	$13.00	$442,663.00
	2	$3.70	$125,988.70
	3	$13.00	$442,663.00
	4	$15.00	$510,765.00
	5	$7.00	$238,357.00
Ref #29	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (34051 SF)**	
	Awd	$3.00	$102,153.00
	2	$5.55	$188,983.05
	3	$3.00	$102,153.00
	4	$3.50	$119,178.50
	5	$7.00	$238,357.00

Ref #30	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (34051 SF)**	
	Awd	$2.00	$68,102.00
	2	$5.55	$188,983.05
	3	$2.00	$68,102.00
	4	$2.35	$80,019.85
	5	$7.00	$238,357.00
Ref #31	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (35 MNHR)**	
	Awd	$150.00	$5,250.00
	2	$85.00	$2,975.00
	3	$150.00	$5,250.00
	4	$172.50	$6,037.50
	5	$100.00	$3,500.00
Ref #32	**514E10000**	**FINAL INSPECTION REPAIR, (11 EACH)**	
	Awd	$250.00	$2,750.00
	2	$500.00	$5,500.00
	3	$250.00	$2,750.00
	4	$287.50	$3,162.50
	5	$200.00	$2,200.00
Ref #33	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$44,161.84	$44,161.84
	2	$75,000.00	$75,000.00
	3	$85,000.00	$85,000.00
	4	$41,175.00	$41,175.00
	5	$75,000.00	$75,000.00
Ref #34	**518E12500**	**SCUPPER, MISC.: GRATE REPLACEMENT, (1 EACH)**	
	Awd	$973.88	$973.88
	2	$1,250.00	$1,250.00
	3	$1,250.00	$1,250.00
	4	$1,075.00	$1,075.00
	5	$1,250.00	$1,250.00
Ref #35	**518E63300**	**STRUCTURE DRAINAGE, MISC.: BRIDGE DRAINAGE SYSTEM , (LUMP SUM)**	
	Awd	$13,809.75	$13,809.75
	2	$50,000.00	$50,000.00
	3	$52,500.00	$52,500.00
	4	$13,750.00	$13,750.00
	5	$50,000.00	$50,000.00
Ref #36	**518E63300**	**STRUCTURE DRAINAGE, MISC.: SCUPPER AND DRAINAGE PI, (LUMP SUM)**	
	Awd	$7,574.97	$7,574.97
	2	$20,000.00	$20,000.00
	3	$25,000.00	$25,000.00
	4	$6,300.00	$6,300.00
	5	$20,000.00	$20,000.00
Ref #37	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (132 SF)**	
	Awd	$543.32	$71,718.24
	2	$205.00	$27,060.00
	3	$205.00	$27,060.00
	4	$108.00	$14,256.00
	5	$205.00	$27,060.00

Ref #38	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (39 SY)**	
	Awd	$1,667.24	$65,022.36
	2	$800.00	$31,200.00
	3	$850.00	$33,150.00
	4	$750.00	$29,250.00
	5	$800.00	$31,200.00
Ref #39	**526E98200**	**APPROACH SLABS, MISC.: JOINT SEALER, (144 FT)**	
	Awd	$16.16	$2,327.04
	2	$105.00	$15,120.00
	3	$110.00	$15,840.00
	4	$85.00	$12,240.00
	5	$105.00	$15,120.00
Ref #40	**530E00200**	**SPECIAL - STRUCTURES: SIDEWALK JOINT REPAIR, (LUMP SUM)**	
	Awd	$2,480.00	$2,480.00
	2	$6,000.00	$6,000.00
	3	$7,500.00	$7,500.00
	4	$1,500.00	$1,500.00
	5	$6,000.00	$6,000.00
Ref #41	**607E98100**	**FENCE, MISC.: FENCE REPAIRS, (125 EACH)**	
	Awd	$379.33	$47,416.25
	2	$223.00	$27,875.00
	3	$223.00	$27,875.00
	4	$395.00	$49,375.00
	5	$223.00	$27,875.00
Ref #42	**608E10001**	**4" CONCRETE WALK, AS PER PLAN, (150 SF)**	
	Awd	$25.33	$3,799.50
	2	$40.00	$6,000.00
	3	$45.00	$6,750.00
	4	$23.50	$3,525.00
	5	$40.00	$6,000.00

Section 4 - STRUCTURE REPAIR (HAM-771-0226 SFN. 3106 - Totals

Awd	**$1,696,642.65**
2	**$1,325,357.85**
3	**$1,714,946.00**
4	**$1,908,474.35**
5	**$1,806,807.00**

Ref #43	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$26,950.39	$26,950.39
	2	$25,000.00	$25,000.00
	3	$27,500.00	$27,500.00
	4	$11,365.00	$11,365.00
	5	$25,000.00	$25,000.00
Ref #44	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$77,628.02	$77,628.02
	2	$65,000.00	$65,000.00
	3	$75,000.00	$75,000.00
	4	$4,750.00	$4,750.00
	5	$65,000.00	$65,000.00

Ref #45	**202E30001**	**WALK REMOVED, AS PER PLAN, (213 SF)**	
	Awd	$15.49	$3,299.37
	2	$15.00	$3,195.00
	3	$15.00	$3,195.00
	4	$5.00	$1,065.00
	5	$15.00	$3,195.00
Ref #46	**202E98000**	**REMOVAL MISC.: SIGN SUPPORT ATTACHMENTS, ELECTRICA, (LUMP SUM)**	
	Awd	$5,490.89	$5,490.89
	2	$12,500.00	$12,500.00
	3	$13,500.00	$13,500.00
	4	$5,625.00	$5,625.00
	5	$12,500.00	$12,500.00
Ref #47	**202E98000**	**REMOVAL MISC.: UTILITY CONDUITS, (LUMP SUM)**	
	Awd	$3,238.08	$3,238.08
	2	$1.00	$1.00
	3	$1.00	$1.00
	4	$15,000.00	$15,000.00
	5	$1.00	$1.00
Ref #48	**511E81100**	**CONCRETE, MISC.: CURB REPAIR, (5 FT)**	
	Awd	$496.95	$2,484.75
	2	$550.00	$2,750.00
	3	$550.00	$2,750.00
	4	$345.00	$1,725.00
	5	$550.00	$2,750.00
Ref #49	**512E10401**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, AS PER , (1591 SY)**	
	Awd	$9.65	$15,353.15
	2	$10.00	$15,910.00
	3	$10.00	$15,910.00
	4	$23.75	$37,786.25
	5	$10.00	$15,910.00
Ref #50	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (46 FT)**	
	Awd	$244.06	$11,226.76
	2	$180.00	$8,280.00
	3	$180.00	$8,280.00
	4	$257.00	$11,822.00
	5	$180.00	$8,280.00
Ref #51	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1497 SY)**	
	Awd	$17.00	$25,449.00
	2	$17.00	$25,449.00
	3	$17.00	$25,449.00
	4	$18.50	$27,694.50
	5	$17.00	$25,449.00
Ref #52	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (1477 SY)**	
	Awd	$26.50	$39,140.50
	2	$26.50	$39,140.50
	3	$26.50	$39,140.50
	4	$77.00	$113,729.00
	5	$26.50	$39,140.50

Ref #53	**514E00051**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, , (32456 SF)**	
	Awd	$11.02	$357,665.12
	2	$13.20	$428,419.20
	3	$11.00	$357,016.00
	4	$13.00	$421,928.00
	5	$21.00	$681,576.00
Ref #54	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (32456 SF)**	
	Awd	$8.00	$259,648.00
	2	$3.80	$123,332.80
	3	$8.00	$259,648.00
	4	$9.25	$300,218.00
	5	$7.00	$227,192.00
Ref #55	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (32456 SF)**	
	Awd	$3.00	$97,368.00
	2	$5.60	$181,753.60
	3	$3.00	$97,368.00
	4	$3.50	$113,596.00
	5	$7.00	$227,192.00
Ref #56	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (32456 SF)**	
	Awd	$2.00	$64,912.00
	2	$5.75	$186,622.00
	3	$2.00	$64,912.00
	4	$2.35	$76,271.60
	5	$7.00	$227,192.00
Ref #57	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (31 MNHR)**	
	Awd	$150.00	$4,650.00
	2	$70.00	$2,170.00
	3	$150.00	$4,650.00
	4	$172.50	$5,347.50
	5	$100.00	$3,100.00
Ref #58	**514E10000**	**FINAL INSPECTION REPAIR, (9 EACH)**	
	Awd	$250.00	$2,250.00
	2	$500.00	$4,500.00
	3	$250.00	$2,250.00
	4	$287.50	$2,587.50
	5	$200.00	$1,800.00
Ref #59	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$3,978.94	$47,747.28
	2	$2,750.00	$33,000.00
	3	$3,000.00	$36,000.00
	4	$2,475.00	$29,700.00
	5	$2,750.00	$33,000.00
Ref #60	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$38,546.63	$38,546.63
	2	$65,000.00	$65,000.00
	3	$75,000.00	$75,000.00
	4	$67,750.00	$67,750.00
	5	$65,000.00	$65,000.00

Ref #61	**518E63300**	**STRUCTURE DRAINAGE, MISC.: SCUPPER AND DRAINAGE PI, (LUMP SUM)**	
	Awd	$7,574.97	$7,574.97
	2	$12,500.00	$12,500.00
	3	$15,000.00	$15,000.00
	4	$6,300.00	$6,300.00
	5	$12,500.00	$12,500.00
Ref #62	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (254 SF)**	
	Awd	$439.42	$111,612.68
	2	$200.00	$50,800.00
	3	$200.00	$50,800.00
	4	$108.00	$27,432.00
	5	$200.00	$50,800.00
Ref #63	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (4 SY)**	
	Awd	$2,332.60	$9,330.40
	2	$1,250.00	$5,000.00
	3	$1,350.00	$5,400.00
	4	$925.00	$3,700.00
	5	$1,250.00	$5,000.00
Ref #64	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (100 CY)**	
	Awd	$595.21	$59,521.00
	2	$180.00	$18,000.00
	3	$180.00	$18,000.00
	4	$175.00	$17,500.00
	5	$180.00	$18,000.00
Ref #65	**608E10001**	**4" CONCRETE WALK, AS PER PLAN, (213 SF)**	
	Awd	$23.00	$4,899.00
	2	$30.00	$6,390.00
	3	$30.00	$6,390.00
	4	$17.50	$3,727.50
	5	$30.00	$6,390.00
Ref #66	**690E71000**	**SPECIAL - ASBESTOS ABATEMENT: WORK INVOLVING ASBES, (LUMP SUM)**	
	Awd	$13,113.32	$13,113.32
	2	$300.00	$300.00
	3	$300.00	$300.00
	4	$2,875.00	$2,875.00
	5	$300.00	$300.00

Section 5 - STRUCTURE REPAIR (HAM-71-0294 SFN. 31142 - Totals

Awd	**$1,289,099.31**
2	**$1,315,013.10**
3	**$1,203,459.50**
4	**$1,309,494.85**
5	**$1,756,267.50**

Ref #67	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$11,878.05	$11,878.05
	2	$17,500.00	$17,500.00
	3	$20,000.00	$20,000.00
	4	$5,700.00	$5,700.00
	5	$17,500.00	$17,500.00

Ref #68	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$89,836.77	$89,836.77
	2	$75,000.00	$75,000.00
	3	$85,000.00	$85,000.00
	4	$7,275.00	$7,275.00
	5	$75,000.00	$75,000.00
Ref #69	**202E30001**	**WALK REMOVED, AS PER PLAN, (661 SF)**	
	Awd	$16.62	$10,985.82
	2	$10.00	$6,610.00
	3	$10.00	$6,610.00
	4	$4.35	$2,875.35
	5	$10.00	$6,610.00
Ref #70	**512E10401**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, AS PER , (1565 SY)**	
	Awd	$9.65	$15,102.25
	2	$10.00	$15,650.00
	3	$10.00	$15,650.00
	4	$26.50	$41,472.50
	5	$10.00	$15,650.00
Ref #71	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (48 FT)**	
	Awd	$236.12	$11,333.76
	2	$160.00	$7,680.00
	3	$160.00	$7,680.00
	4	$245.00	$11,760.00
	5	$160.00	$7,680.00
Ref #72	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1529 SY)**	
	Awd	$17.00	$25,993.00
	2	$17.00	$25,993.00
	3	$17.00	$25,993.00
	4	$18.00	$27,522.00
	5	$17.00	$25,993.00
Ref #73	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (942 SY)**	
	Awd	$26.50	$24,963.00
	2	$26.50	$24,963.00
	3	$26.50	$24,963.00
	4	$82.00	$77,244.00
	5	$26.50	$24,963.00
Ref #74	**514E00051**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, , (30170 SF)**	
	Awd	$18.00	$543,060.00
	2	$14.15	$426,905.50
	3	$18.00	$543,060.00
	4	$20.75	$626,027.50
	5	$21.00	$633,570.00
Ref #75	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (30170 SF)**	
	Awd	$10.00	$301,700.00
	2	$4.00	$120,680.00
	3	$10.00	$301,700.00
	4	$11.50	$346,955.00
	5	$7.00	$211,190.00

Ref #76	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (30170 SF)**	
	Awd	$3.00	$90,510.00
	2	$6.10	$184,037.00
	3	$3.00	$90,510.00
	4	$3.50	$105,595.00
	5	$7.00	$211,190.00
Ref #77	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (30170 SF)**	
	Awd	$2.00	$60,340.00
	2	$6.15	$185,545.50
	3	$2.00	$60,340.00
	4	$2.35	$70,899.50
	5	$7.00	$211,190.00
Ref #78	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (30 MNHR)**	
	Awd	$150.00	$4,500.00
	2	$70.00	$2,100.00
	3	$150.00	$4,500.00
	4	$172.50	$5,175.00
	5	$100.00	$3,000.00
Ref #79	**514E10000**	**FINAL INSPECTION REPAIR, (9 EACH)**	
	Awd	$250.00	$2,250.00
	2	$550.00	$4,950.00
	3	$250.00	$2,250.00
	4	$287.50	$2,587.50
	5	$200.00	$1,800.00
Ref #80	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (7 EACH)**	
	Awd	$3,297.40	$23,081.80
	2	$2,250.00	$15,750.00
	3	$2,750.00	$19,250.00
	4	$1,705.00	$11,935.00
	5	$2,250.00	$15,750.00
Ref #81	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (7 EACH)**	
	Awd	$3,870.81	$27,095.67
	2	$2,750.00	$19,250.00
	3	$3,250.00	$22,750.00
	4	$2,400.00	$16,800.00
	5	$2,750.00	$19,250.00
Ref #82	**516E46700**	**RESET BEARING, (1 EACH)**	
	Awd	$4,878.40	$4,878.40
	2	$3,500.00	$3,500.00
	3	$5,000.00	$5,000.00
	4	$800.00	$800.00
	5	$3,500.00	$3,500.00
Ref #83	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$63,626.63	$63,626.63
	2	$125,000.00	$125,000.00
	3	$140,000.00	$140,000.00
	4	$87,785.00	$87,785.00
	5	$125,000.00	$125,000.00

Ref #84	**518E63300**	**STRUCTURE DRAINAGE, MISC.: BRIDGE DRAINAGE SYSTEM , (LUMP SUM)**	
	Awd	$14,849.43	$14,849.43
	2	$50,000.00	$50,000.00
	3	$55,000.00	$55,000.00
	4	$13,700.00	$13,700.00
	5	$50,000.00	$50,000.00
Ref #85	**518E63300**	**STRUCTURE DRAINAGE, MISC.: SCUPPER AND DRAINAGE PI, (LUMP SUM)**	
	Awd	$7,574.97	$7,574.97
	2	$12,500.00	$12,500.00
	3	$12,500.00	$12,500.00
	4	$6,300.00	$6,300.00
	5	$12,500.00	$12,500.00
Ref #86	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (442 SF)**	
	Awd	$485.56	$214,617.52
	2	$205.00	$90,610.00
	3	$205.00	$90,610.00
	4	$110.00	$48,620.00
	5	$205.00	$90,610.00
Ref #87	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (14 SY)**	
	Awd	$2,354.34	$32,960.76
	2	$1,000.00	$14,000.00
	3	$1,100.00	$15,400.00
	4	$800.00	$11,200.00
	5	$1,000.00	$14,000.00
Ref #88	**607E98100**	**FENCE, MISC.: FENCE REPAIR, (320 EACH)**	
	Awd	$325.00	$104,000.00
	2	$219.00	$70,080.00
	3	$219.00	$70,080.00
	4	$375.00	$120,000.00
	5	$219.00	$70,080.00
Ref #89	**608E10001**	**4" CONCRETE WALK, AS PER PLAN, (661 SF)**	
	Awd	$19.84	$13,114.24
	2	$20.00	$13,220.00
	3	$25.00	$16,525.00
	4	$12.85	$8,493.85
	5	$20.00	$13,220.00
Ref #100	**690E71000**	**SPECIAL - ASBESTOS ABATEMENT: WORK INVOLVING ASBES, (LUMP SUM)**	
	Awd	$13,113.32	$13,113.32
	2	$250.00	$250.00
	3	$250.00	$250.00
	4	$5,700.00	$5,700.00
	5	$250.00	$250.00

Section 6 - STRUCTURE REPAIR (HAM-71-0344 SFN. 31143 - Totals

Awd	**$1,711,365.39**
2	**$1,511,774.00**
3	**$1,635,621.00**
4	**$1,662,422.20**
5	**$1,859,496.00**

Ref #90	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$26,705.91	$26,705.91
	2	$50,000.00	$50,000.00
	3	$125,000.00	$125,000.00
	4	$60,250.00	$60,250.00
	5	$200,000.00	$200,000.00
Ref #91	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$455,083.67	$455,083.67
	2	$1,000,000.00	$1,000,000.00
	3	$571,000.00	$571,000.00
	4	$883,350.00	$883,350.00
	5	$300,000.00	$300,000.00
Ref #92	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$14,000.00	$14,000.00
	3	$15,000.00	$15,000.00
	4	$11,835.00	$11,835.00
	5	$10,000.00	$10,000.00
Ref #93	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$251,626.17	$251,626.17
	2	$223,000.00	$223,000.00
	3	$287,500.00	$287,500.00
	4	$200,000.00	$200,000.00
	5	$300,000.00	$300,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$734,415.75**
2	**$1,287,000.00**
3	**$998,500.00**
4	**$1,155,435.00**
5	**$810,000.00**