Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260427
PID 119949
LAW-SR 93-11.21 Flooding
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 10/1/2026
Completion Date: 10/29/2027

Contract Awarded To: ALLARD EXCAVATION LLC
Award Amount: $2,734,289.53

Engineer's Estimate: $2,675,000.00

Bidder 1
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $2,734,289.53

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $2,879,194.85

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $3,028,711.65

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $3,261,373.10

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$70,000.00	$70,000.00
	3	$30,000.00	$30,000.00
	4	$55,000.00	$55,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (7105 SY)**	
	Awd	$14.00	$99,470.00
	2	$15.00	$106,575.00
	3	$20.00	$142,100.00
	4	$10.00	$71,050.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (159 FT)**	
	Awd	$41.00	$6,519.00
	2	$25.00	$3,975.00
	3	$40.00	$6,360.00
	4	$10.00	$1,590.00
Ref #4	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (31 FT)**	
	Awd	$104.00	$3,224.00
	2	$40.00	$1,240.00
	3	$55.00	$1,705.00
	4	$35.00	$1,085.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (2286 FT)**	
	Awd	$4.00	$9,144.00
	2	$3.00	$6,858.00
	3	$2.50	$5,715.00
	4	$2.00	$4,572.00
Ref #6	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (5 EACH)**	
	Awd	$78.00	$390.00
	2	$200.00	$1,000.00
	3	$250.00	$1,250.00
	4	$500.00	$2,500.00
Ref #7	**202E53100**	**MAILBOX REMOVED, (2 EACH)**	
	Awd	$48.00	$96.00
	2	$100.00	$200.00
	3	$125.00	$250.00
	4	$65.00	$130.00
Ref #8	**202E75000**	**FENCE REMOVED, (508 FT)**	
	Awd	$2.00	$1,016.00
	2	$6.00	$3,048.00
	3	$12.00	$6,096.00
	4	$4.00	$2,032.00
Ref #9	**202E98100**	**REMOVAL MISC.: DECORATIVE ROCK REMOVED, (1 EACH)**	
	Awd	$147.00	$147.00
	2	$100.00	$100.00
	3	$500.00	$500.00
	4	$500.00	$500.00
Ref #10	**202E98200**	**REMOVAL MISC.: CONDUIT, (30 FT)**	
	Awd	$10.00	$300.00
	2	$10.00	$300.00
	3	$50.00	$1,500.00
	4	$25.00	$750.00

Ref #11	**203E10000**	**EXCAVATION, (1678 CY)**	
	Awd	$32.00	$53,696.00
	2	$17.00	$28,526.00
	3	$38.00	$63,764.00
	4	$10.00	$16,780.00
Ref #12	**203E20000**	**EMBANKMENT, (1479 CY)**	
	Awd	$35.00	$51,765.00
	2	$30.00	$44,370.00
	3	$38.00	$56,202.00
	4	$40.00	$59,160.00
Ref #13	**203E20001**	**EMBANKMENT, AS PER PLAN, (50 CY)**	
	Awd	$32.00	$1,600.00
	2	$20.00	$1,000.00
	3	$45.00	$2,250.00
	4	$40.00	$2,000.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (9347 SY)**	
	Awd	$3.00	$28,041.00
	2	$3.50	$32,714.50
	3	$3.00	$28,041.00
	4	$4.50	$42,061.50
Ref #15	**204E13000**	**EXCAVATION OF SUBGRADE, (1881 CY)**	
	Awd	$31.00	$58,311.00
	2	$30.00	$56,430.00
	3	$35.00	$65,835.00
	4	$35.00	$65,835.00
Ref #16	**204E30010**	**GRANULAR MATERIAL, TYPE B, (3860 CY)**	
	Awd	$90.00	$347,400.00
	2	$95.00	$366,700.00
	3	$108.00	$416,880.00
	4	$100.00	$386,000.00
Ref #17	**204E30020**	**GRANULAR MATERIAL, TYPE C, (137 CY)**	
	Awd	$89.00	$12,193.00
	2	$130.00	$17,810.00
	3	$140.00	$19,180.00
	4	$110.00	$15,070.00
Ref #18	**204E45000**	**PROOF ROLLING, (9 HOUR)**	
	Awd	$255.00	$2,295.00
	2	$100.00	$900.00
	3	$250.00	$2,250.00
	4	$280.00	$2,520.00
Ref #19	**204E50000**	**GEOTEXTILE FABRIC, TYPE D, (11749 SY)**	
	Awd	$2.00	$23,498.00
	2	$2.25	$26,435.25
	3	$1.80	$21,148.20
	4	$1.50	$17,623.50
Ref #20	**204E51001**	**GEOGRID, AS PER PLAN, (431 SY)**	
	Awd	$2.00	$862.00
	2	$6.00	$2,586.00
	3	$37.00	$15,947.00
	4	$2.50	$1,077.50

Ref #21	**503E31100**	**ROCK EXCAVATION, (20 CY)**	
	Awd	$52.00	$1,040.00
	2	$150.00	$3,000.00
	3	$75.00	$1,500.00
	4	$65.00	$1,300.00
Ref #22	**606E15050**	**GUARDRAIL, TYPE MGS, (2175 FT)**	
	Awd	$21.50	$46,762.50
	2	$25.00	$54,375.00
	3	$23.00	$50,025.00
	4	$25.00	$54,375.00
Ref #23	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (212.5 FT)**	
	Awd	$24.64	$5,236.00
	2	$28.00	$5,950.00
	3	$32.00	$6,800.00
	4	$30.00	$6,375.00
Ref #24	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (87.5 FT)**	
	Awd	$22.10	$1,933.75
	2	$38.00	$3,325.00
	3	$25.00	$2,187.50
	4	$30.00	$2,625.00
Ref #25	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (3 EACH)**	
	Awd	$2,320.00	$6,960.00
	2	$2,700.00	$8,100.00
	3	$2,700.00	$8,100.00
	4	$3,300.00	$9,900.00
Ref #26	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$1,500.00	$3,000.00
	3	$1,400.00	$2,800.00
	4	$1,600.00	$3,200.00
Ref #27	**623E40500**	**REFERENCE MONUMENT, TYPE A, (7 EACH)**	
	Awd	$375.00	$2,625.00
	2	$500.00	$3,500.00
	3	$500.00	$3,500.00
	4	$800.00	$5,600.00
Ref #28	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$200.00	$400.00
	3	$200.00	$400.00
	4	$110.00	$220.00
Ref #29	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$57,190.00	$57,190.00
	2	$20,000.00	$20,000.00
	3	$44,000.00	$44,000.00
	4	$35,000.00	$35,000.00

Section 1 - ROADWAY - Totals

Awd	**$854,414.25**
2	**$872,417.75**
3	**$1,006,285.70**
4	**$865,931.50**

Ref #30	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (104 CY)**	
	Awd	$103.00	$10,712.00
	2	$150.00	$15,600.00
	3	$144.00	$14,976.00
	4	$200.00	$20,800.00
Ref #31	**659E00300**	**TOPSOIL, (1038 CY)**	
	Awd	$29.00	$30,102.00
	2	$25.00	$25,950.00
	3	$60.00	$62,280.00
	4	$20.00	$20,760.00
Ref #32	**659E10000**	**SEEDING AND MULCHING, (9349 SY)**	
	Awd	$0.90	$8,414.10
	2	$2.00	$18,698.00
	3	$0.90	$8,414.10
	4	$1.00	$9,349.00
Ref #33	**659E14000**	**REPAIR SEEDING AND MULCHING, (467 SY)**	
	Awd	$0.90	$420.30
	2	$0.05	$23.35
	3	$0.90	$420.30
	4	$3.00	$1,401.00
Ref #34	**659E15000**	**INTER-SEEDING, (467 SY)**	
	Awd	$0.90	$420.30
	2	$0.05	$23.35
	3	$0.90	$420.30
	4	$1.00	$467.00
Ref #35	**659E20000**	**COMMERCIAL FERTILIZER, (1.3 TON)**	
	Awd	$1,250.00	$1,625.00
	2	$1,500.00	$1,950.00
	3	$1,250.00	$1,625.00
	4	$640.00	$832.00
Ref #36	**659E31000**	**LIME, (1.93 ACRE)**	
	Awd	$150.00	$289.50
	2	$300.00	$579.00
	3	$150.00	$289.50
	4	$920.00	$1,775.60
Ref #37	**659E35000**	**WATER, (52 MGAL)**	
	Awd	$1.00	$52.00
	2	$1.00	$52.00
	3	$1.00	$52.00
	4	$110.00	$5,720.00
Ref #38	**670E00500**	**SLOPE EROSION PROTECTION, (2049 SY)**	
	Awd	$2.00	$4,098.00
	2	$2.50	$5,122.50
	3	$2.00	$4,098.00
	4	$1.50	$3,073.50
Ref #39	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (23 SY)**	
	Awd	$2.00	$46.00
	2	$4.00	$92.00
	3	$2.00	$46.00
	4	$30.00	$690.00

Ref #40	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$4,000.00	$4,000.00
	3	$3,500.00	$3,500.00
	4	$5,400.00	$5,400.00
Ref #41	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$14,800.00	$14,800.00
	2	$12,000.00	$12,000.00
	3	$16,000.00	$16,000.00
	4	$15,000.00	$15,000.00
Ref #42	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$13,200.00	$13,200.00
	2	$15,000.00	$15,000.00
	3	$15,000.00	$15,000.00
	4	$15,000.00	$15,000.00
Ref #43	**832E30000**	**EROSION CONTROL, (87771 EACH)**	
	Awd	$1.00	$87,771.00
	2	$1.00	$87,771.00
	3	$1.00	$87,771.00
	4	$1.00	$87,771.00

Section 2 - EROSION CONTROL - Totals

Awd	**$175,450.20**
2	**$186,861.20**
3	**$214,892.20**
4	**$188,039.10**

Ref #44	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$6,852.00	$6,852.00
	2	$200.00	$200.00
	3	$36,000.00	$36,000.00
	4	$13,000.00	$13,000.00
Ref #45	**602E20000**	**CONCRETE MASONRY, (3.6 CY)**	
	Awd	$5,433.00	$19,558.80
	2	$2,750.00	$9,900.00
	3	$4,500.00	$16,200.00
	4	$3,500.00	$12,600.00
Ref #46	**605E31100**	**AGGREGATE DRAINS, (1107 FT)**	
	Awd	$17.00	$18,819.00
	2	$25.00	$27,675.00
	3	$25.00	$27,675.00
	4	$15.00	$16,605.00
Ref #47	**611E07200**	**18" CONDUIT, TYPE A, 706.02, 707.01 ALUMINIZED, 70, (125 FT)**	
	Awd	$240.00	$30,000.00
	2	$190.00	$23,750.00
	3	$230.00	$28,750.00
	4	$190.00	$23,750.00
Ref #48	**611E10200**	**24" CONDUIT, TYPE A, 707.33, (15 FT)**	
	Awd	$382.00	$5,730.00
	2	$300.00	$4,500.00
	3	$310.00	$4,650.00
	4	$250.00	$3,750.00

Ref #49	**611E13200**	**30" CONDUIT, TYPE A, 706.02, 707.33, (68 FT)**	
	Awd	$435.00	$29,580.00
	2	$300.00	$20,400.00
	3	$275.00	$18,700.00
	4	$220.00	$14,960.00
Ref #50	**611E52200**	**14" X 23" CONDUIT, TYPE A, 706.04, (50 FT)**	
	Awd	$379.00	$18,950.00
	2	$325.00	$16,250.00
	3	$640.00	$32,000.00
	4	$310.00	$15,500.00

Section 3 - DRAINAGE - Totals

Awd	**$129,489.80**
2	**$102,675.00**
3	**$163,975.00**
4	**$100,165.00**

Ref #51	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1433 CY)**	
	Awd	$217.00	$310,961.00
	2	$225.00	$322,425.00
	3	$217.00	$310,961.00
	4	$280.00	$401,240.00
Ref #52	**301E56100**	**ASPHALT CONCRETE BASE, PG64-22, (449), (DRIVEWAYS), (7 CY)**	
	Awd	$280.00	$1,960.00
	2	$300.00	$2,100.00
	3	$280.00	$1,960.00
	4	$650.00	$4,550.00
Ref #53	**304E20000**	**AGGREGATE BASE, (1527 CY)**	
	Awd	$101.00	$154,227.00
	2	$117.50	$179,422.50
	3	$106.00	$161,862.00
	4	$100.00	$152,700.00
Ref #54	**407E20000**	**NON-TRACKING TACK COAT, (933 GAL)**	
	Awd	$4.30	$4,011.90
	2	$4.30	$4,011.90
	3	$4.30	$4,011.90
	4	$6.50	$6,064.50
Ref #55	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (294 CY)**	
	Awd	$245.00	$72,030.00
	2	$260.00	$76,440.00
	3	$245.00	$72,030.00
	4	$300.00	$88,200.00
Ref #56	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (411 CY)**	
	Awd	$240.00	$98,640.00
	2	$252.00	$103,572.00
	3	$240.00	$98,640.00
	4	$310.00	$127,410.00
Ref #57	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (3 CY)**	
	Awd	$500.00	$1,500.00
	2	$500.00	$1,500.00
	3	$500.00	$1,500.00
	4	$850.00	$2,550.00

Section 4 - PAVEMENT - Totals

Awd	**$643,329.90**
2	**$689,471.40**
3	**$650,964.90**
4	**$782,714.50**

Ref #58	**621E00100**	**RPM, (30 EACH)**	
	Awd	$125.00	$3,750.00
	2	$125.00	$3,750.00
	3	$125.00	$3,750.00
	4	$150.00	$4,500.00
Ref #59	**626E00112**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (27 EACH)**	
	Awd	$10.00	$270.00
	2	$15.00	$405.00
	3	$10.00	$270.00
	4	$15.00	$405.00
Ref #60	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (11 FT)**	
	Awd	$12.00	$132.00
	2	$60.00	$660.00
	3	$12.00	$132.00
	4	$15.00	$165.00
Ref #61	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$30.00	$30.00
	2	$75.00	$75.00
	3	$30.00	$30.00
	4	$35.00	$35.00
Ref #62	**630E80100**	**SIGN, FLAT SHEET, (6.3 SF)**	
	Awd	$40.00	$252.00
	2	$60.00	$378.00
	3	$40.00	$252.00
	4	$45.00	$283.50
Ref #63	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN, (6 EACH)**	
	Awd	$12.00	$72.00
	2	$25.00	$150.00
	3	$10.00	$60.00
	4	$10.00	$60.00
Ref #64	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (4 EACH)**	
	Awd	$12.00	$48.00
	2	$25.00	$100.00
	3	$10.00	$40.00
	4	$10.00	$40.00
Ref #65	**644E00104**	**EDGE LINE, 6", (0.91 MILE)**	
	Awd	$7,300.00	$6,643.00
	2	$8,500.00	$7,735.00
	3	$7,300.00	$6,643.00
	4	$8,400.00	$7,644.00
Ref #66	**644E00300**	**CENTER LINE, (0.45 MILE)**	
	Awd	$10,950.00	$4,927.50
	2	$10,500.00	$4,725.00
	3	$10,950.00	$4,927.50
	4	$13,000.00	$5,850.00

Ref #67	**644E00500**	**STOP LINE, (16 FT)**	
	Awd	$15.50	$248.00
	2	$60.00	$960.00
	3	$15.50	$248.00
	4	$20.00	$320.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$16,372.50**
2	**$18,938.00**
3	**$16,352.50**
4	**$19,302.50**

Ref #68	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (50 CY)**	
	Awd	$83.80	$4,190.00
	2	$100.00	$5,000.00
	3	$118.00	$5,900.00
	4	$190.00	$9,500.00
Ref #69	**614E11630**	**INCREASED BARRIER DELINEATION, (1600 FT)**	
	Awd	$1.00	$1,600.00
	2	$1.50	$2,400.00
	3	$2.00	$3,200.00
	4	$1.50	$2,400.00
Ref #70	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (12 EACH)**	
	Awd	$1,950.00	$23,400.00
	2	$2,250.00	$27,000.00
	3	$1,950.00	$23,400.00
	4	$3,100.00	$37,200.00
Ref #71	**614E12460**	**WORK ZONE MARKING SIGN, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
	3	$150.00	$300.00
	4	$180.00	$360.00
Ref #72	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$290.00	$14,500.00
	2	$175.00	$8,750.00
	3	$450.00	$22,500.00
	4	$750.00	$37,500.00
Ref #73	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (BIDIRECTIONAL), (64 EACH)**	
	Awd	$15.00	$960.00
	2	$25.00	$1,600.00
	3	$11.00	$704.00
	4	$35.00	$2,240.00
Ref #74	**614E13314**	**BARRIER REFLECTOR, TYPE 3, (BIDIRECTIONAL), (63 EACH)**	
	Awd	$15.00	$945.00
	2	$25.00	$1,575.00
	3	$11.00	$693.00
	4	$40.00	$2,520.00
Ref #75	**614E13360**	**OBJECT MARKER, TWO WAY, (127 EACH)**	
	Awd	$15.00	$1,905.00
	2	$25.00	$3,175.00
	3	$19.00	$2,413.00
	4	$35.00	$4,445.00

Ref #76	**614E18002**	**MAINTAINING TRAFFIC, MISC.: RESIDENTIAL DRIVEWAY T, (LUMP SUM)**	
	Awd	$16,518.00	$16,518.00
	2	$24,000.00	$24,000.00
	3	$36,000.00	$36,000.00
	4	$8,000.00	$8,000.00
Ref #77	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (14 SNMT)**	
	Awd	$1,250.00	$17,500.00
	2	$1,000.00	$14,000.00
	3	$1,050.00	$14,700.00
	4	$1,500.00	$21,000.00
Ref #78	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.45 MILE)**	
	Awd	$2,500.00	$1,125.00
	2	$3,000.00	$1,350.00
	3	$2,500.00	$1,125.00
	4	$3,000.00	$1,350.00
Ref #79	**614E21400**	**WORK ZONE CENTER LINE, CLASS II, (0.45 MILE)**	
	Awd	$385.00	$173.25
	2	$1,000.00	$450.00
	3	$385.00	$173.25
	4	$3,000.00	$1,350.00
Ref #80	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (1.52 MILE)**	
	Awd	$1,400.00	$2,128.00
	2	$2,000.00	$3,040.00
	3	$1,400.00	$2,128.00
	4	$1,700.00	$2,584.00
Ref #81	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.14 MILE)**	
	Awd	$10,500.00	$1,470.00
	2	$11,500.00	$1,610.00
	3	$10,500.00	$1,470.00
	4	$12,000.00	$1,680.00
Ref #82	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (23 FT)**	
	Awd	$14.00	$322.00
	2	$20.00	$460.00
	3	$14.00	$322.00
	4	$15.00	$345.00
Ref #83	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$13,924.00	$13,924.00
	2	$15,000.00	$15,000.00
	3	$39,000.00	$39,000.00
	4	$89,000.00	$89,000.00
Ref #84	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (842 SY)**	
	Awd	$104.00	$87,568.00
	2	$125.00	$105,250.00
	3	$80.00	$67,360.00
	4	$100.00	$84,200.00
Ref #85	**616E10000**	**WATER, (9 MGAL)**	
	Awd	$1.00	$9.00
	2	$1.00	$9.00
	3	$1.00	$9.00
	4	$110.00	$990.00

Ref #86	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2110 FT)**	
	Awd	$24.00	$50,640.00
	2	$19.00	$40,090.00
	3	$25.00	$52,750.00
	4	$55.00	$116,050.00
Ref #87	**622E41110**	**PORTABLE BARRIER, ANCHORED, (2530 FT)**	
	Awd	$30.00	$75,900.00
	2	$26.00	$65,780.00
	3	$30.50	$77,165.00
	4	$85.00	$215,050.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$315,077.25**
2	**$320,839.00**
3	**$351,312.25**
4	**$637,764.00**

Ref #88	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$16,543.00	$16,543.00
	2	$16,000.00	$16,000.00
	3	$24,500.00	$24,500.00
	4	$19,000.00	$19,000.00
Ref #89	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$78,543.00	$78,543.00
	2	$33,000.00	$33,000.00
	3	$85,000.00	$85,000.00
	4	$80,000.00	$80,000.00
Ref #90	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$16,709.00	$16,709.00
	2	$8,000.00	$8,000.00
	3	$16,500.00	$16,500.00
	4	$35,000.00	$35,000.00
Ref #91	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (3727 LB)**	
	Awd	$2.00	$7,454.00
	2	$2.50	$9,317.50
	3	$2.80	$10,435.60
	4	$2.50	$9,317.50
Ref #92	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (10 CY)**	
	Awd	$3,512.00	$35,120.00
	2	$1,050.00	$10,500.00
	3	$2,600.00	$26,000.00
	4	$2,300.00	$23,000.00
Ref #93	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (27 CY)**	
	Awd	$1,597.00	$43,119.00
	2	$825.00	$22,275.00
	3	$1,000.00	$27,000.00
	4	$880.00	$23,760.00
Ref #94	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$3,384.00	$3,384.00
	2	$1,600.00	$1,600.00
	3	$1,800.00	$1,800.00
	4	$5,400.00	$5,400.00

Ref #95	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (44 SY)**	
	Awd	$75.00	$3,300.00
	2	$45.00	$1,980.00
	3	$65.00	$2,860.00
	4	$75.00	$3,300.00
Ref #96	**512E33000**	**TYPE 2 WATERPROOFING, (79 SY)**	
	Awd	$165.00	$13,035.00
	2	$20.00	$1,580.00
	3	$26.50	$2,093.50
	4	$60.00	$4,740.00
Ref #97	**512E33010**	**TYPE 3 WATERPROOFING, (92 SY)**	
	Awd	$259.00	$23,828.00
	2	$35.00	$3,220.00
	3	$65.00	$5,980.00
	4	$70.00	$6,440.00
Ref #98	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (26 SF)**	
	Awd	$3.00	$78.00
	2	$20.00	$520.00
	3	$10.00	$260.00
	4	$1.50	$39.00
Ref #99	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (12 CY)**	
	Awd	$305.00	$3,660.00
	2	$200.00	$2,400.00
	3	$300.00	$3,600.00
	4	$330.00	$3,960.00
Ref #100	**611E94980**	**10' X 4' CONDUIT, TYPE A, 706.05, (62 FT)**	
	Awd	$2,402.00	$148,924.00
	2	$3,425.00	$212,350.00
	3	$2,350.00	$145,700.00
	4	$2,000.00	$124,000.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (440155 - Totals

Awd	**$393,697.00**
2	**$322,742.50**
3	**$351,729.10**
4	**$337,956.50**

Ref #101	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,895.63	$18,895.63
	2	$115,000.00	$115,000.00
	3	$18,500.00	$18,500.00
	4	$35,000.00	$35,000.00
Ref #102	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$100,604.00	$100,604.00
	2	$120,000.00	$120,000.00
	3	$95,000.00	$95,000.00
	4	$100,000.00	$100,000.00
Ref #103	**619E16000**	**FIELD OFFICE, TYPE A, (7 MNTH)**	
	Awd	$1,800.00	$12,600.00
	2	$750.00	$5,250.00
	3	$2,500.00	$17,500.00
	4	$1,500.00	$10,500.00

Ref #104	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$25,793.00	$25,793.00
	2	$23,000.00	$23,000.00
	3	$39,000.00	$39,000.00
	4	$49,000.00	$49,000.00
Ref #105	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$4,283.00	$4,283.00
	2	$1,000.00	$1,000.00
	3	$1,600.00	$1,600.00
	4	$5,000.00	$5,000.00
Ref #106	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$4,283.00	$4,283.00
	2	$1,000.00	$1,000.00
	3	$1,600.00	$1,600.00
	4	$5,000.00	$5,000.00
Ref #107	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
	4	$125,000.00	$125,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$206,458.63**
2	**$365,250.00**
3	**$273,200.00**
4	**$329,500.00**