Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260436
PID 121339
SCI-SR 125-00.00
Federal
Type: CHIP SEAL
Letting Date: 10/1/2026
Completion Date: 10/1/2027

Contract Awarded To: RUNWAY INCORPORATED
Award Amount: $503,221.95

Engineer's Estimate: $571,000.00

Bidder 1
RUNWAY INCORPORATED
160 BLUE GILL ROAD
Adams
PEEBLES, OH 45693
Bid $503,221.95

Bidder 2
SC CONSTRUCTION & MATERIALS LLC
800 NATHAN DENTON RD
Adams
SEAMAN, OH 45679
Bid $535,843.70

Bidder 3
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $547,765.80

Bidder 4
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $561,781.77

Bidder 5
STRAWSER CONSTRUCTION INC
300 East Broad Street, Suite 450
Franklin
COLUMBUS, OH 43215
Bid $756,454.80

Ref #1	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (1000 SY)**	
	Awd	$80.34	$80,340.00
	2	$79.25	$79,250.00
	3	$72.00	$72,000.00
	4	$62.50	$62,500.00
	5	$80.00	$80,000.00
Ref #2	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (99174 SY)**	
	Awd	$0.93	$92,231.82
	2	$0.65	$64,463.10
	3	$0.40	$39,669.60
	4	$1.20	$119,008.80
	5	$1.75	$173,554.50
Ref #3	**422E25000**	**EMULSION, CHIP SEAL, (36694 GAL)**	
	Awd	$3.43	$125,860.42
	2	$3.65	$133,933.10
	3	$5.00	$183,470.00
	4	$3.45	$126,594.30
	5	$3.70	$135,767.80
Ref #4	**886E11000**	**FOG SEAL, (14840 GAL)**	
	Awd	$3.21	$47,636.40
	2	$3.30	$48,972.00
	3	$3.50	$51,940.00
	4	$3.50	$51,940.00
	5	$6.75	$100,170.00

Section 1 - PAVEMENT - Totals

Awd	**$346,068.64**
2	**$326,618.20**
3	**$347,079.60**
4	**$360,043.10**
5	**$489,492.30**

Ref #5	**621E00100**	**RPM, (633 EACH)**	
	Awd	$30.33	$19,198.89
	2	$29.00	$18,357.00
	3	$38.00	$24,054.00
	4	$28.39	$17,970.87
	5	$30.00	$18,990.00
Ref #6	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (633 EACH)**	
	Awd	$14.38	$9,102.54
	2	$35.00	$22,155.00
	3	$25.00	$15,825.00
	4	$16.50	$10,444.50
	5	$25.00	$15,825.00
Ref #7	**642E00104**	**EDGE LINE, 6", TYPE 1, (12.44 MILE)**	
	Awd	$844.60	$10,506.82
	2	$820.00	$10,200.80
	3	$900.00	$11,196.00
	4	$820.00	$10,200.80
	5	$875.00	$10,885.00

Ref #8	**642E00300**	**CENTER LINE, TYPE 1, (6.28 MILE)**	
	Awd	$1,133.00	$7,115.24
	2	$1,310.00	$8,226.80
	3	$1,200.00	$7,536.00
	4	$1,310.00	$8,226.80
	5	$1,200.00	$7,536.00
Ref #9	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (420 FT)**	
	Awd	$1.24	$520.80
	2	$1.15	$483.00
	3	$2.00	$840.00
	4	$1.15	$483.00
	5	$1.30	$546.00
Ref #10	**642E00500**	**STOP LINE, TYPE 1, (93 FT)**	
	Awd	$9.27	$862.11
	2	$6.00	$558.00
	3	$10.00	$930.00
	4	$6.00	$558.00
	5	$10.00	$930.00
Ref #11	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, (75 FT)**	
	Awd	$9.27	$695.25
	2	$6.00	$450.00
	3	$10.00	$750.00
	4	$6.00	$450.00
	5	$9.50	$712.50
Ref #12	**642E01300**	**LANE ARROW, TYPE 1, (8 EACH)**	
	Awd	$61.80	$494.40
	2	$85.00	$680.00
	3	$66.00	$528.00
	4	$85.00	$680.00
	5	$65.00	$520.00
Ref #13	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (588 FT)**	
	Awd	$3.09	$1,816.92
	2	$3.00	$1,764.00
	3	$3.30	$1,940.40
	4	$3.00	$1,764.00
	5	$3.25	$1,911.00
Ref #14	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (8 EACH)**	
	Awd	$51.50	$412.00
	2	$110.00	$880.00
	3	$55.00	$440.00
	4	$110.00	$880.00
	5	$55.00	$440.00
Ref #15	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (18.61 MILE)**	
	Awd	$1,081.50	$20,126.72
	2	$1,385.00	$25,774.85
	3	$1,100.00	$20,471.00
	4	$1,385.00	$25,774.85
	5	$1,200.00	$22,332.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$70,851.69**
2	**$89,529.45**
3	**$84,510.40**
4	**$77,432.82**
5	**$80,627.50**

Ref #16	**614E12460**	**WORK ZONE MARKING SIGN, (27 EACH)**	
	Awd	$108.37	$2,925.99
	2	$150.00	$4,050.00
	3	$115.00	$3,105.00
	4	$95.00	$2,565.00
	5	$115.00	$3,105.00
Ref #17	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (18.84 MILE)**	
	Awd	$767.35	$14,456.87
	2	$880.00	$16,579.20
	3	$800.00	$15,072.00
	4	$880.00	$16,579.20
	5	$800.00	$15,072.00
Ref #18	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (37.32 MILE)**	
	Awd	$597.40	$22,294.97
	2	$400.00	$14,928.00
	3	$640.00	$23,884.80
	4	$565.00	$21,085.80
	5	$625.00	$23,325.00
Ref #19	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (1260 FT)**	
	Awd	$0.52	$655.20
	2	$1.00	$1,260.00
	3	$0.70	$882.00
	4	$0.95	$1,197.00
	5	$0.50	$630.00
Ref #20	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (279 FT)**	
	Awd	$7.21	$2,011.59
	2	$3.15	$878.85
	3	$8.00	$2,232.00
	4	$3.15	$878.85
	5	$7.00	$1,953.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$42,344.62**
2	**$37,696.05**
3	**$45,175.80**
4	**$42,305.85**
5	**$44,085.00**

Ref #21	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$5,000.00	$5,000.00
	3	$4,000.00	$4,000.00
	4	$3,500.00	$3,500.00
	5	$4,500.00	$4,500.00

Ref #22	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$13,457.00	$13,457.00
	2	$35,000.00	$35,000.00
	3	$25,000.00	$25,000.00
	4	$56,250.00	$56,250.00
	5	$67,625.00	$67,625.00
Ref #23	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$14,500.00	$14,500.00
	2	$1,000.00	$1,000.00
	3	$2,000.00	$2,000.00
	4	$2,250.00	$2,250.00
	5	$2,500.00	$2,500.00
Ref #24	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$41,000.00	$41,000.00
	3	$40,000.00	$40,000.00
	4	$20,000.00	$20,000.00
	5	$67,625.00	$67,625.00

Section 4 - INCIDENTALS - Totals

Awd	**$43,957.00**
2	**$82,000.00**
3	**$71,000.00**
4	**$82,000.00**
5	**$142,250.00**