Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260437
PID 102926
SEN-SR 18-02.76/31.37 Bridge Paint
Federal
Type: BRIDGE PAINTING
Letting Date: 10/1/2026
Completion Date: 8/31/2027

Contract Awarded To: ADVANCED PAINTING & CONTRACTING LLC
Award Amount: $492,907.43

Engineer's Estimate: $550,000.00

Bidder 1
ADVANCED PAINTING & CONTRACTING LLC
842 KIMMEL DR
Mahoning
LOWELLVILLE, OH 44436
Bid $492,907.43

Bidder 2
APBN INC
4412 US 422

Pulaski, PA 16143
Bid $515,264.58

Bidder 3
VIMAS PAINTING COMPANY INC
4328 MC CARTNEY RD
Mahoning
LOWELVILLE, OH 44436
Bid $543,255.00

Bidder 4
360 CONSTRUCTION COMPANY INC
1252 INDUSTRIAL PARKWAY NORTH SUITE 1
Medina
BRUNSWICK, OH 44212
Bid $700,428.65

Bidder 5
ELITE CONTRACTORS INC
114 PIN OAK PLACE
Mahoning
CAMPBELL, OH 44405
Bid $891,664.85

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$1,000.00**

Ref #2	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.75", (500 SY)**	
	Awd	$17.00	$8,500.00
	2	$8.00	$4,000.00
	3	$25.00	$12,500.00
	4	$80.00	$40,000.00
	5	$20.00	$10,000.00
Ref #3	**407E10000**	**TACK COAT, (50 GAL)**	
	Awd	$2.50	$125.00
	2	$1.00	$50.00
	3	$4.00	$200.00
	4	$7.00	$350.00
	5	$5.00	$250.00
Ref #4	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (25 CY)**	
	Awd	$715.00	$17,875.00
	2	$100.00	$2,500.00
	3	$1,100.00	$27,500.00
	4	$2,000.00	$50,000.00
	5	$2,600.00	$65,000.00
Ref #5	**617E10100**	**COMPACTED AGGREGATE, (10 CY)**	
	Awd	$400.00	$4,000.00
	2	$100.00	$1,000.00
	3	$500.00	$5,000.00
	4	$500.00	$5,000.00
	5	$200.00	$2,000.00

Section 2 - PAVEMENT - Totals

Awd	**$30,500.00**
2	**$7,550.00**
3	**$45,200.00**
4	**$95,350.00**
5	**$77,250.00**

Ref #6	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,235.38	$4,470.76
	2	$2,235.38	$4,470.76
	3	$2,300.00	$4,600.00
	4	$2,235.38	$4,470.76
	5	$2,235.38	$4,470.76

Ref #7	**614E12500**	**REPLACEMENT SIGN, (2 EACH)**	
	Awd	$239.36	$478.72
	2	$239.36	$478.72
	3	$250.00	$500.00
	4	$239.36	$478.72
	5	$239.36	$478.72
Ref #8	**614E12600**	**REPLACEMENT DRUM, (5 EACH)**	
	Awd	$55.00	$275.00
	2	$55.00	$275.00
	3	$55.00	$275.00
	4	$55.00	$275.00
	5	$55.00	$275.00
Ref #9	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (7 EACH)**	
	Awd	$10.54	$73.78
	2	$10.54	$73.78
	3	$11.00	$77.00
	4	$10.54	$73.78
	5	$10.54	$73.78
Ref #10	**614E13360**	**OBJECT MARKER, TWO WAY, (7 EACH)**	
	Awd	$19.81	$138.67
	2	$19.81	$138.67
	3	$20.00	$140.00
	4	$19.81	$138.67
	5	$19.81	$138.67
Ref #11	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,153.79	$4,615.16
	2	$1,153.79	$4,615.16
	3	$1,200.00	$4,800.00
	4	$1,153.79	$4,615.16
	5	$1,153.79	$4,615.16
Ref #12	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.2 MILE)**	
	Awd	$15,478.35	$3,095.67
	2	$15,478.35	$3,095.67
	3	$15,500.00	$3,100.00
	4	$15,478.35	$3,095.67
	5	$15,478.35	$3,095.67
Ref #13	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (0.1 MILE)**	
	Awd	$10,245.30	$1,024.53
	2	$10,245.30	$1,024.53
	3	$10,300.00	$1,030.00
	4	$10,245.30	$1,024.53
	5	$10,245.30	$1,024.53
Ref #14	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (24 FT)**	
	Awd	$6.89	$165.36
	2	$6.89	$165.36
	3	$7.00	$168.00
	4	$6.89	$165.36
	5	$6.89	$165.36

Ref #15	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (300 FT)**	
	Awd	$66.68	$20,004.00
	2	$66.68	$20,004.00
	3	$67.00	$20,100.00
	4	$66.68	$20,004.00
	5	$66.68	$20,004.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$34,341.65**
2	**$34,341.65**
3	**$34,790.00**
4	**$34,341.65**
5	**$34,341.65**

Ref #16	**509E20000**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (200 LB)**	
	Awd	$6.56	$1,312.00
	2	$15.00	$3,000.00
	3	$10.00	$2,000.00
	4	$6.56	$1,312.00
	5	$6.56	$1,312.00
Ref #17	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (2385 SF)**	
	Awd	$18.50	$44,122.50
	2	$25.00	$59,625.00
	3	$25.00	$59,625.00
	4	$40.00	$95,400.00
	5	$65.00	$155,025.00
Ref #18	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (2385 SF)**	
	Awd	$8.00	$19,080.00
	2	$10.00	$23,850.00
	3	$10.00	$23,850.00
	4	$25.00	$59,625.00
	5	$15.00	$35,775.00
Ref #19	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (2385 SF)**	
	Awd	$8.00	$19,080.00
	2	$10.00	$23,850.00
	3	$10.00	$23,850.00
	4	$5.00	$11,925.00
	5	$15.00	$35,775.00
Ref #20	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (2385 SF)**	
	Awd	$8.00	$19,080.00
	2	$10.00	$23,850.00
	3	$10.00	$23,850.00
	4	$5.00	$11,925.00
	5	$15.00	$35,775.00
Ref #21	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (8 MNHR)**	
	Awd	$250.00	$2,000.00
	2	$100.00	$800.00
	3	$200.00	$1,600.00
	4	$150.00	$1,200.00
	5	$100.00	$800.00

Ref #22	**514E10000**	**FINAL INSPECTION REPAIR, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$100.00	$200.00
	3	$300.00	$600.00
	4	$200.00	$400.00
	5	$200.00	$400.00
Ref #23	**519E11100**	**PATCHING CONCRETE STRUCTURE, (520 SF)**	
	Awd	$240.00	$124,800.00
	2	$175.00	$91,000.00
	3	$180.00	$93,600.00
	4	$175.00	$91,000.00
	5	$165.06	$85,831.20

Section 4 - STRUCTURE REPAIR (SEN-00018-0276) - Totals

Awd	**$229,674.50**
2	**$226,175.00**
3	**$228,975.00**
4	**$272,787.00**
5	**$350,693.20**

Ref #24	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (2838 SF)**	
	Awd	$18.50	$52,503.00
	2	$25.00	$70,950.00
	3	$25.00	$70,950.00
	4	$40.00	$113,520.00
	5	$65.00	$184,470.00
Ref #25	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (2838 SF)**	
	Awd	$9.00	$25,542.00
	2	$10.00	$28,380.00
	3	$10.00	$28,380.00
	4	$25.00	$70,950.00
	5	$15.00	$42,570.00
Ref #26	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (2838 SF)**	
	Awd	$9.00	$25,542.00
	2	$10.00	$28,380.00
	3	$10.00	$28,380.00
	4	$5.00	$14,190.00
	5	$15.00	$42,570.00
Ref #27	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (2838 SF)**	
	Awd	$9.00	$25,542.00
	2	$10.00	$28,380.00
	3	$10.00	$28,380.00
	4	$5.00	$14,190.00
	5	$15.00	$42,570.00
Ref #28	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (8 MNHR)**	
	Awd	$250.00	$2,000.00
	2	$100.00	$800.00
	3	$200.00	$1,600.00
	4	$150.00	$1,200.00
	5	$100.00	$800.00

Ref #29	**514E10000**	**FINAL INSPECTION REPAIR, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$100.00	$200.00
	3	$300.00	$600.00
	4	$200.00	$400.00
	5	$200.00	$400.00

Section 5 - STRUCTURE REPAIR (SEN-00018-3137) - Totals

Awd	**$131,329.00**
2	**$157,090.00**
3	**$158,290.00**
4	**$214,450.00**
5	**$313,380.00**

Ref #30	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,802.10	$9,802.10
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
	4	$12,500.00	$12,500.00
	5	$15,000.00	$15,000.00
Ref #31	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,390.20	$30,390.20
	2	$49,107.93	$49,107.93
	3	$40,000.00	$40,000.00
	4	$50,000.00	$50,000.00
	5	$30,000.00	$30,000.00
Ref #32	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$25,869.98	$25,869.98
	2	$30,000.00	$30,000.00
	3	$25,000.00	$25,000.00
	4	$20,000.00	$20,000.00
	5	$70,000.00	$70,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$66,062.28**
2	**$89,107.93**
3	**$75,000.00**
4	**$82,500.00**
5	**$115,000.00**