Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260446
PID 114657
D09-Guardrail Project FY2027
Non-Federal
Type: GUARDRAIL REBUILDING
Letting Date: 10/1/2026
Completion Date: 10/31/2027

Contract Awarded To: PDK CONSTRUCTION INC
Award Amount: $956,186.20

Engineer's Estimate: $941,000.00

Bidder 1
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $956,186.20

Bidder 2
CUYAHOGA FENCE LLC
43475-OBERLIN- ELYRIA RD
Lorain
OBERLIN, OH 44074
Bid $992,224.80

Bidder 3
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $1,143,225.00

Bidder 4
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $1,168,220.44

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$100.00	$100.00
	3	$1,150.00	$1,150.00
	4	$3,250.00	$3,250.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (11381.3 FT)**	
	Awd	$2.00	$22,762.60
	2	$2.00	$22,762.60
	3	$2.00	$22,762.60
	4	$2.80	$31,867.64
Ref #3	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (481.3 FT)**	
	Awd	$1.70	$818.21
	2	$2.00	$962.60
	3	$3.00	$1,443.90
	4	$3.00	$1,443.90
Ref #4	**202E38101**	**GUARDRAIL REMOVED FOR STORAGE, AS PER PLAN, (10218.8 FT)**	
	Awd	$1.90	$19,415.72
	2	$2.00	$20,437.60
	3	$3.00	$30,656.40
	4	$3.50	$35,765.80
Ref #5	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (31 EACH)**	
	Awd	$200.00	$6,200.00
	2	$175.00	$5,425.00
	3	$365.00	$11,315.00
	4	$250.00	$7,750.00
Ref #6	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (13 EACH)**	
	Awd	$125.00	$1,625.00
	2	$150.00	$1,950.00
	3	$150.00	$1,950.00
	4	$200.00	$2,600.00
Ref #7	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (44 EACH)**	
	Awd	$125.00	$5,500.00
	2	$150.00	$6,600.00
	3	$120.00	$5,280.00
	4	$125.00	$5,500.00
Ref #8	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$190.00	$760.00
	2	$150.00	$600.00
	3	$150.00	$600.00
	4	$75.00	$300.00
Ref #9	**209E60201**	**LINEAR GRADING, AS PER PLAN, (238.5 STA)**	
	Awd	$20.00	$4,770.00
	2	$10.00	$2,385.00
	3	$35.00	$8,347.50
	4	$140.00	$33,390.00
Ref #10	**209E70000**	**BORROW, (2382 CY)**	
	Awd	$50.00	$119,100.00
	2	$50.00	$119,100.00
	3	$62.50	$148,875.00
	4	$65.00	$154,830.00

Ref #11	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (525 FT)**	
	Awd	$109.00	$57,225.00
	2	$150.00	$78,750.00
	3	$128.00	$67,200.00
	4	$122.00	$64,050.00
Ref #12	**606E13000**	**GUARDRAIL, TYPE 5, (675 FT)**	
	Awd	$15.98	$10,786.50
	2	$20.00	$13,500.00
	3	$20.80	$14,040.00
	4	$22.50	$15,187.50
Ref #13	**606E13010**	**GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP, (43.8 FT)**	
	Awd	$158.00	$6,920.40
	2	$150.00	$6,570.00
	3	$209.00	$9,154.20
	4	$175.00	$7,665.00
Ref #14	**606E15050**	**GUARDRAIL, TYPE MGS, (18118.8 FT)**	
	Awd	$19.60	$355,128.48
	2	$20.00	$362,376.00
	3	$22.50	$407,673.00
	4	$22.50	$407,673.00
Ref #15	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (2125 FT)**	
	Awd	$22.76	$48,365.00
	2	$24.00	$51,000.00
	3	$28.60	$60,775.00
	4	$30.00	$63,750.00
Ref #16	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (100 FT)**	
	Awd	$19.28	$1,928.00
	2	$24.00	$2,400.00
	3	$25.00	$2,500.00
	4	$25.00	$2,500.00
Ref #17	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$2,400.00	$2,400.00
	2	$2,500.00	$2,500.00
	3	$2,895.00	$2,895.00
	4	$2,500.00	$2,500.00
Ref #18	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (2 EACH)**	
	Awd	$2,270.00	$4,540.00
	2	$2,650.00	$5,300.00
	3	$2,720.00	$5,440.00
	4	$2,450.00	$4,900.00
Ref #19	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (42 EACH)**	
	Awd	$2,270.00	$95,340.00
	2	$2,600.00	$109,200.00
	3	$2,780.00	$116,760.00
	4	$2,500.00	$105,000.00
Ref #20	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$880.00	$880.00
	2	$1,100.00	$1,100.00
	3	$1,150.00	$1,150.00
	4	$1,000.00	$1,000.00

Ref #21	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (58 EACH)**	
	Awd	$1,120.00	$64,960.00
	2	$1,100.00	$63,800.00
	3	$1,380.00	$80,040.00
	4	$1,250.00	$72,500.00
Ref #22	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (10 EACH)**	
	Awd	$750.00	$7,500.00
	2	$1,100.00	$11,000.00
	3	$1,050.00	$10,500.00
	4	$1,000.00	$10,000.00
Ref #23	**606E98000**	**GUARDRAIL, MISC.: MGS SHORT SPAN, (300 FT)**	
	Awd	$29.98	$8,994.00
	2	$26.00	$7,800.00
	3	$25.20	$7,560.00
	4	$35.00	$10,500.00
Ref #24	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (22 EACH)**	
	Awd	$100.00	$2,200.00
	2	$175.00	$3,850.00
	3	$125.00	$2,750.00
	4	$100.00	$2,200.00
Ref #25	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (22 EACH)**	
	Awd	$50.00	$1,100.00
	2	$175.00	$3,850.00
	3	$80.00	$1,760.00
	4	$50.00	$1,100.00

Section 1 - ROADWAY - Totals

Awd	**$849,318.91**
2	**$903,318.80**
3	**$1,022,577.60**
4	**$1,047,222.84**

Ref #26	**659E10000**	**SEEDING AND MULCHING, (19667 SY)**	
	Awd	$0.93	$18,290.31
	2	$1.00	$19,667.00
	3	$0.80	$15,733.60
	4	$2.50	$49,167.50
Ref #27	**659E14000**	**REPAIR SEEDING AND MULCHING, (983 SY)**	
	Awd	$0.54	$530.82
	2	$1.00	$983.00
	3	$0.50	$491.50
	4	$1.00	$983.00
Ref #28	**659E20000**	**COMMERCIAL FERTILIZER, (2.66 TON)**	
	Awd	$1,620.00	$4,309.20
	2	$650.00	$1,729.00
	3	$370.00	$984.20
	4	$850.00	$2,261.00
Ref #29	**659E31000**	**LIME, (4.06 ACRE)**	
	Awd	$216.00	$876.96
	2	$150.00	$609.00
	3	$50.00	$203.00
	4	$185.00	$751.10

Ref #30	**659E35000**	**WATER, (106 MGAL)**	
	Awd	$1.00	$106.00
	2	$1.00	$106.00
	3	$0.35	$37.10
	4	$10.00	$1,060.00
Ref #31	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$25,113.29**
2	**$24,094.00**
3	**$18,449.40**
4	**$55,222.60**

Ref #32	**626E00112**	**BARRIER REFLECTOR, TYPE 3 BI-DIRECTIONAL, (286 EACH)**	
	Awd	$9.00	$2,574.00
	2	$12.00	$3,432.00
	3	$13.00	$3,718.00
	4	$12.50	$3,575.00
Ref #33	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST BI-DIRECTIONAL, (100 FT)**	
	Awd	$12.00	$1,200.00
	2	$12.00	$1,200.00
	3	$12.00	$1,200.00
	4	$13.50	$1,350.00
Ref #34	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (67 EACH)**	
	Awd	$40.00	$2,680.00
	2	$40.00	$2,680.00
	3	$50.00	$3,350.00
	4	$50.00	$3,350.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$6,454.00**
2	**$7,312.00**
3	**$8,268.00**
4	**$8,275.00**

Ref #35	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$7,500.00	$7,500.00
	3	$7,930.00	$7,930.00
	4	$7,500.00	$7,500.00
Ref #36	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$25,000.00	$25,000.00
	3	$36,500.00	$36,500.00
	4	$10,000.00	$10,000.00

Ref #37	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$54,300.00	$54,300.00
	2	$25,000.00	$25,000.00
	3	$49,500.00	$49,500.00
	4	$40,000.00	$40,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$75,300.00**
2	**$57,500.00**
3	**$93,930.00**
4	**$57,500.00**