Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260481
PID 114534
D09-BH-FY2027
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 10/15/2026
Completion Date: 7/30/2027

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $439,985.00

Engineer's Estimate: $450,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $439,985.00

Ref #1	**832E30000**	**EROSION CONTROL, (1500 EACH)**	
	Awd	$1.00	$1,500.00

Section 1 - EROSION CONTROL - Totals

Awd **$1,500.00**

Ref #2	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (29 CF)**	
	Awd	$725.00	$21,025.00

Section 2 - STRUCTURE REPAIR (BRIDGE NO. ADA-73-0100 - Totals

Awd **$21,025.00**

Ref #3	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (37 CF)**	
	Awd	$675.00	$24,975.00

Section 3 - STRUCTURE REPAIR (BRIDGE NO. ADA-125-030 - Totals

Awd **$24,975.00**

Ref #4	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (52 CF)**	
	Awd	$540.00	$28,080.00

Section 4 - STRUCTURE REPAIR (BRIDGE NO. HIG-506-029 - Totals

Awd **$28,080.00**

Ref #5	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (22 CF)**	
	Awd	$915.00	$20,130.00

Section 5 - STRUCTURE REPAIR (BRIDGE NO. JAC-32-2021 - Totals

Awd **$20,130.00**

Ref #6	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (22 CF)**	
	Awd	$915.00	$20,130.00

Section 6 - STRUCTURE REPAIR (BRIDGE NO. JAC-32-2021 - Totals

Awd **$20,130.00**

Ref #7	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (64 CF)**	
	Awd	$525.00	$33,600.00

Section 7 - STRUCTURE REPAIR (BRIDGE NO. JAC-93-2724 - Totals

Awd **$33,600.00**

Ref #8	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (23 CF)**	
	Awd	$870.00	$20,010.00

Section 8 - STRUCTURE REPAIR (BRIDGE NO. JAC-124-211 - Totals			
	Awd		**$20,010.00**
Ref #9	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (63 CF)**	
	Awd	$560.00	$35,280.00
Section 9 - STRUCTURE REPAIR (BRIDGE NO. ROS-35-1969 - Totals			
	Awd		**$35,280.00**
Ref #10	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (37 CF)**	
	Awd	$675.00	$24,975.00
Section 10 - STRUCTURE REPAIR (BRIDGE NO. ROS-35-1973 - Totals			
	Awd		**$24,975.00**
Ref #11	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (28 CF)**	
	Awd	$740.00	$20,720.00
Section 11 - STRUCTURE REPAIR (BRIDGE NO. ROS-35-2015 - Totals			
	Awd		**$20,720.00**
Ref #12	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (40 CF)**	
	Awd	$630.00	$25,200.00
Section 12 - STRUCTURE REPAIR (BRIDGE NO. ROS-138-099 - Totals			
	Awd		**$25,200.00**
Ref #13	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (64 CF)**	
	Awd	$525.00	$33,600.00
Section 13 - STRUCTURE REPAIR (BRIDGE NO. SCI-140-025 - Totals			
	Awd		**$33,600.00**
Ref #14	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (47 CF)**	
	Awd	$580.00	$27,260.00
Section 14 - STRUCTURE REPAIR (BRIDGE NO. SCI-140-123 - Totals			
	Awd		**$27,260.00**
Ref #15	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
Ref #16	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
Ref #17	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00

Section 15 - INCIDENTALS - Totals

Awd	**$103,500.00**