Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260398
PID 121447
HAM-IR 75-07.85
Federal
Type: MAJOR WIDENING
Letting Date: 10/8/2026
Completion Date: 9/30/2031

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $199,003,213.13

Engineer's Estimate: $146,875,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $199,003,213.13

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$462,045.74	$462,045.74
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$5,092.33	$10,184.66
Ref #3	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (114234 SY)**	
	Awd	$16.64	$1,900,853.76
Ref #4	**202E23500**	**WEARING COURSE REMOVED, (114234 SY)**	
	Awd	$7.94	$907,017.96
Ref #5	**202E30000**	**WALK REMOVED, (9358 SF)**	
	Awd	$4.82	$45,105.56
Ref #6	**202E30700**	**CONCRETE BARRIER REMOVED, (10796 FT)**	
	Awd	$42.26	$456,238.96
Ref #7	**202E32000**	**CURB REMOVED, (7733 FT)**	
	Awd	$8.87	$68,591.71
Ref #8	**202E32600**	**GUTTER REMOVED, (354 FT)**	
	Awd	$19.39	$6,864.06
Ref #9	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (4704 FT)**	
	Awd	$35.65	$167,697.60
Ref #10	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (1450 FT)**	
	Awd	$114.54	$166,083.00
Ref #11	**202E38000**	**GUARDRAIL REMOVED, (8349 FT)**	
	Awd	$8.42	$70,298.58
Ref #12	**202E58000**	**MANHOLE REMOVED, (22 EACH)**	
	Awd	$1,507.24	$33,159.28
Ref #13	**202E58100**	**CATCH BASIN REMOVED, (40 EACH)**	
	Awd	$1,012.94	$40,517.60
Ref #14	**202E58200**	**INLET REMOVED, (14 EACH)**	
	Awd	$1,424.17	$19,938.38
Ref #15	**202E58400**	**INLET ABANDONED, (7 EACH)**	
	Awd	$2,330.15	$16,311.05
Ref #16	**202E58401**	**INLET ABANDONED, AS PER PLAN, (1 EACH)**	
	Awd	$11,423.19	$11,423.19
Ref #17	**202E58500**	**CATCH BASIN ABANDONED, (8 EACH)**	
	Awd	$1,001.35	$8,010.80
Ref #18	**202E58700**	**MANHOLE ABANDONED, (18 EACH)**	
	Awd	$1,744.86	$31,407.48
Ref #19	**202E58701**	**MANHOLE ABANDONED, AS PER PLAN, (1 EACH)**	
	Awd	$17,295.36	$17,295.36
Ref #20	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, VARIES, (6327 FT)**	
	Awd	$152.99	$967,967.73
Ref #21	**202E75000**	**FENCE REMOVED, (10719 FT)**	
	Awd	$12.03	$128,949.57
Ref #22	**202E98100**	**REMOVAL MISC.: DRAINAGE STRUCTURE ABANDONED, AS PE, (56 EACH)**	
	Awd	$1,386.20	$77,627.20
Ref #23	**202E98200**	**REMOVAL MISC.: ABANDONED WATER LINE, (230 FT)**	
	Awd	$56.13	$12,909.90

Ref #24	**202E98200**	**REMOVAL MISC.: DRAINAGE PIPE ABANDONED, AS PER PLA, (1824 FT)**		
	Awd	$52.76	$96,234.24	
Ref #25	**203E10000**	**EXCAVATION, (125629 CY)**		
	Awd	$22.81	$2,865,597.49	
Ref #26	**203E10001**	**EXCAVATION, AS PER PLAN, (73 CY)**		
	Awd	$534.41	$39,011.93	
Ref #27	**203E20000**	**EMBANKMENT, (144041 CY)**		
	Awd	$25.23	$3,634,154.43	
Ref #28	**204E10000**	**SUBGRADE COMPACTION, (1843 SY)**		
	Awd	$5.89	$10,855.27	
Ref #29	**204E45000**	**PROOF ROLLING, (92 HOUR)**		
	Awd	$288.19	$26,513.48	
Ref #30	**206E10500**	**CEMENT, (4902 TON)**		
	Awd	$270.46	$1,325,794.92	
Ref #31	**206E11000**	**CURING COAT, (162367 SY)**		
	Awd	$1.60	$259,787.20	
Ref #32	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (162367 SY)**		
	Awd	$8.94	$1,451,560.98	
Ref #33	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**		
	Awd	$104,679.31	$104,679.31	
Ref #34	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (1257 SF)**		
	Awd	$11.13	$13,990.41	
Ref #35	**606E15050**	**GUARDRAIL, TYPE MGS, (7453 FT)**		
	Awd	$37.30	$277,996.90	
Ref #36	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (75 FT)**		
	Awd	$45.72	$3,429.00	
Ref #37	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (12 EACH)**		
	Awd	$3,399.07	$40,788.84	
Ref #38	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (5 EACH)**		
	Awd	$1,804.82	$9,024.10	
Ref #39	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (15 EACH)**		
	Awd	$3,368.99	$50,534.85	
Ref #40	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (9 EACH)**		
	Awd	$451.20	$4,060.80	
Ref #41	**607E23000**	**FENCE, TYPE CLT, (13863 FT)**		
	Awd	$39.71	$550,499.73	
Ref #42	**607E70000**	**FENCELINE SEEDING AND MULCHING, (13863 FT)**		
	Awd	$1.07	$14,833.41	
Ref #43	**608E10000**	**4" CONCRETE WALK, (15435 SF)**		
	Awd	$21.70	$334,939.50	
Ref #44	**608E52000**	**CURB RAMP, (841 SF)**		
	Awd	$52.01	$43,740.41	
Ref #45	**622E10100**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, (5151 FT)**		
	Awd	$266.21	$1,371,247.71	
Ref #46	**622E10101**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, AS PER PL, (85 FT)**		
	Awd	$633.19	$53,821.15	

Ref #47	**622E10140**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C1, (1957 FT)**		
	Awd	$278.24	$544,515.68	
Ref #48	**622E10141**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C1, AS PER PL, (158 FT)**		
	Awd	$885.86	$139,965.88	
Ref #49	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (3906 FT)**		
	Awd	$126.34	$493,484.04	
Ref #50	**622E10200**	**BARRIER TRANSITION, (1 EACH)**		
	Awd	$11,430.50	$11,430.50	
Ref #51	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (19 EACH)**		
	Awd	$9,979.78	$189,615.82	
Ref #52	**622E25006**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (48 EACH)**		
	Awd	$8,708.95	$418,029.60	
Ref #53	**622E25007**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (7 EACH)**		
	Awd	$7,445.21	$52,116.47	
Ref #54	**622E25014**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (16 EACH)**		
	Awd	$8,708.88	$139,342.08	
Ref #55	**622E25015**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (4 EACH)**		
	Awd	$9,616.73	$38,466.92	
Ref #56	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (39 EACH)**		
	Awd	$6,550.69	$255,476.91	
Ref #57	**622E25051**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (3 EACH)**		
	Awd	$6,009.24	$18,027.72	
Ref #58	**626E00102**	**BARRIER REFLECTOR, TYPE 1, 1 WAY, (273 EACH)**		
	Awd	$14.98	$4,089.54	
Ref #59	**626E00110**	**BARRIER REFLECTOR, TYPE 2, 1 WAY, (81 EACH)**		
	Awd	$16.84	$1,364.04	
Ref #60	**690E65020**	**SPECIAL - WORK INVOLVING WATER, (10000 GAL)**		
	Awd	$3.61	$36,100.00	
Ref #61	**690E65022**	**SPECIAL - WORK INVOLVING NON-REGULATED WATER, (15000 GAL)**		
	Awd	$2.41	$36,150.00	
Ref #62	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT FRIABLE MATERIAL, SFN, (50 SF)**		
	Awd	$54.14	$2,707.00	
Ref #63	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT FRIABLE MATERIAL, SFN, (50 SF)**		
	Awd	$54.14	$2,707.00	
Ref #64	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT FRIABLE MATERIAL, SFN, (50 SF)**		
	Awd	$54.14	$2,707.00	
Ref #65	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT FRIABLE MATERIAL, SFN, (50 SF)**		
	Awd	$54.14	$2,707.00	
Ref #66	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT NON-FRIABLE MATERIAL,, (160 SF)**		
	Awd	$14.44	$2,310.40	
Ref #67	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT NON-FRIABLE MATERIAL,, (160 SF)**		
	Awd	$14.44	$2,310.40	
Ref #68	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT NON-FRIABLE MATERIAL,, (160 SF)**		
	Awd	$14.44	$2,310.40	
Ref #69	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT NON-FRIABLE MATERIAL,, (160 SF)**		
	Awd	$14.44	$2,310.40	

Ref #70	**690E70120**	**SPECIAL - ASBESTOS ABATEMENT PIPE, SFN 3110036, (260 FT)**	
	Awd	$14.44	$3,754.40
Ref #71	**690E70120**	**SPECIAL - ASBESTOS ABATEMENT PIPE, SFN 3110087, (260 FT)**	
	Awd	$14.44	$3,754.40
Ref #72	**690E70120**	**SPECIAL - ASBESTOS ABATEMENT PIPE, SFN 3110176, (260 FT)**	
	Awd	$14.44	$3,754.40
Ref #73	**690E70120**	**SPECIAL - ASBESTOS ABATEMENT PIPE, SFN 3113779, (260 FT)**	
	Awd	$14.44	$3,754.40
Ref #74	**690E71050**	**SPECIAL - ASBESTOS INSPECTION, VARIOUS STRUCTURES, (4 EACH)**	
	Awd	$2,647.06	$10,588.24
Ref #75	**690E98400**	**SPECIAL - CONTAMINATED MATERIAL INSPECTION AND TES, (LUMP SUM)**	
	Awd	$44,518.79	$44,518.79
Ref #76	**690E98600**	**SPECIAL - MISC.: DRAINAGE SYSTEM CLEANING, 36" AND, (200 HOUR)**	
	Awd	$893.30	$178,660.00
Ref #77	**690E98600**	**SPECIAL - MISC.: DRAINAGE SYSTEM CLEANING, OVER 36, (100 HOUR)**	
	Awd	$1,043.70	$104,370.00
Ref #78	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$1,695,429.57	$1,695,429.57

Section 1 - ROADWAY - Totals

Awd	**$22,656,424.19**

Ref #79	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (22 SY)**	
	Awd	$147.42	$3,243.24
Ref #80	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (47 SY)**	
	Awd	$143.54	$6,746.38
Ref #81	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (11 CY)**	
	Awd	$482.68	$5,309.48
Ref #82	**601E37500**	**PAVED GUTTER, TYPE 1-2, (110 FT)**	
	Awd	$239.35	$26,328.50
Ref #83	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.40	$300.80
Ref #84	**659E00300**	**TOPSOIL, (10306 CY)**	
	Awd	$5.66	$58,331.96
Ref #85	**659E10000**	**SEEDING AND MULCHING, (92843 SY)**	
	Awd	$1.07	$99,342.01
Ref #86	**659E14000**	**REPAIR SEEDING AND MULCHING, (4643 SY)**	
	Awd	$1.07	$4,968.01
Ref #87	**659E15000**	**INTER-SEEDING, (4643 SY)**	
	Awd	$1.07	$4,968.01
Ref #88	**659E20000**	**COMMERCIAL FERTILIZER, (12.9 TON)**	
	Awd	$902.41	$11,641.09
Ref #89	**659E31000**	**LIME, (19.19 ACRE)**	
	Awd	$12.03	$230.86
Ref #90	**659E35000**	**WATER, (527 MGAL)**	
	Awd	$1.20	$632.40

Ref #91	**659E40000**	**MOWING, (209 MSF)**		
	Awd	$13.96	$2,917.64	
Ref #92	**670E00700**	**DITCH EROSION PROTECTION, (6334 SY)**		
	Awd	$3.01	$19,065.34	
Ref #93	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**		
	Awd	$14,438.53	$14,438.53	
Ref #94	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**		
	Awd	$84,441.45	$84,441.45	
Ref #95	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**		
	Awd	$50,723.13	$50,723.13	
Ref #96	**832E30000**	**EROSION CONTROL, (698286 EACH)**		
	Awd	$1.00	$698,286.00	

Section 2 - EROSION CONTROL - Totals

Awd	**$1,091,914.83**

Ref #97	**602E20000**	**CONCRETE MASONRY, (11 CY)**		
	Awd	$4,596.68	$50,563.48	
Ref #98	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (39512 FT)**		
	Awd	$26.89	$1,062,477.68	
Ref #99	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (2666 FT)**		
	Awd	$45.85	$122,236.10	
Ref #100	**605E14000**	**6" BASE PIPE UNDERDRAINS, (32697 FT)**		
	Awd	$23.42	$765,763.74	
Ref #101	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (4500 FT)**		
	Awd	$57.79	$260,055.00	
Ref #102	**611E00900**	**6" CONDUIT, TYPE B, (100 FT)**		
	Awd	$125.62	$12,562.00	
Ref #103	**611E01100**	**6" CONDUIT, TYPE C, (100 FT)**		
	Awd	$125.62	$12,562.00	
Ref #104	**611E01400**	**6" CONDUIT, TYPE E, (100 FT)**		
	Awd	$120.77	$12,077.00	
Ref #105	**611E01500**	**6" CONDUIT, TYPE F, (100 FT)**		
	Awd	$120.77	$12,077.00	
Ref #106	**611E05900**	**15" CONDUIT, TYPE B, 706.02, JOINTS PER 706.11, (198 FT)**		
	Awd	$174.70	$34,590.60	
Ref #107	**611E05901**	**15" CONDUIT, TYPE B, AS PER PLAN, (4091 FT)**		
	Awd	$197.67	$808,667.97	
Ref #108	**611E06100**	**15" CONDUIT, TYPE C, (505 FT)**		
	Awd	$190.37	$96,136.85	
Ref #109	**611E06100**	**15" CONDUIT, TYPE C, 706.02, JOINTS PER 706.11, (66 FT)**		
	Awd	$200.82	$13,254.12	
Ref #110	**611E06700**	**15" CONDUIT, TYPE F, 707.05 TYPE C, 707.21 OR 707., (290 FT)**		
	Awd	$220.23	$63,866.70	
Ref #111	**611E07401**	**18" CONDUIT, TYPE B, AS PER PLAN, (2749 FT)**		
	Awd	$214.27	$589,028.23	

Ref #112	**611E07600**	**18" CONDUIT, TYPE C, (247 FT)**		
	Awd	$241.79	$59,722.13	
Ref #113	**611E08901**	**21" CONDUIT, TYPE B, AS PER PLAN, (201 FT)**		
	Awd	$313.93	$63,099.93	
Ref #114	**611E09100**	**21" CONDUIT, TYPE C, (55 FT)**		
	Awd	$326.70	$17,968.50	
Ref #115	**611E10401**	**24" CONDUIT, TYPE B, AS PER PLAN, (585 FT)**		
	Awd	$275.79	$161,337.15	
Ref #116	**611E10600**	**24" CONDUIT, TYPE C, (773 FT)**		
	Awd	$316.25	$244,461.25	
Ref #117	**611E10600**	**24" CONDUIT, TYPE C, 748.01, 748.02, (21 FT)**		
	Awd	$1,041.30	$21,867.30	
Ref #118	**611E13401**	**30" CONDUIT, TYPE B, AS PER PLAN, (402 FT)**		
	Awd	$370.92	$149,109.84	
Ref #119	**611E13600**	**30" CONDUIT, TYPE C, (576 FT)**		
	Awd	$359.90	$207,302.40	
Ref #120	**611E16401**	**36" CONDUIT, TYPE B, AS PER PLAN, (464 FT)**		
	Awd	$471.31	$218,687.84	
Ref #121	**611E16600**	**36" CONDUIT, TYPE C, (1148 FT)**		
	Awd	$572.06	$656,724.88	
Ref #122	**611E16600**	**36" CONDUIT, TYPE C, 748.01, 748.02, (226 FT)**		
	Awd	$981.37	$221,789.62	
Ref #123	**611E19401**	**42" CONDUIT, TYPE B, AS PER PLAN, (929 FT)**		
	Awd	$617.84	$573,973.36	
Ref #124	**611E19600**	**42" CONDUIT, TYPE C, (340 FT)**		
	Awd	$1,037.69	$352,814.60	
Ref #125	**611E97400**	**CONDUIT, MISC.: CONDUIT INSTALLED WITH TRENCHLESS , (380 FT)**		
	Awd	$2,171.73	$825,257.40	
Ref #126	**611E97400**	**CONDUIT, MISC.: CONDUIT INSTALLED WITH TRENCHLESS , (192 FT)**		
	Awd	$2,619.72	$502,986.24	
Ref #127	**611E97400**	**CONDUIT, MISC.: CONDUIT INSTALLED WITH TRENCHLESS , (167 FT)**		
	Awd	$2,829.44	$472,516.48	
Ref #128	**611E97400**	**CONDUIT, MISC.: CONDUIT INSTALLED WITH TRENCHLESS , (340 FT)**		
	Awd	$4,475.27	$1,521,591.80	
Ref #129	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**		
	Awd	$6,769.73	$6,769.73	
Ref #130	**611E98180**	**CATCH BASIN, NO. 3A, (12 EACH)**		
	Awd	$5,147.00	$61,764.00	
Ref #131	**611E98230**	**CATCH BASIN, NO. 4, (3 EACH)**		
	Awd	$14,155.73	$42,467.19	
Ref #132	**611E98300**	**CATCH BASIN, NO. 5, (3 EACH)**		
	Awd	$7,916.07	$23,748.21	
Ref #133	**611E98344**	**CATCH BASIN, NO. 5A, (3 EACH)**		
	Awd	$11,972.64	$35,917.92	
Ref #134	**611E98370**	**CATCH BASIN, NO. 6, (1 EACH)**		
	Awd	$4,907.54	$4,907.54	

Ref #135	**611E98410**	**CATCH BASIN, NO. 8, (16 EACH)**		
	Awd	$7,022.57	$112,361.12	
Ref #136	**611E98434**	**CATCH BASIN, NO. 8A, (2 EACH)**		
	Awd	$13,925.20	$27,850.40	
Ref #137	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**		
	Awd	$4,464.77	$4,464.77	
Ref #138	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**		
	Awd	$1,291.04	$1,291.04	
Ref #139	**611E99100**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE B1, (9 EACH)**		
	Awd	$30,570.70	$275,136.30	
Ref #140	**611E99101**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE B1, AS, (2 EACH)**		
	Awd	$22,530.12	$45,060.24	
Ref #141	**611E99101**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE B1, AS, (10 EACH)**		
	Awd	$29,450.76	$294,507.60	
Ref #142	**611E99110**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE C1, (2 EACH)**		
	Awd	$29,181.24	$58,362.48	
Ref #143	**611E99111**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE C1, AS, (8 EACH)**		
	Awd	$12,663.79	$101,310.32	
Ref #144	**611E99114**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, (30 EACH)**		
	Awd	$26,098.15	$782,944.50	
Ref #145	**611E99115**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, AS , (5 EACH)**		
	Awd	$30,440.11	$152,200.55	
Ref #146	**611E99150**	**INLET ADJUSTED TO GRADE, (1 EACH)**		
	Awd	$1,582.72	$1,582.72	
Ref #147	**611E99574**	**MANHOLE, NO. 3, (32 EACH)**		
	Awd	$14,581.01	$466,592.32	
Ref #148	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (7 EACH)**		
	Awd	$1,291.05	$9,037.35	
Ref #149	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (1 EACH)**		
	Awd	$6,455.21	$6,455.21	
Ref #150	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (11 EACH)**		
	Awd	$804.98	$8,854.78	
Ref #151	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (1000 LB)**		
	Awd	$4.21	$4,210.00	
Ref #152	**611E99900**	**DRAINAGE STRUCTURE, MISC.: CHECK VALVE FOR 24" CON, (1 EACH)**		
	Awd	$20,871.01	$20,871.01	
Ref #153	**611E99900**	**DRAINAGE STRUCTURE, MISC.: CHECK VALVE FOR 36'' CO, (2 EACH)**		
	Awd	$35,432.82	$70,865.64	
Ref #154	**638E06712**	**30" STEEL PIPE ENCASEMENT, OPEN CUT, (72 FT)**		
	Awd	$567.41	$40,853.52	
Ref #155	**638E07320**	**48" STEEL PIPE ENCASEMENT, BORED OR JACKED, (211 FT)**		
	Awd	$6,425.35	$1,355,748.85	
Ref #156	**690E98400**	**SPECIAL - STORMWATER DETENTION SYSTEM 1, (LUMP SUM)**		
	Awd	$2,427,673.89	$2,427,673.89	
Ref #157	**690E98400**	**SPECIAL - STORMWATER DETENTION SYSTEM 2, (LUMP SUM)**		
	Awd	$938,925.01	$938,925.01	

Ref #158	**690E98400**	**SPECIAL - STORMWATER DETENTION SYSTEM 3, (LUMP SUM)**	
	Awd	$1,898,318.24	$1,898,318.24
Ref #702	**611E07400**	**18" CONDUIT, TYPE B, JOINTS PER 706.11, (97 FT)**	
	Awd	$261.48	$25,363.56

Section 3 - DRAINAGE - Totals

Awd	**$19,493,545.20**

Ref #159	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5" DEPTH, (30877 SY)**	
	Awd	$6.42	$198,230.34
Ref #160	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (3216 SY)**	
	Awd	$15.38	$49,462.08
Ref #161	**255E15000**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (494 SY)**	
	Awd	$351.66	$173,720.04
Ref #162	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (42804 CY)**	
	Awd	$265.36	$11,358,469.44
Ref #163	**304E20000**	**AGGREGATE BASE, (45491 CY)**	
	Awd	$112.45	$5,115,462.95
Ref #164	**407E20000**	**NON-TRACKING TACK COAT, (26622 GAL)**	
	Awd	$5.00	$133,110.00
Ref #165	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (134 CY)**	
	Awd	$369.52	$49,515.68
Ref #166	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (94 CY)**	
	Awd	$426.25	$40,067.50
Ref #167	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (15155 CY)**	
	Awd	$13.50	$204,592.50
Ref #168	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (7451 CY)**	
	Awd	$275.81	$2,055,060.31
Ref #169	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (7620 CY)**	
	Awd	$375.23	$2,859,252.60
Ref #170	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (47 SY)**	
	Awd	$274.42	$12,897.74
Ref #171	**452E16010**	**13" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (4293 SY)**	
	Awd	$190.73	$818,803.89
Ref #172	**609E14000**	**CURB, TYPE 2-A, (37 FT)**	
	Awd	$52.78	$1,952.86
Ref #173	**609E24511**	**CURB, TYPE 4-C, AS PER PLAN, (4150 FT)**	
	Awd	$48.78	$202,437.00
Ref #174	**609E26000**	**CURB, TYPE 6, (1775 FT)**	
	Awd	$56.28	$99,897.00
Ref #175	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (8.42 MILE)**	
	Awd	$2,063.51	$17,374.75

Section 4 - PAVEMENT - Totals

Awd	**$23,390,306.68**

Ref #176	**203E10001**	**EXCAVATION, AS PER PLAN, ADDITIONAL EXCAVATION, (C, (5 CY)**	
	Awd	$154.56	$772.80
Ref #177	**203E10001**	**EXCAVATION, AS PER PLAN, EXPLORATORY EXCAVATION, (, (5 CY)**	
	Awd	$348.09	$1,740.45
Ref #178	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (CIN. 509), (216 LB)**	
	Awd	$4.74	$1,023.84
Ref #179	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, CONCRETE, CLASS C, , (2 CY)**	
	Awd	$1,730.36	$3,460.72
Ref #180	**602E98200**	**MASONRY, MISC.: BRICK MASONRY, (CIN. 602), (1 CY)**	
	Awd	$1,477.55	$1,477.55
Ref #181	**638E11602**	**SPECIAL - 6" WATER MAIN DIP AND FITTINGS, FURNISHI, (19 FT)**	
	Awd	$802.14	$15,240.66
Ref #182	**638E11604**	**SPECIAL - 8" WATER MAIN DIP AND FITTINGS, FURNISHI, (145 FT)**	
	Awd	$363.07	$52,645.15
Ref #183	**638E11608**	**SPECIAL - 12" WATER MAIN DIP AND FITTINGS, FURNISH, (5 FT)**	
	Awd	$2,995.20	$14,976.00
Ref #184	**638E11610**	**SPECIAL - 16" WATER MAIN DIP AND FITTINGS, FURNISH, (20 FT)**	
	Awd	$1,562.93	$31,258.60
Ref #185	**638E20498**	**SPECIAL - VALVE BOX, FURNISHING AND INSTALLING VA, (3 EACH)**	
	Awd	$1,376.92	$4,130.76
Ref #186	**638E20500**	**SPECIAL - VALVE BOX ADJUSTED TO GRADE, (CIN. 1125), (8 EACH)**	
	Awd	$850.90	$6,807.20
Ref #187	**638E20750**	**SPECIAL - 6" FIRE HYDRANT, FURNISHING AND INSTALLI, (2 EACH)**	
	Awd	$7,133.70	$14,267.40
Ref #188	**638E20760**	**SPECIAL - FIRE HYDRANT REMOVED AND DISPOSED OF, (C, (2 EACH)**	
	Awd	$853.02	$1,706.04
Ref #189	**638E20762**	**SPECIAL - FIRE HYDRANT SERVICE LINE EXTENDED AND A, (2 EACH)**	
	Awd	$1,763.01	$3,526.02
Ref #191	**638E20904**	**SPECIAL - SERVICE BOX, FURNISHING AND INSTALLING C, (1 EACH)**	
	Awd	$1,040.90	$1,040.90
Ref #192	**638E30002**	**SPECIAL - SHEETING AND BRACING ORDERED LEFT IN PLA, (1 MBF)**	
	Awd	$2,114.74	$2,114.74
Ref #193	**638E98000**	**WATER WORK, MISC.: FIRE HYDRANT FLOW TESTING (EXIS, (1 EACH)**	
	Awd	$412.84	$412.84
Ref #194	**638E98000**	**WATER WORK, MISC.: FIRE HYDRANT FLOW TESTING (NEW), (2 EACH)**	
	Awd	$412.83	$825.66
Ref #195	**638E98000**	**WATER WORK, MISC.: FIRE HYDRANT PAINTING (EXISTING, (1 EACH)**	
	Awd	$1,074.33	$1,074.33
Ref #196	**638E98000**	**WATER WORK, MISC.: FIRE HYDRANT PAINTING (NEW), (C, (2 EACH)**	
	Awd	$1,074.37	$2,148.74
Ref #197	**638E98000**	**WATER WORK, MISC.: REMOVING EXISTING MANHOLE CURB , (1 EACH)**	
	Awd	$772.82	$772.82
Ref #198	**638E98000**	**WATER WORK, MISC.: REMOVING EXISTING VALVE BOX, (C, (2 EACH)**	
	Awd	$772.84	$1,545.68
Ref #199	**638E98000**	**WATER WORK, MISC.: RESETTING EXISTING CURB AND ROA, (2 EACH)**	
	Awd	$676.61	$1,353.22

Ref #700	**638E98000**	**WATER WORK, MISC.:RECONNECTING EXISTING 3/4? SERVI, (1 EACH)**	
	Awd	$1,888.54	$1,888.54

Section 5 - WATER WORK - Totals

Awd	**$166,210.66**

Ref #200	**611E01800**	**8" CONDUIT, TYPE B WITH CLASS II BEDDING, (292 FT)**	
	Awd	$524.26	$153,083.92
Ref #201	**611E02000**	**8" CONDUIT, TYPE C WITH CLASS II BEDDING, (100 FT)**	
	Awd	$726.41	$72,641.00
Ref #202	**611E19400**	**42" CONDUIT, TYPE B WITH CLASS II BEDDING, (21 FT)**	
	Awd	$1,416.05	$29,737.05
Ref #203	**611E19600**	**42" CONDUIT, TYPE C WITH CLASS II BEDDING, (60 FT)**	
	Awd	$1,547.39	$92,843.40
Ref #204	**611E23800**	**60" CONDUIT, TYPE B WITH CLASS II BEDDING, (233 FT)**	
	Awd	$1,896.24	$441,823.92
Ref #205	**611E99690**	**MANHOLE, MISC.: SANITARY MANHOLE ADJUST TO GRADE P, (2 EACH)**	
	Awd	$5,704.53	$11,409.06
Ref #206	**611E99690**	**MANHOLE, MISC.: SANITARY MANHOLE PER MSD STD ACC. , (1 EACH)**	
	Awd	$21,788.72	$21,788.72
Ref #207	**611E99690**	**MANHOLE, MISC.: SANITARY MANHOLE PER MSD STD ACC. , (1 EACH)**	
	Awd	$21,788.72	$21,788.72
Ref #208	**611E99690**	**MANHOLE, MISC.: SANITARY MANHOLE PER MSD STD ACC. , (3 EACH)**	
	Awd	$84,040.48	$252,121.44
Ref #209	**611E99690**	**MANHOLE, MISC.: SANITARY MANHOLE PER MSD STD ACC. , (1 EACH)**	
	Awd	$61,324.13	$61,324.13
Ref #703	**690E98400**	**SPECIAL -PRE-CONSTRUCTION SEWER VIDEO, (LUMP SUM)**	
	Awd	$30,080.26	$30,080.26
Ref #704	**690E98400**	**SPECIAL -POST-CONSTRUCTION SEWER VIDEO, (LUMP SUM)**	
	Awd	$30,080.26	$30,080.26

Section 6 - SANITARY SEWER - Totals

Awd	**$1,218,721.88**

Ref #210	**202E62000**	**JUNCTION BOX REMOVED, (1 EACH)**	
	Awd	$327.27	$327.27
Ref #211	**625E00450**	**CONNECTION, FUSED PULL APART, (88 EACH)**	
	Awd	$205.75	$18,106.00
Ref #212	**625E00451**	**CONNECTION, FUSED PULL APART, AS PER PLAN, (14 EACH)**	
	Awd	$250.27	$3,503.78
Ref #213	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (48 EACH)**	
	Awd	$172.06	$8,258.88
Ref #214	**625E10494**	**LIGHT POLE, LOW MAST, ALM50, (38 EACH)**	
	Awd	$4,873.00	$185,174.00
Ref #215	**625E10503**	**LIGHT POLE (INSTALLATION ONLY), AS PER PLAN, (9 EACH)**	
	Awd	$1,233.29	$11,099.61

Ref #216	**625E13200**	**LIGHT TOWER, BBBB100, (5 EACH)**		
	Awd	$39,104.34	$195,521.70	
Ref #217	**625E13400**	**LIGHT TOWER, BBBBBB100, (6 EACH)**		
	Awd	$39,369.05	$236,214.30	
Ref #218	**625E14001**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, AS PER PLAN, (3 EACH)**		
	Awd	$2,707.22	$8,121.66	
Ref #219	**625E14306**	**MEDIAN LIGHT POLE FOUNDATION, 10' DEEP, (42 EACH)**		
	Awd	$9,821.21	$412,490.82	
Ref #220	**625E14307**	**MEDIAN LIGHT POLE FOUNDATION, 10' DEEP, AS PER PLA, (2 EACH)**		
	Awd	$12,570.54	$25,141.08	
Ref #221	**625E15100**	**LIGHT TOWER FOUNDATION, 36" X 20' DEEP, (4 EACH)**		
	Awd	$11,189.86	$44,759.44	
Ref #222	**625E15200**	**LIGHT TOWER FOUNDATION, 36" X 25' DEEP, (4 EACH)**		
	Awd	$12,513.39	$50,053.56	
Ref #223	**625E15700**	**LIGHT TOWER FOUNDATION, MISC.:, MEDIAN, 36" X 20' , (4 EACH)**		
	Awd	$21,236.67	$84,946.68	
Ref #224	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (31763 FT)**		
	Awd	$6.92	$219,799.96	
Ref #225	**625E23300**	**NO. 2 AWG 2400 VOLT DISTRIBUTION CABLE, (2496 FT)**		
	Awd	$8.72	$21,765.12	
Ref #226	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (6600 FT)**		
	Awd	$3.31	$21,846.00	
Ref #227	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (2062 FT)**		
	Awd	$23.04	$47,508.48	
Ref #228	**625E25500**	**CONDUIT, 3", 725.04, (1227 FT)**		
	Awd	$39.59	$48,576.93	
Ref #229	**625E25605**	**CONDUIT, 4", 725.051, AS PER PLAN, (386 FT)**		
	Awd	$14.14	$5,458.04	
Ref #230	**625E25908**	**CONDUIT, JACKED OR DRILLED, 725.052, 3", (1320 FT)**		
	Awd	$58.96	$77,827.20	
Ref #231	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (62 EACH)**		
	Awd	$1,333.16	$82,655.92	
Ref #232	**625E26273**	**LUMINAIRE, LOW MAST, SOLID STATE (LED), AS PER PLA, (12 EACH)**		
	Awd	$1,216.45	$14,597.40	
Ref #233	**625E26273**	**LUMINAIRE, LOW MAST, SOLID STATE (LED), AS PER PLA, (26 EACH)**		
	Awd	$1,293.45	$33,629.70	
Ref #234	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (7 EACH)**		
	Awd	$1,293.45	$9,054.15	
Ref #235	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (7 EACH)**		
	Awd	$1,383.69	$9,685.83	
Ref #236	**625E27561**	**LUMINAIRE, INSTALLATION ONLY, AS PER PLAN, (15 EACH)**		
	Awd	$176.87	$2,653.05	
Ref #237	**625E29000**	**TRENCH, (3077 FT)**		
	Awd	$17.03	$52,401.31	
Ref #238	**625E29910**	**TRANSITION JUNCTION BOX, (6 EACH)**		
	Awd	$4,289.45	$25,736.70	

Ref #239	**625E29930**	**MEDIAN JUNCTION BOX, (57 EACH)**	
	Awd	$4,289.45	$244,498.65
Ref #240	**625E30700**	**PULL BOX, 725.08, 18", (17 EACH)**	
	Awd	$1,410.16	$23,972.72
Ref #241	**625E30706**	**PULL BOX, 725.08, 24", (1 EACH)**	
	Awd	$1,704.95	$1,704.95
Ref #242	**625E31510**	**PULL BOX REMOVED, (45 EACH)**	
	Awd	$327.27	$14,727.15
Ref #243	**625E32000**	**GROUND ROD, (152 EACH)**	
	Awd	$398.26	$60,535.52
Ref #244	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (6 EACH)**	
	Awd	$11,550.82	$69,304.92
Ref #245	**625E34001**	**POWER SERVICE, AS PER PLAN, (4 EACH)**	
	Awd	$18,288.80	$73,155.20
Ref #246	**625E35021**	**RE-ERECT EXISTING LIGHT TOWER, AS PER PLAN, (1 EACH)**	
	Awd	$6,256.69	$6,256.69
Ref #247	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (3077 FT)**	
	Awd	$2.35	$7,230.95
Ref #248	**625E37101**	**SERVICE TO UNDERPASS LIGHTING, AS PER PLAN, (3 EACH)**	
	Awd	$20,996.02	$62,988.06
Ref #249	**625E38000**	**HIGH VOLTAGE TEST, (LUMP SUM)**	
	Awd	$12,693.87	$12,693.87
Ref #250	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$1,070,857.34	$1,070,857.34
Ref #251	**625E40010**	**SPECIAL - REPLACEMENT OF EXISTING LIGHTING UNIT, (2 EACH)**	
	Awd	$8,422.48	$16,844.96
Ref #252	**625E75350**	**LIGHT TOWER REMOVED, (9 EACH)**	
	Awd	$3,609.63	$32,486.67
Ref #253	**625E75400**	**LIGHT POLE REMOVED, (37 EACH)**	
	Awd	$902.41	$33,389.17
Ref #254	**625E75402**	**LIGHT POLE REMOVED FOR STORAGE, (3 EACH)**	
	Awd	$1,203.21	$3,609.63
Ref #255	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (40 EACH)**	
	Awd	$2,408.82	$96,352.80
Ref #256	**625E75504**	**LUMINAIRE REMOVED FOR STORAGE, (3 EACH)**	
	Awd	$150.40	$451.20
Ref #257	**625E75506**	**LUMINAIRE REMOVED, (73 EACH)**	
	Awd	$150.40	$10,979.20
Ref #258	**625E75510**	**POWER SERVICE REMOVED, (4 EACH)**	
	Awd	$1,203.21	$4,812.84
Ref #259	**625E75540**	**LIGHT TOWER FOUNDATION REMOVED, (9 EACH)**	
	Awd	$2,916.57	$26,249.13
Ref #260	**625E75551**	**DISTRIBUTION CABLE REMOVED, AS PER PLAN, (42580 FT)**	
	Awd	$0.96	$40,876.80
Ref #261	**625E75800**	**DISCONNECT CIRCUIT, (6 EACH)**	
	Awd	$601.61	$3,609.66

Ref #262	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, PS-A, (1 EACH)**	
	Awd	$2,797.46	$2,797.46
Ref #263	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, PS-B, (1 EACH)**	
	Awd	$2,797.46	$2,797.46
Ref #264	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, PS-C, (1 EACH)**	
	Awd	$2,797.46	$2,797.46
Ref #265	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, PS-F, (1 EACH)**	
	Awd	$2,797.46	$2,797.46
Ref #266	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, PS-G, (1 EACH)**	
	Awd	$2,797.46	$2,797.46
Ref #267	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, PS-H, (1 EACH)**	
	Awd	$2,797.46	$2,797.46
Ref #268	**625E98000**	**LIGHTING, MISC.: REMOVAL OF UNDERPASS LIGHTING, (3 EACH)**	
	Awd	$2,256.02	$6,768.06
Ref #269	**625E98200**	**LIGHTING, MISC.: REMOVAL OF EXISTING TEMPORARY LIG, (LUMP SUM)**	
	Awd	$12,032.10	$12,032.10

Section 7 - LIGHTING - Totals

Awd	**$3,910,087.57**

Ref #270	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (59 EACH)**	
	Awd	$360.96	$21,296.64
Ref #271	**620E11000**	**DELINEATOR, BRACKET MOUNTED, (6 EACH)**	
	Awd	$330.88	$1,985.28
Ref #272	**620E31200**	**REMOVAL OF DELINEATOR, (16 EACH)**	
	Awd	$45.53	$728.48
Ref #273	**620E60000**	**DELINEATOR, POST SURFACE MOUNTED, (7 EACH)**	
	Awd	$391.04	$2,737.28
Ref #274	**621E00100**	**RPM, (1209 EACH)**	
	Awd	$51.44	$62,190.96
Ref #275	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (755 EACH)**	
	Awd	$19.80	$14,949.00
Ref #276	**625E32000**	**GROUND ROD, (18 EACH)**	
	Awd	$398.26	$7,168.68
Ref #277	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (1163 FT)**	
	Awd	$20.45	$23,783.35
Ref #278	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (48 FT)**	
	Awd	$36.10	$1,732.80
Ref #279	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (97.2 FT)**	
	Awd	$31.28	$3,040.42
Ref #280	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (32.9 FT)**	
	Awd	$33.09	$1,088.66
Ref #281	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (47 FT)**	
	Awd	$67.98	$3,195.06
Ref #282	**630E08000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W12X30, (53.6 FT)**	
	Awd	$90.84	$4,869.02

Ref #283	**630E08004**	**ONE WAY SUPPORT, NO. 3 POST, (12 FT)**		
	Awd	$30.08	$360.96	
Ref #284	**630E08600**	**SIGN POST REFLECTOR, (61 EACH)**		
	Awd	$90.24	$5,504.64	
Ref #285	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (12 EACH)**		
	Awd	$782.09	$9,385.08	
Ref #286	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (5 EACH)**		
	Awd	$54,565.60	$272,828.00	
Ref #287	**630E72410**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 1, (3 EACH)**		
	Awd	$76,403.87	$229,211.61	
Ref #288	**630E72430**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 3, (4 EACH)**		
	Awd	$158,823.79	$635,295.16	
Ref #289	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (12 EACH)**		
	Awd	$571.53	$6,858.36	
Ref #290	**630E80100**	**SIGN, FLAT SHEET, (869.13 SF)**		
	Awd	$31.89	$27,716.56	
Ref #291	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (318 SF)**		
	Awd	$42.11	$13,390.98	
Ref #292	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (5384.5 SF)**		
	Awd	$52.94	$285,055.43	
Ref #293	**630E81021**	**CONCRETE MEDIAN BARRIER SIGN BRACKET, AS PER PLAN, (18 EACH)**		
	Awd	$782.09	$14,077.62	
Ref #294	**630E84010**	**CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUN, (6 EACH)**		
	Awd	$18,965.61	$113,793.66	
Ref #295	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (12 EACH)**		
	Awd	$2,045.46	$24,545.52	
Ref #296	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (12 EACH)**		
	Awd	$12,693.87	$152,326.44	
Ref #297	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN, (72 EACH)**		
	Awd	$78.21	$5,631.12	
Ref #298	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN, (3 EACH)**		
	Awd	$421.12	$1,263.36	
Ref #299	**630E85600**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND REERECTIO, (1 EACH)**		
	Awd	$2,105.62	$2,105.62	
Ref #300	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (58 EACH)**		
	Awd	$150.40	$8,723.20	
Ref #301	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT, (13 EACH)**		
	Awd	$300.80	$3,910.40	
Ref #302	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (2 EACH)**		
	Awd	$2,406.42	$4,812.84	
Ref #303	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN, (29 EACH)**		
	Awd	$1,203.21	$34,893.09	
Ref #304	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN, (13 EACH)**		
	Awd	$72.19	$938.47	
Ref #305	**630E89706**	**REMOVAL OF OVERHEAD SIGN SUPPORT, DUAL ARM CANTILE, (5 EACH)**		
	Awd	$1,744.66	$8,723.30	

Ref #306	**630E89802**	**REMOVAL OF OVERHEAD SIGN SUPPORT, SPAN-TRUSS TYPE, (5 EACH)**	
	Awd	$3,609.63	$18,048.15
Ref #307	**630E89894**	**REMOVAL OF TEMPORARY OVERLAY SIGN AND DISPOSAL, (10 EACH)**	
	Awd	$1,203.21	$12,032.10
Ref #308	**630E89902**	**REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL ITEM, BAR, (10 EACH)**	
	Awd	$360.96	$3,609.60
Ref #309	**630E89902**	**REMOVAL OF MISCELLANEOUS TRAFFIC CONTROL ITEM, PAR, (1 EACH)**	
	Awd	$1,203.21	$1,203.21
Ref #310	**644E00300**	**CENTER LINE, (0.18 MILE)**	
	Awd	$12,080.22	$2,174.44
Ref #311	**644E00500**	**STOP LINE, (25 FT)**	
	Awd	$10.05	$251.25
Ref #312	**644E00620**	**CROSSWALK LINE, 12", (153 FT)**	
	Awd	$9.20	$1,407.60
Ref #313	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (17 FT)**	
	Awd	$9.51	$161.67
Ref #314	**644E00720**	**CHEVRON MARKING, (574 FT)**	
	Awd	$9.51	$5,458.74
Ref #315	**644E01300**	**LANE ARROW, (11 EACH)**	
	Awd	$300.80	$3,308.80
Ref #316	**644E01350**	**LANE REDUCTION ARROW, (2 EACH)**	
	Awd	$421.13	$842.26
Ref #317	**644E01360**	**WRONG WAY ARROW, (2 EACH)**	
	Awd	$300.81	$601.62
Ref #318	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (1652 FT)**	
	Awd	$3.37	$5,567.24
Ref #319	**645E00118**	**EDGE LINE, 6", TYPE A4, (0.58 MILE)**	
	Awd	$39,375.07	$22,837.54
Ref #320	**645E00220**	**LANE LINE, 6", TYPE A4, (0.56 MILE)**	
	Awd	$20,713.27	$11,599.43
Ref #321	**645E00418**	**CHANNELIZING LINE, 12", TYPE A4, (412 FT)**	
	Awd	$11.73	$4,832.76
Ref #322	**645E01522**	**DOTTED LINE, 6", TYPE A4, (265 FT)**	
	Awd	$8.72	$2,310.80
Ref #323	**645E01566**	**DOTTED LINE, 12", TYPE A4, (394 FT)**	
	Awd	$9.02	$3,553.88
Ref #324	**646E10620**	**CHEVRON MARKING, (40 FT)**	
	Awd	$165.14	$6,605.60
Ref #325	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (10.78 MILE)**	
	Awd	$8,572.87	$92,415.54
Ref #326	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (10.77 MILE)**	
	Awd	$4,421.80	$47,622.79
Ref #327	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (10346 FT)**	
	Awd	$3.31	$34,245.26
Ref #328	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (5933 FT)**	
	Awd	$1.62	$9,611.46

Ref #329	**807E14430**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (10795 FT)**	
	Awd	$1.93	$20,834.35
Ref #330	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (21.55 MILE)**	
	Awd	$3,248.67	$70,008.84
Ref #331	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (5933 FT)**	
	Awd	$2.11	$12,518.63
Ref #332	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (21141 FT)**	
	Awd	$2.59	$54,755.19
Ref #333	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (1.14 MILE)**	
	Awd	$4,632.36	$5,280.89
Ref #334	**850E20110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (265 FT)**	
	Awd	$2.53	$670.45
Ref #335	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (806 FT)**	
	Awd	$2.89	$2,329.34

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$2,466,816.48**

Ref #336	**625E25400**	**CONDUIT, 2", 725.04, (38 FT)**	
	Awd	$29.96	$1,138.48
Ref #337	**625E25408**	**CONDUIT, 2", 725.051, (56 FT)**	
	Awd	$11.85	$663.60
Ref #338	**625E25500**	**CONDUIT, 3", 725.04, (463 FT)**	
	Awd	$45.90	$21,251.70
Ref #339	**625E25504**	**CONDUIT, 3", 725.051, (174 FT)**	
	Awd	$10.29	$1,790.46
Ref #340	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (305 FT)**	
	Awd	$132.35	$40,366.75
Ref #341	**625E29000**	**TRENCH, (1562 FT)**	
	Awd	$17.03	$26,600.86
Ref #342	**625E30700**	**PULL BOX, 725.08, 18", (8 EACH)**	
	Awd	$1,408.96	$11,271.68
Ref #343	**625E31510**	**PULL BOX REMOVED, (47 EACH)**	
	Awd	$300.80	$14,137.60
Ref #344	**625E32000**	**GROUND ROD, (13 EACH)**	
	Awd	$398.26	$5,177.38
Ref #345	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (1562 FT)**	
	Awd	$2.35	$3,670.70
Ref #346	**625E75510**	**POWER SERVICE REMOVED, (2 EACH)**	
	Awd	$1,203.21	$2,406.42
Ref #347	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, CCTV #113, (1 EACH)**	
	Awd	$2,797.46	$2,797.46
Ref #348	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, CCTV #12, (1 EACH)**	
	Awd	$2,797.46	$2,797.46
Ref #349	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, DMS #12, (1 EACH)**	
	Awd	$2,797.46	$2,797.46

Ref #350	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, VDS, (1 EACH)**	
	Awd	$2,797.46	$2,797.46
Ref #351	**630E70021**	**OVERHEAD SIGN SUPPORT, DMS TRUSS, 115', AS PER PLA, (1 EACH)**	
	Awd	$141,738.20	$141,738.20
Ref #352	**630E70051**	**CATWALK, DMS TRUSS, AS PER PLAN, (1 EACH)**	
	Awd	$66,898.50	$66,898.50
Ref #353	**630E70070**	**OVERHEAD DMS SUPPORT FOUNDATION, CONCRETE MEDIAN B, (1 EACH)**	
	Awd	$19,567.21	$19,567.21
Ref #354	**630E70080**	**OVERHEAD DMS SUPPORT FOUNDATION, TYPE ITS-35.12, (1 EACH)**	
	Awd	$12,874.35	$12,874.35
Ref #355	**630E89702**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, (2 EACH)**	
	Awd	$3,609.63	$7,219.26
Ref #356	**630E89812**	**REMOVAL OF WOOD POLE, (5 EACH)**	
	Awd	$601.61	$3,008.05
Ref #357	**632E69310**	**POWER CABLE, 1 CONDUCTOR, NO. 2 AWG, (1048 FT)**	
	Awd	$8.00	$8,384.00
Ref #358	**632E69350**	**POWER CABLE, MISC.: 1 CONDUCTOR, 1/0 AWG, (3498 FT)**	
	Awd	$10.65	$37,253.70
Ref #359	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (1 EACH)**	
	Awd	$1,263.37	$1,263.37
Ref #360	**632E90300**	**SIGNALIZATION, MISC.: REMOVAL OF FIBER OPTIC CABLE, (LUMP SUM)**	
	Awd	$15,040.13	$15,040.13
Ref #361	**633E67101**	**CABINET FOUNDATION, AS PER PLAN, (4 EACH)**	
	Awd	$2,165.78	$8,663.12
Ref #362	**633E67201**	**CONTROLLER WORK PAD, AS PER PLAN, (4 EACH)**	
	Awd	$4,602.28	$18,409.12
Ref #363	**804E21030**	**FIBER OPTIC CABLE, AIRBLOWN/PUSHABLE, 72 FIBER, (17288 FT)**	
	Awd	$5.53	$95,602.64
Ref #364	**809E00530**	**ITS JUNCTION BOX, 17x24x6 INCHES, (25 EACH)**	
	Awd	$2,701.21	$67,530.25
Ref #365	**809E01900**	**ITS PULL BOX WITH PAD AND STANDARD LID ASSEMBLY, 3, (2 EACH)**	
	Awd	$7,742.66	$15,485.32
Ref #366	**809E01920**	**ITS PULL BOX WITH PAD AND HINGED LID ASSEMBLY, 32", (7 EACH)**	
	Awd	$9,078.22	$63,547.54
Ref #367	**809E11000**	**COMMUNICATION CABLE MARKER, (9 EACH)**	
	Awd	$234.63	$2,111.67
Ref #368	**809E25000**	**CONDUIT, MULTICELL, MISC.: 2" HDPE WITH 4-14MM/10M, (951 FT)**	
	Awd	$30.38	$28,891.38
Ref #369	**809E25000**	**CONDUIT, MULTICELL, MISC.: 2" HDPE WITH 4-14MM/10M, (848 FT)**	
	Awd	$72.37	$61,369.76
Ref #370	**809E25000**	**CONDUIT, MULTICELL, MISC.: 2" HDPE WITH 4-14MM/10M, (491 FT)**	
	Awd	$41.57	$20,410.87
Ref #371	**809E25000**	**CONDUIT, MULTICELL, MISC.: 4" HDPE, (974 FT)**	
	Awd	$22.26	$21,681.24
Ref #372	**809E25000**	**CONDUIT, MULTICELL, MISC.: 4" HDPE, JACKED OR DRIL, (848 FT)**	
	Awd	$54.26	$46,012.48

Ref #373	**809E25000**	**CONDUIT, MULTICELL, MISC.: 4" HDPE, ON STRUCTURE, (491 FT)**	
	Awd	$47.95	$23,543.45
Ref #374	**809E55000**	**ITS POWER SERVICE, POLE MOUNTED, 120/240V, 60 AMP, (2 EACH)**	
	Awd	$5,715.25	$11,430.50
Ref #375	**809E64550**	**ETHERNET CABLE, OUTDOOR-RATED, (452 FT)**	
	Awd	$4.33	$1,957.16
Ref #376	**809E65000**	**ITS CABINET - GROUND MOUNTED, (3 EACH)**	
	Awd	$11,550.82	$34,652.46
Ref #377	**809E65040**	**ITS CABINET - DMS, (1 EACH)**	
	Awd	$13,235.32	$13,235.32
Ref #378	**809E65990**	**ITS DEVICE, MISC.: RELOCATE CCTV CAMERA AND WIRELE, (1 EACH)**	
	Awd	$5,805.49	$5,805.49
Ref #379	**809E65990**	**ITS DEVICE, MISC.: RELOCATE EXISTING DMS, (1 EACH)**	
	Awd	$22,644.42	$22,644.42
Ref #380	**809E65990**	**ITS DEVICE, MISC.: REMOVAL OF CCTV POLE, CAMERA, F, (1 EACH)**	
	Awd	$12,032.10	$12,032.10
Ref #381	**809E65990**	**ITS DEVICE, MISC.: REMOVAL OF DMS SIGN, (1 EACH)**	
	Awd	$9,385.04	$9,385.04
Ref #382	**809E65990**	**ITS DEVICE, MISC.: REMOVAL OF ITS CABINET ASSEMBLY, (9 EACH)**	
	Awd	$1,203.21	$10,828.89
Ref #383	**809E65990**	**ITS DEVICE, MISC.: REMOVAL OF SIDE-FIRED RADAR VEH, (5 EACH)**	
	Awd	$601.61	$3,008.05
Ref #384	**809E65990**	**ITS DEVICE, MISC.: REMOVAL OF WIRELESS RADIO EQUIP, (9 EACH)**	
	Awd	$601.61	$5,414.49
Ref #385	**809E70000**	**MAINTAINING ITS DURING CONSTRUCTION, (LUMP SUM)**	
	Awd	$220,789.13	$220,789.13
Ref #386	**809E70050**	**AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$193,589.28	$193,589.28

Section 9 - TRAFFIC SURVEILLANCE - Totals

Awd	**$1,470,943.41**

Ref #387	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (1 EACH)**	
	Awd	$13,355.64	$13,355.64

Section 10 - TRAFFIC SIGNALS - Totals

Awd	**$13,355.64**

Ref #388	**513E95000**	**STRUCTURAL STEEL, MISC.: C10X15.3, (36 FT)**	
	Awd	$234.79	$8,452.44
Ref #389	**513E95000**	**STRUCTURAL STEEL, MISC.: L4X4X1/2, (5 FT)**	
	Awd	$379.13	$1,895.65
Ref #390	**513E95030**	**STRUCTURAL STEEL, MISC.: 5/8" DIA. A325 BOLTS, (11 EACH)**	
	Awd	$108.89	$1,197.79
Ref #391	**513E95030**	**STRUCTURAL STEEL, MISC.: 5/8" DIA. THREADED ANCHOR, (19 EACH)**	
	Awd	$117.51	$2,232.69

Ref #392	**606E10210**	**SPECIAL - NOISE BARRIER (REFLECTIVE), (25265 SF)**	
	Awd	$102.04	$2,578,040.60
Ref #393	**606E10920**	**SPECIAL - NOISE BARRIER (METAL PANELS), (36 SF)**	
	Awd	$526.59	$18,957.24
Ref #394	**606E10920**	**SPECIAL - NOISE BARRIER (REFLECTIVE), PARAPET MOUN, (8562 SF)**	
	Awd	$138.02	$1,181,727.24

Section 11 - NOISE BARRIERS - Totals

Awd	**$3,792,503.65**

Ref #395	**253E90000**	**PAVEMENT REPAIR, MISC.: PERFORMED IN 2027, (400 CY)**	
	Awd	$665.58	$266,232.00
Ref #396	**253E90000**	**PAVEMENT REPAIR, MISC.: PERFORMED IN 2028, (400 CY)**	
	Awd	$665.58	$266,232.00
Ref #397	**253E90000**	**PAVEMENT REPAIR, MISC.: PERFORMED IN 2029, (400 CY)**	
	Awd	$665.58	$266,232.00
Ref #398	**441E70201**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (408 CY)**	
	Awd	$348.23	$142,077.84
Ref #399	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, TS, (LUMP SUM)**	
	Awd	$140,295.98	$140,295.98
Ref #400	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, TS, (LUMP SUM)**	
	Awd	$245,854.36	$245,854.36
Ref #401	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, TS, (LUMP SUM)**	
	Awd	$493,055.89	$493,055.89
Ref #402	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, TS, (LUMP SUM)**	
	Awd	$166,959.68	$166,959.68
Ref #403	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, TS, (LUMP SUM)**	
	Awd	$21,857.05	$21,857.05
Ref #404	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, TS, (LUMP SUM)**	
	Awd	$451,667.30	$451,667.30
Ref #405	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, TS, (LUMP SUM)**	
	Awd	$449,610.75	$449,610.75
Ref #406	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, TS, (LUMP SUM)**	
	Awd	$616,069.16	$616,069.16
Ref #407	**606E60040**	**IMPACT ATTENUATOR, TYPE 3 UNIDIRECTIONAL, 60 MPH, , (2 EACH)**	
	Awd	$57,355.03	$114,710.06
Ref #408	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (2100 HOUR)**	
	Awd	$136.77	$287,217.00
Ref #409	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (3 EACH)**	
	Awd	$21,056.18	$63,168.54
Ref #410	**614E11630**	**INCREASED BARRIER DELINEATION, (8000 FT)**	
	Awd	$3.96	$31,680.00
Ref #411	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (15 EACH)**	
	Awd	$4,488.88	$67,333.20
Ref #412	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (6 EACH)**	
	Awd	$5,483.58	$32,901.48

Ref #413	**614E12400**	**WORK ZONE IMPACT ATTENUATOR, MISC.: 24" WIDE HAZAR, (3 EACH)**		
	Awd	$3,825.75	$11,477.25	
Ref #414	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**		
	Awd	$524,367.38	$524,367.38	
Ref #415	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (11 EACH)**		
	Awd	$264.23	$2,906.53	
Ref #416	**614E12500**	**REPLACEMENT SIGN, (15 EACH)**		
	Awd	$264.23	$3,963.45	
Ref #417	**614E12600**	**REPLACEMENT DRUM, (150 EACH)**		
	Awd	$128.67	$19,300.50	
Ref #418	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (2 EACH)**		
	Awd	$55,347.69	$110,695.38	
Ref #419	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (200 EACH)**		
	Awd	$29.97	$5,994.00	
Ref #420	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (5035 EACH)**		
	Awd	$61.63	$310,307.05	
Ref #421	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (90 CY)**		
	Awd	$247.67	$22,290.30	
Ref #422	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (1235 EACH)**		
	Awd	$17.41	$21,501.35	
Ref #423	**614E13312**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (43 EACH)**		
	Awd	$17.41	$748.63	
Ref #424	**614E13350**	**OBJECT MARKER, ONE WAY, (1260 EACH)**		
	Awd	$17.41	$21,936.60	
Ref #425	**614E13360**	**OBJECT MARKER, TWO WAY, (230 EACH)**		
	Awd	$17.41	$4,004.30	
Ref #426	**614E18000**	**MAINTAINING TRAFFIC, MISC.: OPTIMIZED TRAFFIC SIGN, (750000 EACH)**		
	Awd	$1.00	$750,000.00	
Ref #427	**614E18002**	**MAINTAINING TRAFFIC, MISC.: MAINTAIN EXISTING RAMP, (LUMP SUM)**		
	Awd	$1,000.00	$1,000.00	
Ref #428	**614E18002**	**MAINTAINING TRAFFIC, MISC.: MAINTAIN EXISTING RAMP, (LUMP SUM)**		
	Awd	$1,000.00	$1,000.00	
Ref #429	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (320 SNMT)**		
	Awd	$1,197.19	$383,100.80	
Ref #430	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (11.2 MILE)**		
	Awd	$3,170.46	$35,509.15	
Ref #431	**614E20366**	**WORK ZONE LANE LINE, CLASS I, 6", 648, (2.1 MILE)**		
	Awd	$4,566.19	$9,589.00	
Ref #432	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (11.33 MILE)**		
	Awd	$679.81	$7,702.25	
Ref #433	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (38.1 MILE)**		
	Awd	$4,000.67	$152,425.53	
Ref #434	**614E22336**	**WORK ZONE EDGE LINE, CLASS I, 6", 648, (5 MILE)**		
	Awd	$7,628.35	$38,141.75	
Ref #435	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (11.34 MILE)**		
	Awd	$1,275.40	$14,463.04	

Ref #436	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (58772 FT)**	
	Awd	$2.41	$141,640.52
Ref #437	**614E23140**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 648, (2825 FT)**	
	Awd	$3.61	$10,198.25
Ref #438	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (10758 FT)**	
	Awd	$1.50	$16,137.00
Ref #439	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (19999 FT)**	
	Awd	$1.99	$39,798.01
Ref #440	**614E24142**	**WORK ZONE DOTTED LINE, CLASS I, 6", 648, (1290 FT)**	
	Awd	$3.31	$4,269.90
Ref #441	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (17387 FT)**	
	Awd	$1.44	$25,037.28
Ref #442	**614E28200**	**WORK ZONE GORE MARKING, CLASS II, 642 PAINT, (418 FT)**	
	Awd	$5.41	$2,261.38
Ref #443	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (11 EACH)**	
	Awd	$246.66	$2,713.26
Ref #444	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$411,219.56	$411,219.56
Ref #445	**615E10001**	**ROADS FOR MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$50,227.27	$50,227.27
Ref #446	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (958 SY)**	
	Awd	$185.75	$177,948.50
Ref #447	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (5480 SY)**	
	Awd	$37.66	$206,376.80
Ref #448	**616E10000**	**WATER, (1230 MGAL)**	
	Awd	$55.76	$68,584.80
Ref #449	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (26590 FT)**	
	Awd	$49.51	$1,316,470.90
Ref #450	**622E41060**	**DUAL PORTABLE BARRIER TRANSITION/TERMINATION, (2 EACH)**	
	Awd	$5,433.03	$10,866.06
Ref #451	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (33300 FT)**	
	Awd	$38.44	$1,280,052.00
Ref #452	**622E41110**	**PORTABLE BARRIER, ANCHORED, (6520 FT)**	
	Awd	$84.44	$550,548.80
Ref #453	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (223 SNMT)**	
	Awd	$551.65	$123,017.95
Ref #454	**896E00010**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS I, (84 SNMT)**	
	Awd	$563.79	$47,358.36
Ref #455	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (84 SNMT)**	
	Awd	$941.84	$79,114.56
Ref #701	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLANTS9, (LUMP SUM)**	
	Awd	$407,912.15	$407,912.15

Section 12 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$11,547,331.84**

Ref #456	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, STORMWATER DETE, (LUMP SUM)**	
	Awd	$500,350.01	$500,350.01
Ref #457	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, ST, (LUMP SUM)**	
	Awd	$1,532,760.27	$1,532,760.27

Section 13 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$2,033,110.28**

Ref #458	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$37,977.09	$37,977.09
Ref #459	**507E00400**	**STEEL PILES, MISC.: SOLDIER PILES HP12X53, (2329 FT)**	
	Awd	$152.13	$354,310.77
Ref #460	**507E00400**	**STEEL PILES, MISC.: SOLDIER PILES W18X86, (1779 FT)**	
	Awd	$196.17	$348,986.43
Ref #461	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (50490 LB)**	
	Awd	$2.73	$137,837.70
Ref #462	**511E46011**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (490 CY)**	
	Awd	$2,880.73	$1,411,557.70
Ref #463	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (1012 SY)**	
	Awd	$56.85	$57,532.20
Ref #464	**512E33001**	**TYPE 2 WATERPROOFING, AS PER PLAN, (136 SY)**	
	Awd	$67.85	$9,227.60
Ref #465	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (1024 SF)**	
	Awd	$16.47	$16,865.28
Ref #466	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (1239 SY)**	
	Awd	$46.04	$57,043.56
Ref #467	**518E39900**	**4" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (256 FT)**	
	Awd	$97.41	$24,936.96
Ref #468	**524E94503**	**DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (2478 FT)**	
	Awd	$307.77	$762,654.06
Ref #469	**524E94603**	**DRILLED SHAFTS, 30" DIAMETER, ABOVE BEDROCK, AS PE, (2234 FT)**	
	Awd	$283.21	$632,691.14
Ref #470	**530E51020**	**SPECIAL - RETAINING WALL, TIMBER LAGGING TIMBER LA, (11499 SF)**	
	Awd	$35.19	$404,649.81
Ref #471	**601E21000**	**CONCRETE SLOPE PROTECTION, (77 SY)**	
	Awd	$234.63	$18,066.51
Ref #472	**601E37500**	**PAVED GUTTER, TYPE 1-2, (807 FT)**	
	Awd	$367.58	$296,637.06
Ref #473	**611E01100**	**6" CONDUIT, TYPE C, (379 FT)**	
	Awd	$38.50	$14,591.50
Ref #474	**866E00100**	**GROUND ANCHOR 30 KIP MAX TEST LOAD, (3 EACH)**	
	Awd	$7,700.55	$23,101.65
Ref #475	**866E00100**	**GROUND ANCHOR 63 KIP MAX TEST LOAD, (39 EACH)**	
	Awd	$9,024.08	$351,939.12
Ref #476	**866E00100**	**GROUND ANCHOR 89 KIP MAX TEST LOAD, (39 EACH)**	
	Awd	$13,836.92	$539,639.88

Ref #477	**866E00300**	**INVESTIGATIVE ANCHOR PULLOUT TESTS, (LUMP SUM)**	
	Awd	$30,080.26	$30,080.26
Ref #478	**866E00400**	**PERFORMANCE TEST, (5 EACH)**	
	Awd	$1,203.21	$6,016.05
Ref #479	**866E00500**	**EXTENDED CREEP TEST, (2 EACH)**	
	Awd	$1,804.82	$3,609.64

Section 14 - RETAINING WALLS (SOLDIER PILE) - Totals

Awd	**$5,539,951.97**

Ref #480	**203E22000**	**EMBANKMENT, USING NATURAL SOILS, 703.16.A, (42 CY)**	
	Awd	$236.13	$9,917.46
Ref #481	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$4,758.61	$4,758.61
Ref #482	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$191,009.86	$191,009.86
Ref #483	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$132,307.85	$132,307.85
Ref #484	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (17651 LB)**	
	Awd	$2.15	$37,949.65
Ref #485	**511E50212**	**CLASS QC1 CONCRETE WITH QC/QA, SUBSTRUCTURE, (176 CY)**	
	Awd	$2,144.86	$377,495.36
Ref #486	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (151 SY)**	
	Awd	$56.85	$8,584.35
Ref #487	**512E33000**	**TYPE 2 WATERPROOFING, (23 SY)**	
	Awd	$67.27	$1,547.21
Ref #488	**516E13400**	**3/4" PREFORMED EXPANSION JOINT FILLER, (19 SF)**	
	Awd	$32.45	$616.55
Ref #489	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (42 SF)**	
	Awd	$33.26	$1,396.92
Ref #490	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (71 CY)**	
	Awd	$262.56	$18,641.76
Ref #491	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (191 FT)**	
	Awd	$16.24	$3,101.84
Ref #492	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (10 FT)**	
	Awd	$106.01	$1,060.10
Ref #493	**518E42200**	**8" PERFORATED CORRUGATED STEEL PIPE, 707.01, (22 FT)**	
	Awd	$76.64	$1,686.08
Ref #494	**518E42300**	**8" NON-PERFORATED CORRUGATED STEEL PIPE, INCLUDING, (2 FT)**	
	Awd	$432.94	$865.88
Ref #495	**530E13000**	**SPECIAL - FORM LINER, (153 SF)**	
	Awd	$33.39	$5,108.67
Ref #496	**601E37500**	**PAVED GUTTER, TYPE 1-2, (252 FT)**	
	Awd	$389.92	$98,259.84
Ref #497	**601E37501**	**PAVED GUTTER, TYPE 1-2, AS PER PLAN, (28 FT)**	
	Awd	$860.51	$24,094.28

Section 15 - RETAINING WALLS (CAST-IN-PLACE) - Totals

Awd		**$918,402.27**

Ref #499	**203E20000**	**EMBANKMENT, (3877 CY)**		
	Awd	$104.72	$405,999.44	
Ref #500	**203E35110**	**GRANULAR MATERIAL, TYPE B, (9704 CY)**		
	Awd	$138.45	$1,343,518.80	
Ref #501	**203E35111**	**GRANULAR MATERIAL, TYPE B, AS PER PLAN, (551 CY)**		
	Awd	$110.47	$60,868.97	
Ref #502	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (31 EACH)**		
	Awd	$2,880.85	$89,306.35	
Ref #503	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**		
	Awd	$4,782,456.96	$4,782,456.96	
Ref #504	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (7519 SY)**		
	Awd	$56.85	$427,455.15	
Ref #505	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (752 SF)**		
	Awd	$14.44	$10,858.88	
Ref #506	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (472 SF)**		
	Awd	$19.25	$9,086.00	
Ref #507	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (24 SF)**		
	Awd	$29.32	$703.68	
Ref #508	**517E76300**	**RAILING, MISC.: TRAFFIC BARRIER ON MSE WALL, (106 FT)**		
	Awd	$1,279.85	$135,664.10	
Ref #509	**517E80010**	**RAILING (COMBINATION NOISE AND TRAFFIC BARRIER ON , (1355 FT)**		
	Awd	$1,493.10	$2,023,150.50	
Ref #510	**601E21000**	**CONCRETE SLOPE PROTECTION, (236 SY)**		
	Awd	$276.74	$65,310.64	
Ref #511	**601E37500**	**PAVED GUTTER, TYPE 1-2, (23 FT)**		
	Awd	$391.04	$8,993.92	
Ref #512	**690E98400**	**SPECIAL - TEMPORARY SURCHARGE WALL B, (LUMP SUM)**		
	Awd	$132,353.15	$132,353.15	
Ref #513	**690E98400**	**SPECIAL - TEMPORARY SURCHARGE WALL C, (LUMP SUM)**		
	Awd	$385,027.36	$385,027.36	
Ref #514	**690E98400**	**SPECIAL - TEMPORARY SURCHARGE WALL F, (LUMP SUM)**		
	Awd	$451,203.94	$451,203.94	
Ref #515	**690E98400**	**SPECIAL - TEMPORARY SURCHARGE WALL G, (LUMP SUM)**		
	Awd	$421,123.67	$421,123.67	
Ref #516	**690E98400**	**SPECIAL - TEMPORARY SURCHARGE WALL H1, (LUMP SUM)**		
	Awd	$358,013.16	$358,013.16	
Ref #517	**690E98400**	**SPECIAL - TEMPORARY SURCHARGE WALL I1, (LUMP SUM)**		
	Awd	$340,915.57	$340,915.57	
Ref #518	**840E20001**	**MECHANICALLY STABILIZED EARTH WALL, AS PER PLAN, (55516 SF)**		
	Awd	$71.41	$3,964,397.56	
Ref #519	**840E21000**	**WALL EXCAVATION, (28818 CY)**		
	Awd	$51.11	$1,472,887.98	

Ref #520	**840E22000**	**FOUNDATION PREPARATION, (5153 SY)**		
	Awd	$57.74	$297,534.22	
Ref #521	**840E22001**	**FOUNDATION PREPARATION, AS PER PLAN, (2583 SY)**		
	Awd	$222.70	$575,234.10	
Ref #522	**840E23000**	**SELECT GRANULAR BACKFILL, (44190 CY)**		
	Awd	$106.48	$4,705,351.20	
Ref #523	**840E23050**	**NATURAL SOIL, (257 CY)**		
	Awd	$60.16	$15,461.12	
Ref #524	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (6692 FT)**		
	Awd	$16.08	$107,607.36	
Ref #525	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (369 FT)**		
	Awd	$34.89	$12,874.41	
Ref #526	**840E26000**	**CONCRETE COPING, (2969 FT)**		
	Awd	$402.43	$1,194,814.67	
Ref #527	**840E26050**	**AESTHETIC SURFACE TREATMENT, (49485 SF)**		
	Awd	$2.30	$113,815.50	
Ref #528	**840E27000**	**ON-SITE ASSISTANCE, (12 DAY)**		
	Awd	$904.10	$10,849.20	
Ref #529	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**		
	Awd	$120,321.05	$120,321.05	
Ref #530	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**		
	Awd	$114,305.00	$114,305.00	
Ref #531	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**		
	Awd	$42,112.37	$42,112.37	
Ref #532	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**		
	Awd	$42,112.37	$42,112.37	
Ref #533	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**		
	Awd	$36,096.31	$36,096.31	
Ref #534	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**		
	Awd	$36,096.31	$36,096.31	
Ref #535	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**		
	Awd	$205,661.65	$205,661.65	
Ref #536	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**		
	Awd	$60,160.52	$60,160.52	
Ref #537	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**		
	Awd	$228,087.17	$228,087.17	
Ref #538	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**		
	Awd	$72,192.63	$72,192.63	
Ref #705	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**		
	Awd	$23,757.54	$23,757.54	

Section 16 - RETAINING WALLS (MSE) - Totals

Awd	**$24,903,740.48**

Ref #539	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**		
	Awd	$1,022,728.92	$1,022,728.92	

Ref #540	**202E22900**	**APPROACH SLAB REMOVED, (109 SY)**		
	Awd	$120.32	$13,114.88	
Ref #541	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (WA, (LUMP SUM)**		
	Awd	$661,765.77	$661,765.77	
Ref #542	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**		
	Awd	$571,524.99	$571,524.99	
Ref #543	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**		
	Awd	$180,481.57	$180,481.57	
Ref #544	**507E00700**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (8890 FT)**		
	Awd	$66.18	$588,340.20	
Ref #545	**507E00751**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (9485 FT)**		
	Awd	$132.35	$1,255,339.75	
Ref #546	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (94506 LB)**		
	Awd	$2.29	$216,418.74	
Ref #547	**509E28001**	**STAINLESS STEEL REINFORCEMENT, AS PER PLAN, (112426 LB)**		
	Awd	$5.05	$567,751.30	
Ref #548	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (14835 FT)**		
	Awd	$1.80	$26,703.00	
Ref #549	**509E30030**	**NO. 5 DEFORMED GFRP REINFORCEMENT, (1772 FT)**		
	Awd	$2.11	$3,738.92	
Ref #550	**511E34463**	**CLASS QC SCC CONCRETE WITH QC/QA, BRIDGE DECK (PAR, (136 CY)**		
	Awd	$2,677.14	$364,091.04	
Ref #551	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (338 CY)**		
	Awd	$1,052.81	$355,849.78	
Ref #552	**511E53014**	**CLASS QC3 CONCRETE, MISC.: CONCRETE WITH QC/QA, AB, (271 CY)**		
	Awd	$2,075.54	$562,471.34	
Ref #553	**511E53014**	**CLASS QC3 CONCRETE, MISC.: CONCRETE WITH QC/QA, BR, (346 CY)**		
	Awd	$2,286.10	$790,990.60	
Ref #554	**511E53014**	**CLASS QC3 CONCRETE, MISC.: CONCRETE WITH QC/QA, PI, (170 CY)**		
	Awd	$2,316.18	$393,750.60	
Ref #555	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1530 SY)**		
	Awd	$56.85	$86,980.50	
Ref #556	**513E10300**	**STRUCTURAL STEEL MEMBERS, LEVEL 5, (757074 LB)**		
	Awd	$5.11	$3,868,648.14	
Ref #557	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (5436 EACH)**		
	Awd	$4.99	$27,125.64	
Ref #558	**514E00061**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (9152 SF)**		
	Awd	$30.08	$275,292.16	
Ref #559	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (9152 SF)**		
	Awd	$18.05	$165,193.60	
Ref #560	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (34 FT)**		
	Awd	$138.37	$4,704.58	
Ref #561	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (66 FT)**		
	Awd	$1,203.21	$79,411.86	
Ref #562	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (111 SF)**		
	Awd	$24.06	$2,670.66	

Ref #563	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$5,534.77	$27,673.85
Ref #564	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (2 EACH)**	
	Awd	$6,016.05	$12,032.10
Ref #565	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (3 EACH)**	
	Awd	$4,090.92	$12,272.76
Ref #566	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$6,016.05	$30,080.25
Ref #567	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (2 EACH)**	
	Awd	$6,016.05	$12,032.10
Ref #568	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (3 EACH)**	
	Awd	$4,812.84	$14,438.52
Ref #569	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (136 CY)**	
	Awd	$240.64	$32,727.04
Ref #570	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (94 FT)**	
	Awd	$31.28	$2,940.32
Ref #571	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (21 FT)**	
	Awd	$83.02	$1,743.42
Ref #572	**523E20000**	**DYNAMIC LOAD TESTING, (8 EACH)**	
	Awd	$5,895.73	$47,165.84
Ref #573	**523E20500**	**RESTRIKE, (8 EACH)**	
	Awd	$5,173.81	$41,390.48
Ref #574	**526E30001**	**REINFORCED CONCRETE APPROACH SLABS (T=17"), AS PER, (224 SY)**	
	Awd	$1,022.73	$229,091.52
Ref #575	**526E90010**	**TYPE A INSTALLATION, (33 FT)**	
	Awd	$571.52	$18,860.16
Ref #576	**526E90030**	**TYPE C INSTALLATION, (34 FT)**	
	Awd	$571.53	$19,432.02
Ref #577	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (469 SY)**	
	Awd	$48.13	$22,572.97

Section 17 - STRUCTURE OVER 20 FOOT SPAN (HAM-562-000 - Totals

Awd	**$12,609,541.89**

Ref #578	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,173,130.24	$1,173,130.24
Ref #579	**202E22900**	**APPROACH SLAB REMOVED, (582 SY)**	
	Awd	$120.32	$70,026.24
Ref #580	**203E20001**	**EMBANKMENT, AS PER PLAN, (44 CY)**	
	Awd	$198.53	$8,735.32
Ref #581	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (WA, (LUMP SUM)**	
	Awd	$721,926.30	$721,926.30
Ref #582	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (WA, (LUMP SUM)**	
	Awd	$902,407.87	$902,407.87
Ref #583	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$571,524.99	$571,524.99

Ref #584	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$240,642.10	$240,642.10
Ref #585	**507E00700**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (9520 FT)**	
	Awd	$66.18	$630,033.60
Ref #586	**507E00751**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (10140 FT)**	
	Awd	$132.35	$1,342,029.00
Ref #587	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (266397 LB)**	
	Awd	$2.29	$610,049.13
Ref #588	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6635 FT)**	
	Awd	$1.80	$11,943.00
Ref #589	**509E30030**	**NO. 5 DEFORMED GFRP REINFORCEMENT, (800 FT)**	
	Awd	$2.11	$1,688.00
Ref #590	**509E30040**	**NO. 6 DEFORMED GFRP REINFORCEMENT, (6259 FT)**	
	Awd	$2.23	$13,957.57
Ref #591	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (4 EACH)**	
	Awd	$7,219.26	$28,877.04
Ref #592	**511E34463**	**CLASS QC SCC CONCRETE WITH QC/QA, BRIDGE DECK (PAR, (51 CY)**	
	Awd	$2,677.14	$136,534.14
Ref #593	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (415 CY)**	
	Awd	$1,052.81	$436,916.15
Ref #594	**511E53014**	**CLASS QC3 CONCRETE, MISC.: CONCRETE WITH QC/QA, AB, (230 CY)**	
	Awd	$1,985.30	$456,619.00
Ref #595	**511E53014**	**CLASS QC3 CONCRETE, MISC.: CONCRETE WITH QC/QA, BR, (66 CY)**	
	Awd	$1,985.30	$131,029.80
Ref #596	**511E53014**	**CLASS QC3 CONCRETE, MISC.: CONCRETE WITH QC/QA, BR, (845 CY)**	
	Awd	$2,045.46	$1,728,413.70
Ref #597	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1348 SY)**	
	Awd	$56.85	$76,633.80
Ref #598	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (72 SY)**	
	Awd	$36.10	$2,599.20
Ref #599	**512E33000**	**TYPE 2 WATERPROOFING, (61 SY)**	
	Awd	$42.11	$2,568.71
Ref #600	**513E10280**	**STRUCTURAL STEEL MEMBERS, LEVEL 4, (834999 LB)**	
	Awd	$4.51	$3,765,845.49
Ref #601	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (6696 EACH)**	
	Awd	$5.29	$35,421.84
Ref #602	**514E00061**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (2629 SF)**	
	Awd	$30.08	$79,080.32
Ref #603	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (2629 SF)**	
	Awd	$24.06	$63,253.74
Ref #604	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (524 SF)**	
	Awd	$24.06	$12,607.44
Ref #605	**516E13800**	**1-1/2" PREFORMED EXPANSION JOINT FILLER, (142 SF)**	
	Awd	$26.47	$3,758.74
Ref #606	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (198 SF)**	
	Awd	$27.67	$5,478.66

Ref #607	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (491 FT)**	
	Awd	$120.32	$59,077.12
Ref #608	**516E44401**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (36 EACH)**	
	Awd	$3,729.95	$134,278.20
Ref #609	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (180 CY)**	
	Awd	$246.66	$44,398.80
Ref #610	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (317 FT)**	
	Awd	$24.06	$7,627.02
Ref #611	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (71 FT)**	
	Awd	$39.71	$2,819.41
Ref #612	**523E20000**	**DYNAMIC LOAD TESTING, (8 EACH)**	
	Awd	$6,016.05	$48,128.40
Ref #613	**523E20500**	**RESTRIKE, (8 EACH)**	
	Awd	$5,173.81	$41,390.48
Ref #614	**526E30001**	**REINFORCED CONCRETE APPROACH SLABS (T=17"), AS PER, (1028 SY)**	
	Awd	$992.65	$1,020,444.20
Ref #615	**526E90010**	**TYPE A INSTALLATION, (422 FT)**	
	Awd	$439.17	$185,329.74
Ref #616	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (948 SY)**	
	Awd	$54.14	$51,324.72
Ref #617	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$30,080.26	$30,080.26
Ref #618	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$30,080.26	$30,080.26
Ref #619	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$7,820.87	$7,820.87

Section 18 - STRUCTURE OVER 20 FOOT SPAN (HAM-75-0791 - Totals

Awd **$14,926,530.61**

Ref #620	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,684,494.70	$1,684,494.70
Ref #621	**202E22900**	**APPROACH SLAB REMOVED, (407 SY)**	
	Awd	$120.32	$48,970.24
Ref #622	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (WA, (LUMP SUM)**	
	Awd	$90,240.79	$90,240.79
Ref #623	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (WA, (LUMP SUM)**	
	Awd	$90,240.79	$90,240.79
Ref #624	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (WA, (LUMP SUM)**	
	Awd	$78,208.68	$78,208.68
Ref #625	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (WA, (LUMP SUM)**	
	Awd	$78,208.68	$78,208.68
Ref #626	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$1,203.21	$1,203.21
Ref #627	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$240,642.10	$240,642.10

Ref #628	**507E00700**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (11625 FT)**		
	Awd	$66.18	$769,342.50	
Ref #629	**507E00750**	**16" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (12400 FT)**		
	Awd	$132.35	$1,641,140.00	
Ref #630	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (207660 LB)**		
	Awd	$2.29	$475,541.40	
Ref #631	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4288 FT)**		
	Awd	$1.80	$7,718.40	
Ref #632	**509E30030**	**NO. 5 DEFORMED GFRP REINFORCEMENT, (627 FT)**		
	Awd	$2.11	$1,322.97	
Ref #633	**509E30040**	**NO. 6 DEFORMED GFRP REINFORCEMENT, (4168 FT)**		
	Awd	$2.23	$9,294.64	
Ref #634	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (4 EACH)**		
	Awd	$7,219.26	$28,877.04	
Ref #635	**511E34463**	**CLASS QC SCC CONCRETE WITH QC/QA, BRIDGE DECK (PAR, (30 CY)**		
	Awd	$2,677.14	$80,314.20	
Ref #636	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (372 CY)**		
	Awd	$1,052.81	$391,645.32	
Ref #637	**511E53014**	**CLASS QC3 CONCRETE, MISC.: CONCRETE WITH QC/QA, AB, (148 CY)**		
	Awd	$2,165.78	$320,535.44	
Ref #638	**511E53014**	**CLASS QC3 CONCRETE, MISC.: CONCRETE WITH QC/QA, BR, (36 CY)**		
	Awd	$1,985.30	$71,470.80	
Ref #639	**511E53014**	**CLASS QC3 CONCRETE, MISC.: CONCRETE WITH QC/QA, BR, (689 CY)**		
	Awd	$1,925.14	$1,326,421.46	
Ref #640	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1434 SY)**		
	Awd	$56.85	$81,522.90	
Ref #641	**512E33000**	**TYPE 2 WATERPROOFING, (9 SY)**		
	Awd	$44.52	$400.68	
Ref #642	**515E15010**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (24 EACH)**		
	Awd	$60,160.53	$1,443,852.72	
Ref #643	**515E15010**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (1 EACH)**		
	Awd	$60,160.52	$60,160.52	
Ref #644	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (23 EACH)**		
	Awd	$6,617.66	$152,206.18	
Ref #645	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (41 SF)**		
	Awd	$24.06	$986.46	
Ref #646	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (91 SF)**		
	Awd	$27.67	$2,517.97	
Ref #647	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (454 FT)**		
	Awd	$108.29	$49,163.66	
Ref #648	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (50 EACH)**		
	Awd	$3,368.99	$168,449.50	
Ref #649	**523E20000**	**DYNAMIC LOAD TESTING, (8 EACH)**		
	Awd	$6,016.05	$48,128.40	
Ref #650	**523E20500**	**RESTRIKE, (8 EACH)**		
	Awd	$5,173.81	$41,390.48	

Ref #651	**526E30001**	**REINFORCED CONCRETE APPROACH SLABS (T=17"), AS PER, (1404 SY)**	
	Awd	$902.41	$1,266,983.64
Ref #652	**526E90010**	**TYPE A INSTALLATION, (422 FT)**	
	Awd	$451.20	$190,406.40
Ref #653	**622E25001**	**CONCRETE BARRIER END SECTION, TYPE D, AS PER PLAN, (2 EACH)**	
	Awd	$13,235.32	$26,470.64
Ref #654	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (176 CF)**	
	Awd	$872.33	$153,530.08

Section 19 - STRUCTURE OVER 20 FOOT SPAN (HAM-75-0823 - Totals

Awd **$11,122,003.59**

Ref #655	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,664,641.73	$1,664,641.73
Ref #656	**202E22900**	**APPROACH SLAB REMOVED, (473 SY)**	
	Awd	$120.32	$56,911.36
Ref #657	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (WA, (LUMP SUM)**	
	Awd	$421,123.67	$421,123.67
Ref #658	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (WA, (LUMP SUM)**	
	Awd	$360,963.15	$360,963.15
Ref #659	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (WA, (LUMP SUM)**	
	Awd	$360,963.15	$360,963.15
Ref #660	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN (WA, (LUMP SUM)**	
	Awd	$330,882.89	$330,882.89
Ref #661	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$1,203.21	$1,203.21
Ref #662	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$240,642.10	$240,642.10
Ref #663	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (7940 FT)**	
	Awd	$60.16	$477,670.40
Ref #664	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (8550 FT)**	
	Awd	$78.21	$668,695.50
Ref #665	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (146644 LB)**	
	Awd	$2.29	$335,814.76
Ref #666	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5498 FT)**	
	Awd	$1.80	$9,896.40
Ref #667	**509E30030**	**NO. 5 DEFORMED GFRP REINFORCEMENT, (2352 FT)**	
	Awd	$2.11	$4,962.72
Ref #668	**509E30040**	**NO. 6 DEFORMED GFRP REINFORCEMENT, (3295 FT)**	
	Awd	$2.23	$7,347.85
Ref #669	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (8 EACH)**	
	Awd	$7,219.26	$57,754.08
Ref #670	**511E34463**	**CLASS QC SCC CONCRETE WITH QC/QA, BRIDGE DECK (PAR, (26 CY)**	
	Awd	$2,677.14	$69,605.64
Ref #671	**511E46513**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, AS PER PLA, (316 CY)**	
	Awd	$1,052.81	$332,687.96

Ref #672	**511E53014**	**CLASS QC3 CONCRETE, MISC.: CONCRETE WITH QC/QA, AB, (152 CY)**	
	Awd	$2,075.54	$315,482.08
Ref #673	**511E53014**	**CLASS QC3 CONCRETE, MISC.: CONCRETE WITH QC/QA, BR, (32 CY)**	
	Awd	$1,985.30	$63,529.60
Ref #674	**511E53014**	**CLASS QC3 CONCRETE, MISC.: CONCRETE WITH QC/QA, BR, (531 CY)**	
	Awd	$1,985.30	$1,054,194.30
Ref #675	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1010 SY)**	
	Awd	$56.85	$57,418.50
Ref #676	**512E33000**	**TYPE 2 WATERPROOFING, (7 SY)**	
	Awd	$45.72	$320.04
Ref #677	**513E10220**	**STRUCTURAL STEEL MEMBERS, LEVEL 1, (328782 LB)**	
	Awd	$3.97	$1,305,264.54
Ref #678	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (7383 EACH)**	
	Awd	$4.87	$35,955.21
Ref #679	**514E00061**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (636 SF)**	
	Awd	$72.19	$45,912.84
Ref #680	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (636 SF)**	
	Awd	$48.13	$30,610.68
Ref #681	**514E10000**	**FINAL INSPECTION REPAIR, (10 EACH)**	
	Awd	$1.20	$12.00
Ref #682	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (396 FT)**	
	Awd	$144.39	$57,178.44
Ref #683	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (353 SF)**	
	Awd	$24.06	$8,493.18
Ref #684	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (44 SF)**	
	Awd	$28.88	$1,270.72
Ref #685	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (414 FT)**	
	Awd	$103.48	$42,840.72
Ref #686	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (46 EACH)**	
	Awd	$3,008.03	$138,369.38
Ref #687	**523E20000**	**DYNAMIC LOAD TESTING, (8 EACH)**	
	Awd	$6,016.05	$48,128.40
Ref #688	**523E20500**	**RESTRIKE, (8 EACH)**	
	Awd	$5,173.81	$41,390.48
Ref #689	**526E30001**	**REINFORCED CONCRETE APPROACH SLABS (T=17"), AS PER, (1267 SY)**	
	Awd	$962.57	$1,219,576.19
Ref #690	**526E90030**	**TYPE C INSTALLATION, (396 FT)**	
	Awd	$481.28	$190,586.88
Ref #706	**511E53014**	**CLASS QC3 CONCRETE, MISC.: CONCRETE WITH QC/QA, BR, (10 CY)**	
	Awd	$8,121.67	$81,216.70

Section 20 - STRUCTURE OVER 20 FOOT SPAN (HAM-75-0857 - Totals

Awd **$10,139,517.45**

Ref #691	**100E51100**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION BOARD, (220000 EACH)**	
	Awd	$1.00	$220,000.00

Ref #692	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$1,749,573.69	$1,749,573.69
Ref #693	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$106,100.19	$106,100.19
Ref #694	**111E10100**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (11000 EACH)**	
	Awd	$1.00	$11,000.00
Ref #695	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$11,515,555.57	$11,515,555.57
Ref #696	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (48 MNTH)**	
	Awd	$5,160.51	$247,704.48
Ref #697	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,792,318.63	$1,792,318.63
Ref #698	**624E10001**	**MOBILIZATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$9,950,000.00	$9,950,000.00

Section 21 - INCIDENTALS - Totals

Awd	**$25,592,252.56**