Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260454
PID 93800
ADA-SR 247-14.51/15.56
Federal
Type: BRIDGE REPLACEMENT (2 BRIDGES)
Letting Date: 10/29/2026
Completion Date: 10/30/2027

Contract Awarded To: D G M INC
Award Amount: $4,877,412.50

Engineer's Estimate: $5,785,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $4,877,412.50

Bidder 2
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $5,103,924.25

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $5,154,400.80

Bidder 4
KT HOLDEN CONSTRUCTION LLC
2300 LEBANON RD
Warren
Lebanon, OH 45036
Bid $5,286,694.91

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $6,334,423.71

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$30,000.00	$30,000.00
	3	$11,000.00	$11,000.00
	4	$25,970.00	$25,970.00
	5	$50,000.00	$50,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (969 SY)**	
	Awd	$8.00	$7,752.00
	2	$24.00	$23,256.00
	3	$10.00	$9,690.00
	4	$15.50	$15,019.50
	5	$35.00	$33,915.00
Ref #3	**202E32800**	**CONCRETE SLOPE PROTECTION REMOVED, (113 SY)**	
	Awd	$15.00	$1,695.00
	2	$20.00	$2,260.00
	3	$20.00	$2,260.00
	4	$9.50	$1,073.50
	5	$75.00	$8,475.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (788 FT)**	
	Awd	$1.00	$788.00
	2	$6.00	$4,728.00
	3	$4.50	$3,546.00
	4	$6.40	$5,043.20
	5	$2.40	$1,891.20
Ref #5	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (8 EACH)**	
	Awd	$250.00	$2,000.00
	2	$250.00	$2,000.00
	3	$580.00	$4,640.00
	4	$475.00	$3,800.00
	5	$350.00	$2,800.00
Ref #6	**203E10000**	**EXCAVATION, (1224 CY)**	
	Awd	$25.00	$30,600.00
	2	$25.00	$30,600.00
	3	$15.00	$18,360.00
	4	$27.40	$33,537.60
	5	$29.00	$35,496.00
Ref #7	**203E20000**	**EMBANKMENT, (1940 CY)**	
	Awd	$30.00	$58,200.00
	2	$40.00	$77,600.00
	3	$15.00	$29,100.00
	4	$24.75	$48,015.00
	5	$22.50	$43,650.00
Ref #8	**203E35001**	**GRANULAR EMBANKMENT, AS PER PLAN, (NO. 8 AGGREGATE, (200 CY)**	
	Awd	$120.00	$24,000.00
	2	$80.00	$16,000.00
	3	$50.00	$10,000.00
	4	$80.00	$16,000.00
	5	$80.00	$16,000.00

Ref #9	**204E10000**	**SUBGRADE COMPACTION, (1535 SY)**	
	Awd	$6.00	$9,210.00
	2	$8.00	$12,280.00
	3	$5.50	$8,442.50
	4	$3.30	$5,065.50
	5	$8.00	$12,280.00
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, (656 CY)**	
	Awd	$22.00	$14,432.00
	2	$25.00	$16,400.00
	3	$40.00	$26,240.00
	4	$46.00	$30,176.00
	5	$45.00	$29,520.00
Ref #11	**204E30010**	**GRANULAR MATERIAL, TYPE B, (1265 CY)**	
	Awd	$90.00	$113,850.00
	2	$73.00	$92,345.00
	3	$85.00	$107,525.00
	4	$65.50	$82,857.50
	5	$65.00	$82,225.00
Ref #12	**204E45000**	**PROOF ROLLING, (3 HOUR)**	
	Awd	$100.00	$300.00
	2	$200.00	$600.00
	3	$250.00	$750.00
	4	$380.00	$1,140.00
	5	$400.00	$1,200.00
Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (1501 SY)**	
	Awd	$2.00	$3,002.00
	2	$2.00	$3,002.00
	3	$1.50	$2,251.50
	4	$1.20	$1,801.20
	5	$8.00	$12,008.00
Ref #14	**606E15050**	**GUARDRAIL, TYPE MGS, (625 FT)**	
	Awd	$43.00	$26,875.00
	2	$41.00	$25,625.00
	3	$30.00	$18,750.00
	4	$34.24	$21,400.00
	5	$22.00	$13,750.00
Ref #15	**606E20050**	**ROUNDED END SECTION, (1 EACH)**	
	Awd	$80.00	$80.00
	2	$75.00	$75.00
	3	$95.00	$95.00
	4	$60.00	$60.00
	5	$110.00	$110.00
Ref #16	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (7 EACH)**	
	Awd	$3,850.00	$26,950.00
	2	$3,750.00	$26,250.00
	3	$3,200.00	$22,400.00
	4	$2,320.00	$16,240.00
	5	$2,580.00	$18,060.00

Ref #17	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$2,750.00	$2,750.00
	2	$2,450.00	$2,450.00
	3	$1,600.00	$1,600.00
	4	$1,200.00	$1,200.00
	5	$1,430.00	$1,430.00
Ref #18	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (8 EACH)**	
	Awd	$3,300.00	$26,400.00
	2	$3,150.00	$25,200.00
	3	$3,300.00	$26,400.00
	4	$2,350.00	$18,800.00
	5	$2,675.00	$21,400.00
Ref #19	**690E12010**	**SPECIAL - GEOTEXTILE FABRIC, 712.09 TYPE A, (390 SY)**	
	Awd	$3.00	$1,170.00
	2	$3.00	$1,170.00
	3	$2.00	$780.00
	4	$3.00	$1,170.00
	5	$10.00	$3,900.00
Ref #20	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$40,000.00	$40,000.00
	3	$25,000.00	$25,000.00
	4	$56,126.00	$56,126.00
	5	$16,000.00	$16,000.00

Section 1 - ROADWAY - Totals

Awd	**$380,054.00**
2	**$431,841.00**
3	**$328,830.00**
4	**$384,495.00**
5	**$404,110.20**

Ref #21	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (487 CY)**	
	Awd	$90.00	$43,830.00
	2	$110.00	$53,570.00
	3	$85.00	$41,395.00
	4	$120.00	$58,440.00
	5	$80.00	$38,960.00
Ref #22	**601E37501**	**PAVED GUTTER, TYPE 1-2, AS PER PLAN, (179 FT)**	
	Awd	$105.00	$18,795.00
	2	$100.00	$17,900.00
	3	$120.00	$21,480.00
	4	$125.20	$22,410.80
	5	$135.00	$24,165.00
Ref #23	**659E00300**	**TOPSOIL, (333 CY)**	
	Awd	$15.00	$4,995.00
	2	$55.00	$18,315.00
	3	$30.00	$9,990.00
	4	$62.00	$20,646.00
	5	$25.00	$8,325.00

Ref #24	**659E10000**	**SEEDING AND MULCHING, (2997 SY)**	
	Awd	$3.00	$8,991.00
	2	$6.00	$17,982.00
	3	$2.50	$7,492.50
	4	$2.35	$7,042.95
	5	$2.15	$6,443.55
Ref #25	**659E14000**	**REPAIR SEEDING AND MULCHING, (150 SY)**	
	Awd	$0.05	$7.50
	2	$2.50	$375.00
	3	$1.00	$150.00
	4	$1.00	$150.00
	5	$2.15	$322.50
Ref #26	**659E15000**	**INTER-SEEDING, (150 SY)**	
	Awd	$0.05	$7.50
	2	$2.50	$375.00
	3	$0.01	$1.50
	4	$0.01	$1.50
	5	$0.55	$82.50
Ref #27	**659E20000**	**COMMERCIAL FERTILIZER, (0.42 TON)**	
	Awd	$1,500.00	$630.00
	2	$1,250.00	$525.00
	3	$1,800.00	$756.00
	4	$1,500.00	$630.00
	5	$600.00	$252.00
Ref #28	**659E31000**	**LIME, (0.62 ACRE)**	
	Awd	$300.00	$186.00
	2	$150.00	$93.00
	3	$230.00	$142.60
	4	$200.00	$124.00
	5	$0.10	$0.06
Ref #29	**659E35000**	**WATER, (17 MGAL)**	
	Awd	$1.00	$17.00
	2	$1.00	$17.00
	3	$1.00	$17.00
	4	$1.00	$17.00
	5	$0.10	$1.70
Ref #30	**660E30000**	**SODDING UNSTAKED, (60 SY)**	
	Awd	$30.00	$1,800.00
	2	$40.00	$2,400.00
	3	$25.00	$1,500.00
	4	$20.00	$1,200.00
	5	$12.00	$720.00
Ref #31	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (79 SY)**	
	Awd	$3.00	$237.00
	2	$2.50	$197.50
	3	$3.00	$237.00
	4	$2.75	$217.25
	5	$2.10	$165.90

Ref #32	**832E30000**	**EROSION CONTROL, (26000 EACH)**	
	Awd	$1.00	$26,000.00
	2	$1.00	$26,000.00
	3	$1.00	$26,000.00
	4	$1.00	$26,000.00
	5	$1.00	$26,000.00
Ref #200	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$3,500.00	$3,500.00
	3	$6,100.00	$6,100.00
	4	$4,000.00	$4,000.00
	5	$3,600.00	$3,600.00
Ref #201	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$13,000.00	$13,000.00
	3	$15,000.00	$15,000.00
	4	$10,080.00	$10,080.00
	5	$7,840.00	$7,840.00
Ref #202	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$13,000.00	$13,000.00
	3	$15,000.00	$15,000.00
	4	$12,600.00	$12,600.00
	5	$10,000.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$133,496.00**
2	**$167,249.50**
3	**$145,261.60**
4	**$163,559.50**
5	**$126,878.21**

Ref #33	**605E31100**	**AGGREGATE DRAINS, (170 FT)**	
	Awd	$30.00	$5,100.00
	2	$22.00	$3,740.00
	3	$20.00	$3,400.00
	4	$20.40	$3,468.00
	5	$15.00	$2,550.00
Ref #34	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (50 FT)**	
	Awd	$25.00	$1,250.00
	2	$20.00	$1,000.00
	3	$10.00	$500.00
	4	$37.00	$1,850.00
	5	$30.00	$1,500.00
Ref #35	**611E01400**	**6" CONDUIT, TYPE E, 707.31 (PERFORATED), (810 FT)**	
	Awd	$25.00	$20,250.00
	2	$12.00	$9,720.00
	3	$5.00	$4,050.00
	4	$6.90	$5,589.00
	5	$15.00	$12,150.00

Ref #36	**611E01500**	**6" CONDUIT, TYPE F, 707.33, (160 FT)**	
	Awd	$25.00	$4,000.00
	2	$16.00	$2,560.00
	3	$5.50	$880.00
	4	$21.40	$3,424.00
	5	$15.00	$2,400.00
Ref #37	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (15 EACH)**	
	Awd	$350.00	$5,250.00
	2	$450.00	$6,750.00
	3	$470.00	$7,050.00
	4	$456.00	$6,840.00
	5	$750.00	$11,250.00

Section 3 - DRAINAGE - Totals

Awd	**$35,850.00**
2	**$23,770.00**
3	**$15,880.00**
4	**$21,171.00**
5	**$29,850.00**

Ref #38	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (APPROX. 3" DEP, (882 SY)**	
	Awd	$25.00	$22,050.00
	2	$24.00	$21,168.00
	3	$20.00	$17,640.00
	4	$24.00	$21,168.00
	5	$35.00	$30,870.00
Ref #39	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (342 CY)**	
	Awd	$335.00	$114,570.00
	2	$320.00	$109,440.00
	3	$320.00	$109,440.00
	4	$320.00	$109,440.00
	5	$500.00	$171,000.00
Ref #40	**304E20000**	**AGGREGATE BASE, (245 CY)**	
	Awd	$105.00	$25,725.00
	2	$105.00	$25,725.00
	3	$100.00	$24,500.00
	4	$115.00	$28,175.00
	5	$95.00	$23,275.00
Ref #41	**407E20000**	**NON-TRACKING TACK COAT, (345 GAL)**	
	Awd	$4.30	$1,483.50
	2	$4.30	$1,483.50
	3	$6.50	$2,242.50
	4	$4.30	$1,483.50
	5	$5.00	$1,725.00
Ref #42	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (183 CY)**	
	Awd	$477.00	$87,291.00
	2	$455.00	$83,265.00
	3	$360.00	$65,880.00
	4	$455.00	$83,265.00
	5	$760.00	$139,080.00

Ref #43	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (25 CY)**	
	Awd	$477.00	$11,925.00
	2	$455.00	$11,375.00
	3	$590.00	$14,750.00
	4	$455.00	$11,375.00
	5	$725.00	$18,125.00
Ref #44	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (3 CY)**	
	Awd	$530.00	$1,590.00
	2	$510.00	$1,530.00
	3	$550.00	$1,650.00
	4	$510.00	$1,530.00
	5	$1,500.00	$4,500.00

Section 4 - PAVEMENT - Totals

Awd	**$264,634.50**
2	**$253,986.50**
3	**$236,102.50**
4	**$256,436.50**
5	**$388,575.00**

Ref #45	**621E00100**	**RPM, (7 EACH)**	
	Awd	$475.00	$3,325.00
	2	$429.80	$3,008.60
	3	$600.00	$4,200.00
	4	$200.00	$1,400.00
	5	$475.00	$3,325.00
Ref #46	**626E00112**	**BARRIER REFLECTOR, TYPE 3, (BIDIRECTIONAL), (32 EACH)**	
	Awd	$15.00	$480.00
	2	$11.67	$373.44
	3	$20.00	$640.00
	4	$10.00	$320.00
	5	$14.15	$452.80
Ref #47	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (32.5 FT)**	
	Awd	$22.00	$715.00
	2	$34.24	$1,112.80
	3	$20.00	$650.00
	4	$15.00	$487.50
	5	$18.00	$585.00
Ref #48	**630E08520**	**STREET NAME SIGN SUPPORT, NO. 3 POST, (12 FT)**	
	Awd	$25.00	$300.00
	2	$34.24	$410.88
	3	$20.00	$240.00
	4	$35.00	$420.00
	5	$22.00	$264.00
Ref #49	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$71.85	$71.85
	3	$65.00	$65.00
	4	$32.00	$32.00
	5	$45.00	$45.00

Ref #50	**630E80100**	**SIGN, FLAT SHEET, (37.3 SF)**	
	Awd	$30.00	$1,119.00
	2	$35.74	$1,333.10
	3	$35.00	$1,305.50
	4	$35.00	$1,305.50
	5	$20.00	$746.00
Ref #51	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN, (6 EACH)**	
	Awd	$20.00	$120.00
	2	$17.02	$102.12
	3	$40.00	$240.00
	4	$23.00	$138.00
	5	$15.00	$90.00
Ref #52	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (3 EACH)**	
	Awd	$20.00	$60.00
	2	$22.70	$68.10
	3	$40.00	$120.00
	4	$57.50	$172.50
	5	$20.00	$60.00
Ref #53	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.34 MILE)**	
	Awd	$3,500.00	$1,190.00
	2	$5,830.00	$1,982.20
	3	$3,700.00	$1,258.00
	4	$5,830.00	$1,982.20
	5	$3,200.00	$1,088.00
Ref #54	**642E00300**	**CENTER LINE, TYPE 1, (0.17 MILE)**	
	Awd	$6,200.00	$1,054.00
	2	$4,195.00	$713.15
	3	$6,900.00	$1,173.00
	4	$4,195.00	$713.15
	5	$5,900.00	$1,003.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$8,413.00**
2	**$9,176.24**
3	**$9,891.50**
4	**$6,970.85**
5	**$7,658.80**

Ref #55	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (25 CY)**	
	Awd	$75.00	$1,875.00
	2	$75.00	$1,875.00
	3	$110.00	$2,750.00
	4	$66.00	$1,650.00
	5	$90.00	$2,250.00
Ref #56	**614E11630**	**INCREASED BARRIER DELINEATION, (1670 FT)**	
	Awd	$1.75	$2,922.50
	2	$1.25	$2,087.50
	3	$2.00	$3,340.00
	4	$1.73	$2,889.10
	5	$2.00	$3,340.00

Ref #57	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (8 EACH)**	
	Awd	$2,000.00	$16,000.00
	2	$2,640.00	$21,120.00
	3	$2,600.00	$20,800.00
	4	$2,145.28	$17,162.24
	5	$2,640.00	$21,120.00
Ref #58	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$150.00	$3,750.00
	2	$180.00	$4,500.00
	3	$620.00	$15,500.00
	4	$346.60	$8,665.00
	5	$250.00	$6,250.00
Ref #59	**614E13314**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (34 EACH)**	
	Awd	$25.00	$850.00
	2	$20.00	$680.00
	3	$80.00	$2,720.00
	4	$10.76	$365.84
	5	$62.00	$2,108.00
Ref #60	**614E13360**	**OBJECT MARKER, TWO WAY, (69 EACH)**	
	Awd	$25.00	$1,725.00
	2	$15.00	$1,035.00
	3	$55.00	$3,795.00
	4	$19.73	$1,361.37
	5	$42.00	$2,898.00
Ref #61	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.36 MILE)**	
	Awd	$16,500.00	$5,940.00
	2	$11,977.06	$4,311.74
	3	$19,000.00	$6,840.00
	4	$11,977.06	$4,311.74
	5	$15,250.00	$5,490.00
Ref #62	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (0.85 MILE)**	
	Awd	$11,500.00	$9,775.00
	2	$7,251.25	$6,163.56
	3	$14,000.00	$11,900.00
	4	$7,251.25	$6,163.56
	5	$10,850.00	$9,222.50
Ref #63	**614E24400**	**WORK ZONE DOTTED LINE, CLASS I, 4", 740.06, TYPE I, (186 FT)**	
	Awd	$3.00	$558.00
	2	$2.56	$476.16
	3	$3.50	$651.00
	4	$2.56	$476.16
	5	$2.75	$511.50
Ref #64	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (71 FT)**	
	Awd	$20.00	$1,420.00
	2	$6.75	$479.25
	3	$20.00	$1,420.00
	4	$6.75	$479.25
	5	$14.00	$994.00

Ref #65	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (265 SY)**	
	Awd	$130.00	$34,450.00
	2	$190.00	$50,350.00
	3	$150.00	$39,750.00
	4	$232.00	$61,480.00
	5	$325.00	$86,125.00
Ref #66	**616E10000**	**WATER, (8 MGAL)**	
	Awd	$1.00	$8.00
	2	$50.00	$400.00
	3	$120.00	$960.00
	4	$36.00	$288.00
	5	$100.00	$800.00
Ref #67	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1670 FT)**	
	Awd	$20.00	$33,400.00
	2	$27.00	$45,090.00
	3	$25.00	$41,750.00
	4	$28.40	$47,428.00
	5	$28.00	$46,760.00
Ref #203	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$8,000.00	$8,000.00
	3	$4,400.00	$4,400.00
	4	$5,000.00	$5,000.00
	5	$3,500.00	$3,500.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$116,673.50**
2	**$146,568.21**
3	**$156,576.00**
4	**$157,720.26**
5	**$191,369.00**

Ref #68	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$107,500.00	$107,500.00
	2	$90,000.00	$90,000.00
	3	$173,000.00	$173,000.00
	4	$245,490.00	$245,490.00
	5	$150,000.00	$150,000.00
Ref #69	**202E22900**	**APPROACH SLAB REMOVED, (111 SY)**	
	Awd	$35.00	$3,885.00
	2	$45.00	$4,995.00
	3	$110.00	$12,210.00
	4	$130.00	$14,430.00
	5	$95.00	$10,545.00
Ref #70	**202E23500**	**WEARING COURSE REMOVED, (593 SY)**	
	Awd	$8.00	$4,744.00
	2	$10.00	$5,930.00
	3	$10.00	$5,930.00
	4	$10.45	$6,196.85
	5	$17.50	$10,377.50

Ref #71	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$120,800.00	$120,800.00
	2	$85,000.00	$85,000.00
	3	$48,000.00	$48,000.00
	4	$73,650.00	$73,650.00
	5	$150,000.00	$150,000.00
Ref #72	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$34,000.00	$34,000.00
	2	$75,000.00	$75,000.00
	3	$50,000.00	$50,000.00
	4	$148,210.00	$148,210.00
	5	$122,000.00	$122,000.00
Ref #73	**503E31100**	**ROCK EXCAVATION, (17 CY)**	
	Awd	$75.00	$1,275.00
	2	$260.00	$4,420.00
	3	$200.00	$3,400.00
	4	$157.00	$2,669.00
	5	$115.00	$1,955.00
Ref #74	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (80096 LB)**	
	Awd	$1.50	$120,144.00
	2	$1.80	$144,172.80
	3	$1.70	$136,163.20
	4	$2.10	$168,201.60
	5	$2.00	$160,192.00
Ref #75	**511E33418**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE (ABU, (125 CY)**	
	Awd	$900.00	$112,500.00
	2	$800.00	$100,000.00
	3	$750.00	$93,750.00
	4	$573.00	$71,625.00
	5	$595.00	$74,375.00
Ref #76	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$4,500.00	$9,000.00
	3	$4,800.00	$9,600.00
	4	$4,070.00	$8,140.00
	5	$7,000.00	$14,000.00
Ref #77	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (127 CY)**	
	Awd	$1,610.00	$204,470.00
	2	$1,800.00	$228,600.00
	3	$1,200.00	$152,400.00
	4	$1,254.00	$159,258.00
	5	$1,600.00	$203,200.00
Ref #78	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (291 CY)**	
	Awd	$690.00	$200,790.00
	2	$800.00	$232,800.00
	3	$700.00	$203,700.00
	4	$933.00	$271,503.00
	5	$900.00	$261,900.00

Ref #79	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (637 SY)**	
	Awd	$35.00	$22,295.00
	2	$28.00	$17,836.00
	3	$40.00	$25,480.00
	4	$28.00	$17,836.00
	5	$28.00	$17,836.00
Ref #80	**512E33000**	**TYPE 2 WATERPROOFING, (260 SY)**	
	Awd	$22.00	$5,720.00
	2	$25.00	$6,500.00
	3	$40.00	$10,400.00
	4	$25.50	$6,630.00
	5	$25.50	$6,630.00
Ref #81	**515E15120**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (4 EACH)**	
	Awd	$109,000.00	$436,000.00
	2	$91,000.00	$364,000.00
	3	$125,000.00	$500,000.00
	4	$89,965.00	$359,860.00
	5	$82,000.00	$328,000.00
Ref #82	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (9 EACH)**	
	Awd	$2,750.00	$24,750.00
	2	$3,700.00	$33,300.00
	3	$2,600.00	$23,400.00
	4	$4,330.00	$38,970.00
	5	$9,500.00	$85,500.00
Ref #83	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (109 SF)**	
	Awd	$20.00	$2,180.00
	2	$20.00	$2,180.00
	3	$5.50	$599.50
	4	$7.00	$763.00
	5	$14.00	$1,526.00
Ref #84	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (127 FT)**	
	Awd	$50.00	$6,350.00
	2	$35.00	$4,445.00
	3	$30.00	$3,810.00
	4	$76.70	$9,740.90
	5	$50.00	$6,350.00
Ref #85	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$4,000.00	$32,000.00
	2	$4,000.00	$32,000.00
	3	$2,100.00	$16,800.00
	4	$3,704.00	$29,632.00
	5	$3,500.00	$28,000.00
Ref #86	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (323 FT)**	
	Awd	$510.00	$164,730.00
	2	$500.00	$161,500.00
	3	$550.00	$177,650.00
	4	$466.00	$150,518.00
	5	$485.00	$156,655.00

Ref #87	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (170 CY)**	
	Awd	$120.00	$20,400.00
	2	$140.00	$23,800.00
	3	$100.00	$17,000.00
	4	$135.65	$23,060.50
	5	$150.00	$25,500.00
Ref #88	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (289 FT)**	
	Awd	$20.00	$5,780.00
	2	$25.00	$7,225.00
	3	$25.00	$7,225.00
	4	$20.70	$5,982.30
	5	$16.25	$4,696.25
Ref #89	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (211 FT)**	
	Awd	$20.00	$4,220.00
	2	$12.00	$2,532.00
	3	$10.00	$2,110.00
	4	$8.00	$1,688.00
	5	$20.00	$4,220.00
Ref #90	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (124 FT)**	
	Awd	$20.00	$2,480.00
	2	$14.00	$1,736.00
	3	$20.00	$2,480.00
	4	$27.97	$3,468.28
	5	$35.00	$4,340.00
Ref #91	**524E94604**	**DRILLED SHAFTS, 30" DIAMETER, INTO BEDROCK, (253 FT)**	
	Awd	$365.00	$92,345.00
	2	$485.00	$122,705.00
	3	$150.00	$37,950.00
	4	$408.70	$103,401.10
	5	$750.00	$189,750.00
Ref #92	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (40 FT)**	
	Awd	$360.00	$14,400.00
	2	$500.00	$20,000.00
	3	$1,100.00	$44,000.00
	4	$114.30	$4,572.00
	5	$495.00	$19,800.00
Ref #93	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (240 SY)**	
	Awd	$400.00	$96,000.00
	2	$460.00	$110,400.00
	3	$600.00	$144,000.00
	4	$423.45	$101,628.00
	5	$475.00	$114,000.00
Ref #94	**526E90010**	**TYPE A INSTALLATION, (83 FT)**	
	Awd	$235.00	$19,505.00
	2	$240.00	$19,920.00
	3	$350.00	$29,050.00
	4	$255.35	$21,194.05
	5	$390.00	$32,370.00

Ref #95	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$20,500.00	$20,500.00
	2	$20,820.00	$20,820.00
	3	$47,000.00	$47,000.00
	4	$9,575.00	$9,575.00
	5	$15,000.00	$15,000.00
Ref #96	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (20 EACH)**	
	Awd	$1,600.00	$32,000.00
	2	$1,500.00	$30,000.00
	3	$6,500.00	$130,000.00
	4	$3,000.00	$60,000.00
	5	$5,500.00	$110,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN: 010393 - Totals

Awd	**$1,916,763.00**
2	**$1,960,816.80**
3	**$2,107,107.70**
4	**$2,117,892.58**
5	**$2,308,717.75**

Ref #97	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$93,000.00	$93,000.00
	2	$85,000.00	$85,000.00
	3	$170,000.00	$170,000.00
	4	$212,596.00	$212,596.00
	5	$150,000.00	$150,000.00
Ref #98	**202E22900**	**APPROACH SLAB REMOVED, (111 SY)**	
	Awd	$35.00	$3,885.00
	2	$45.00	$4,995.00
	3	$140.00	$15,540.00
	4	$130.00	$14,430.00
	5	$95.00	$10,545.00
Ref #99	**202E23500**	**WEARING COURSE REMOVED, (464 SY)**	
	Awd	$8.00	$3,712.00
	2	$10.00	$4,640.00
	3	$15.00	$6,960.00
	4	$11.90	$5,521.60
	5	$17.50	$8,120.00
Ref #100	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$111,500.00	$111,500.00
	2	$85,000.00	$85,000.00
	3	$58,000.00	$58,000.00
	4	$60,030.00	$60,030.00
	5	$175,000.00	$175,000.00
Ref #101	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$35,500.00	$35,500.00
	2	$85,000.00	$85,000.00
	3	$50,000.00	$50,000.00
	4	$149,550.00	$149,550.00
	5	$175,000.00	$175,000.00

Ref #102	**503E31100**	**ROCK EXCAVATION, (54 CY)**	
	Awd	$50.00	$2,700.00
	2	$225.00	$12,150.00
	3	$250.00	$13,500.00
	4	$137.00	$7,398.00
	5	$95.00	$5,130.00
Ref #103	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (63635 LB)**	
	Awd	$1.50	$95,452.50
	2	$1.80	$114,543.00
	3	$1.70	$108,179.50
	4	$2.00	$127,270.00
	5	$2.75	$174,996.25
Ref #104	**511E33418**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE (ABU, (97 CY)**	
	Awd	$900.00	$87,300.00
	2	$800.00	$77,600.00
	3	$890.00	$86,330.00
	4	$610.50	$59,218.50
	5	$625.00	$60,625.00
Ref #105	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$4,500.00	$9,000.00
	3	$4,300.00	$8,600.00
	4	$4,070.00	$8,140.00
	5	$7,500.00	$15,000.00
Ref #106	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (88 CY)**	
	Awd	$1,750.00	$154,000.00
	2	$2,200.00	$193,600.00
	3	$1,500.00	$132,000.00
	4	$1,319.00	$116,072.00
	5	$1,900.00	$167,200.00
Ref #107	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (290 CY)**	
	Awd	$690.00	$200,100.00
	2	$800.00	$232,000.00
	3	$700.00	$203,000.00
	4	$889.00	$257,810.00
	5	$950.00	$275,500.00
Ref #108	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (505 SY)**	
	Awd	$35.00	$17,675.00
	2	$28.00	$14,140.00
	3	$40.00	$20,200.00
	4	$28.00	$14,140.00
	5	$28.00	$14,140.00
Ref #109	**512E33000**	**TYPE 2 WATERPROOFING, (292 SY)**	
	Awd	$22.00	$6,424.00
	2	$25.00	$7,300.00
	3	$40.00	$11,680.00
	4	$25.50	$7,446.00
	5	$25.50	$7,446.00

Ref #110	**515E15080**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (4 EACH)**	
	Awd	$93,000.00	$372,000.00
	2	$68,000.00	$272,000.00
	3	$85,000.00	$340,000.00
	4	$67,313.00	$269,252.00
	5	$97,750.00	$391,000.00
Ref #111	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (9 EACH)**	
	Awd	$2,500.00	$22,500.00
	2	$2,600.00	$23,400.00
	3	$2,500.00	$22,500.00
	4	$4,052.00	$36,468.00
	5	$7,000.00	$63,000.00
Ref #112	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (84 SF)**	
	Awd	$20.00	$1,680.00
	2	$20.00	$1,680.00
	3	$5.50	$462.00
	4	$7.50	$630.00
	5	$15.00	$1,260.00
Ref #113	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (123 FT)**	
	Awd	$50.00	$6,150.00
	2	$35.00	$4,305.00
	3	$30.00	$3,690.00
	4	$78.35	$9,637.05
	5	$50.00	$6,150.00
Ref #114	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$4,000.00	$32,000.00
	2	$4,000.00	$32,000.00
	3	$3,700.00	$29,600.00
	4	$3,705.75	$29,646.00
	5	$3,500.00	$28,000.00
Ref #115	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (189 FT)**	
	Awd	$515.00	$97,335.00
	2	$500.00	$94,500.00
	3	$550.00	$103,950.00
	4	$474.00	$89,586.00
	5	$490.00	$92,610.00
Ref #116	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (157 CY)**	
	Awd	$120.00	$18,840.00
	2	$140.00	$21,980.00
	3	$100.00	$15,700.00
	4	$136.15	$21,375.55
	5	$150.00	$23,550.00
Ref #117	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (214 FT)**	
	Awd	$20.00	$4,280.00
	2	$25.00	$5,350.00
	3	$30.00	$6,420.00
	4	$20.95	$4,483.30
	5	$16.25	$3,477.50

Ref #118	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (196 FT)**	
	Awd	$20.00	$3,920.00
	2	$12.00	$2,352.00
	3	$10.00	$1,960.00
	4	$8.00	$1,568.00
	5	$15.00	$2,940.00
Ref #119	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (59 FT)**	
	Awd	$20.00	$1,180.00
	2	$14.00	$826.00
	3	$20.00	$1,180.00
	4	$30.50	$1,799.50
	5	$30.00	$1,770.00
Ref #120	**524E94604**	**DRILLED SHAFTS, 30" DIAMETER, INTO BEDROCK, (183 FT)**	
	Awd	$355.00	$64,965.00
	2	$530.00	$96,990.00
	3	$200.00	$36,600.00
	4	$470.50	$86,101.50
	5	$750.00	$137,250.00
Ref #121	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (53 FT)**	
	Awd	$350.00	$18,550.00
	2	$525.00	$27,825.00
	3	$720.00	$38,160.00
	4	$127.20	$6,741.60
	5	$495.00	$26,235.00
Ref #122	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (240 SY)**	
	Awd	$400.00	$96,000.00
	2	$460.00	$110,400.00
	3	$560.00	$134,400.00
	4	$437.60	$105,024.00
	5	$475.00	$114,000.00
Ref #123	**526E90010**	**TYPE A INSTALLATION, (88 FT)**	
	Awd	$235.00	$20,680.00
	2	$240.00	$21,120.00
	3	$330.00	$29,040.00
	4	$251.65	$22,145.20
	5	$390.00	$34,320.00
Ref #124	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$20,500.00	$20,500.00
	2	$20,820.00	$20,820.00
	3	$47,000.00	$47,000.00
	4	$9,575.00	$9,575.00
	5	$14,000.00	$14,000.00
Ref #125	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (17 EACH)**	
	Awd	$1,600.00	$27,200.00
	2	$1,500.00	$25,500.00
	3	$3,900.00	$66,300.00
	4	$3,000.00	$51,000.00
	5	$5,500.00	$93,500.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (SFN: 010399 - Totals

Awd	**$1,624,028.50**
2	**$1,686,016.00**
3	**$1,760,951.50**
4	**$1,784,654.80**
5	**$2,271,764.75**

Ref #126	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$26,000.00	$26,000.00
	3	$40,000.00	$40,000.00
	4	$79,300.42	$79,300.42
	5	$34,000.00	$34,000.00
Ref #127	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$190,000.00	$190,000.00
	2	$140,000.00	$140,000.00
	3	$201,000.00	$201,000.00
	4	$31,614.00	$31,614.00
	5	$195,000.00	$195,000.00
Ref #128	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$1,250.00	$7,500.00
	2	$2,500.00	$15,000.00
	3	$1,800.00	$10,800.00
	4	$1,510.00	$9,060.00
	5	$500.00	$3,000.00
Ref #129	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$43,500.00	$43,500.00
	3	$77,000.00	$77,000.00
	4	$56,500.00	$56,500.00
	5	$58,500.00	$58,500.00
Ref #130	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$200,000.00	$200,000.00
	3	$65,000.00	$65,000.00
	4	$217,320.00	$217,320.00
	5	$315,000.00	$315,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$397,500.00**
2	**$424,500.00**
3	**$393,800.00**
4	**$393,794.42**
5	**$605,500.00**