# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 260455
PID 114686
ASD-OVERLAY VAR FY2027
Federal
Type: TWO LANE RESURFACING
Letting Date: 10/29/2026
Completion Date: 9/30/2027

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $6,659,917.34

Engineer's Estimate: $7,326,000.00

**Bidder 1**
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
**Bid $6,659,917.34**

**Bidder 2**
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
**Bid $6,865,632.46**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E30000** | **WALK REMOVED, (1068 SF)** | |
| | Awd | $5.00 | $5,340.00 |
| | 2 | $5.00 | $5,340.00 |
| **Ref #2** | **202E32000** | **CURB REMOVED, (128 FT)** | |
| | Awd | $12.50 | $1,600.00 |
| | 2 | $12.50 | $1,600.00 |
| **Ref #3** | **202E38000** | **GUARDRAIL REMOVED, (4256.25 FT)** | |
| | Awd | $2.00 | $8,512.50 |
| | 2 | $2.00 | $8,512.50 |
| **Ref #4** | **202E42000** | **ANCHOR ASSEMBLY REMOVED, TYPE A, (16 EACH)** | |
| | Awd | $200.00 | $3,200.00 |
| | 2 | $200.00 | $3,200.00 |
| **Ref #5** | **202E42010** | **ANCHOR ASSEMBLY REMOVED, TYPE E, (17 EACH)** | |
| | Awd | $200.00 | $3,400.00 |
| | 2 | $200.00 | $3,400.00 |
| **Ref #6** | **202E42040** | **ANCHOR ASSEMBLY REMOVED, TYPE T, (17 EACH)** | |
| | Awd | $150.00 | $2,550.00 |
| | 2 | $150.00 | $2,550.00 |
| **Ref #7** | **202E47000** | **BRIDGE TERMINAL ASSEMBLY REMOVED, (20 EACH)** | |
| | Awd | $75.00 | $1,500.00 |
| | 2 | $75.00 | $1,500.00 |
| **Ref #8** | **202E53100** | **MAILBOX REMOVED, (4 EACH)** | |
| | Awd | $50.00 | $200.00 |
| | 2 | $20.00 | $80.00 |
| **Ref #9** | **203E20001** | **EMBANKMENT, AS PER PLAN (GUARDRAIL), (988 CY)** | |
| | Awd | $65.00 | $64,220.00 |
| | 2 | $65.00 | $64,220.00 |
| **Ref #10** | **209E15001** | **RESHAPING UNDER GUARDRAIL, AS PER PLAN, (4.51 STA)** | |
| | Awd | $65.00 | $293.15 |
| | 2 | $65.00 | $293.15 |
| **Ref #11** | **209E60500** | **LINEAR GRADING, (0.3 MILE)** | |
| | Awd | $2,000.00 | $600.00 |
| | 2 | $8,000.00 | $2,400.00 |
| **Ref #12** | **209E72051** | **PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (19.91 MILE)** | |
| | Awd | $2,000.00 | $39,820.00 |
| | 2 | $2,500.00 | $49,775.00 |
| **Ref #13** | **209E80000** | **GRADING MAILBOX APPROACHES, (136 EACH)** | |
| | Awd | $10.00 | $1,360.00 |
| | 2 | $100.00 | $13,600.00 |
| **Ref #14** | **606E13000** | **GUARDRAIL, TYPE 5, (281.25 FT)** | |
| | Awd | $20.00 | $5,625.00 |
| | 2 | $20.00 | $5,625.00 |
| **Ref #15** | **606E13050** | **GUARDRAIL, TYPE 5A, (25 FT)** | |
| | Awd | $20.00 | $500.00 |
| | 2 | $20.00 | $500.00 |
| **Ref #16** | **606E15050** | **GUARDRAIL, TYPE MGS, (3837.5 FT)** | |
| | Awd | $20.00 | $76,750.00 |
| | 2 | $20.00 | $76,750.00 |

| | | | |
|---|---|---|---|
| **Ref #17** | **606E16500** | **GUARDRAIL REBUILT, TYPE 5, (50 FT)** | |
| | Awd | $8.50 | $425.00 |
| | 2 | $8.50 | $425.00 |
| **Ref #18** | **606E17000** | **RAISING TYPE 5 GUARDRAIL, (75 FT)** | |
| | Awd | $7.00 | $525.00 |
| | 2 | $7.00 | $525.00 |
| **Ref #19** | **606E17700** | **REPLACE EXISTING GUARDRAIL BLOCKOUT, (4 EACH)** | |
| | Awd | $13.00 | $52.00 |
| | 2 | $13.00 | $52.00 |
| **Ref #20** | **606E26150** | **ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (32 EACH)** | |
| | Awd | $2,450.00 | $78,400.00 |
| | 2 | $2,450.00 | $78,400.00 |
| **Ref #21** | **606E26500** | **ANCHOR ASSEMBLY, TYPE T, (2 EACH)** | |
| | Awd | $1,375.00 | $2,750.00 |
| | 2 | $1,375.00 | $2,750.00 |
| **Ref #22** | **606E26550** | **ANCHOR ASSEMBLY, MGS TYPE T, (13 EACH)** | |
| | Awd | $1,375.00 | $17,875.00 |
| | 2 | $1,375.00 | $17,875.00 |
| **Ref #23** | **606E35002** | **MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)** | |
| | Awd | $2,350.00 | $9,400.00 |
| | 2 | $2,350.00 | $9,400.00 |
| **Ref #24** | **606E35140** | **BRIDGE TERMINAL ASSEMBLY, TYPE 4, (16 EACH)** | |
| | Awd | $1,100.00 | $17,600.00 |
| | 2 | $1,100.00 | $17,600.00 |
| **Ref #25** | **608E10000** | **4" CONCRETE WALK, (213 SF)** | |
| | Awd | $21.00 | $4,473.00 |
| | 2 | $21.00 | $4,473.00 |
| **Ref #26** | **608E52000** | **CURB RAMP, (795 SF)** | |
| | Awd | $21.00 | $16,695.00 |
| | 2 | $21.00 | $16,695.00 |
| **Ref #27** | **608E52001** | **CURB RAMP, AS PER PLAN, (51 SF)** | |
| | Awd | $36.00 | $1,836.00 |
| | 2 | $36.00 | $1,836.00 |
| **Ref #28** | **609E26000** | **CURB, TYPE 6, (27 FT)** | |
| | Awd | $35.00 | $945.00 |
| | 2 | $35.00 | $945.00 |
| **Ref #29** | **623E39501** | **MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (18 EACH)** | |
| | Awd | $800.00 | $14,400.00 |
| | 2 | $1,500.00 | $27,000.00 |
| **Ref #30** | **623E39601** | **MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (7 EACH)** | |
| | Awd | $1,200.00 | $8,400.00 |
| | 2 | $2,300.00 | $16,100.00 |
| **Ref #31** | **623E51000** | **POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)** | |
| | Awd | $2,000.00 | $2,000.00 |
| | 2 | $8,000.00 | $8,000.00 |
| **Ref #32** | **690E50100** | **SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (4 EACH)** | |
| | Awd | $300.00 | $1,200.00 |
| | 2 | $220.00 | $880.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$392,446.65** |
| **2** | **$442,301.65** |

| | | | |
|---|---|---|---|
| **Ref #33** | **659E00301** | **TOPSOIL, AS PER PLAN (CURB RAMPS), (6 CY)** | |
| | Awd | $100.00 | $600.00 |
| | 2 | $100.00 | $600.00 |
| **Ref #34** | **832E30000** | **EROSION CONTROL, (4000 EACH)** | |
| | Awd | $1.00 | $4,000.00 |
| | 2 | $1.00 | $4,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$4,600.00** |
| **2** | **$4,600.00** |

| | | | |
|---|---|---|---|
| **Ref #35** | **611E98630** | **CATCH BASIN ADJUSTED TO GRADE, (1 EACH)** | |
| | Awd | $1,200.00 | $1,200.00 |
| | 2 | $800.00 | $800.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$1,200.00** |
| **2** | **$800.00** |

| | | | |
|---|---|---|---|
| **Ref #36** | **251E01043** | **PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (858 CY)** | |
| | Awd | $240.00 | $205,920.00 |
| | 2 | $425.00 | $364,650.00 |
| **Ref #37** | **253E02001** | **PAVEMENT REPAIR, AS PER PLAN, (230 CY)** | |
| | Awd | $250.00 | $57,500.00 |
| | 2 | $425.00 | $97,750.00 |
| **Ref #38** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE (1.25"), (2657 SY)** | |
| | Awd | $2.00 | $5,314.00 |
| | 2 | $9.00 | $23,913.00 |
| **Ref #39** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE(1.5"), (82377 SY)** | |
| | Awd | $0.65 | $53,545.05 |
| | 2 | $0.90 | $74,139.30 |
| **Ref #40** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE(1.75"), (217 SY)** | |
| | Awd | $0.65 | $141.05 |
| | 2 | $4.00 | $868.00 |
| **Ref #41** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE(2.0"), (108406 SY)** | |
| | Awd | $0.75 | $81,304.50 |
| | 2 | $0.90 | $97,565.40 |
| **Ref #42** | **254E01600** | **PATCHING PLANED SURFACE, (9685 SY)** | |
| | Awd | $2.00 | $19,370.00 |
| | 2 | $3.00 | $29,055.00 |
| **Ref #43** | **407E10000** | **TACK COAT, (27019 GAL)** | |
| | Awd | $2.90 | $78,355.10 |
| | 2 | $2.20 | $59,441.80 |

| | | | |
|---|---|---|---|
| **Ref #44** | **408E10001** | **PRIME COAT, AS PER PLAN, (11051 GAL)** | |
| | Awd | $4.95 | $54,702.45 |
| | 2 | $4.20 | $46,414.20 |
| **Ref #45** | **411E10000** | **STABILIZED CRUSHED AGGREGATE, (6"), (2 CY)** | |
| | Awd | $150.00 | $300.00 |
| | 2 | $150.00 | $300.00 |
| **Ref #46** | **442E00201** | **ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (6740 CY)** | |
| | Awd | $215.00 | $1,449,100.00 |
| | 2 | $206.00 | $1,388,440.00 |
| **Ref #47** | **442E00201** | **ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (212 CY)** | |
| | Awd | $215.00 | $45,580.00 |
| | 2 | $206.00 | $43,672.00 |
| **Ref #48** | **442E20170** | **ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (9058 CY)** | |
| | Awd | $200.00 | $1,811,600.00 |
| | 2 | $189.00 | $1,711,962.00 |
| **Ref #49** | **442E22300** | **ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (179 CY)** | |
| | Awd | $200.00 | $35,800.00 |
| | 2 | $189.00 | $33,831.00 |
| **Ref #50** | **617E10100** | **COMPACTED AGGREGATE, (1696.25 CY)** | |
| | Awd | $38.00 | $64,457.50 |
| | 2 | $58.00 | $98,382.50 |
| **Ref #51** | **617E20000** | **SHOULDER PREPARATION, (362 SY)** | |
| | Awd | $1.00 | $362.00 |
| | 2 | $10.00 | $3,620.00 |
| **Ref #52** | **618E41000** | **RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (8.5 MILE)** | |
| | Awd | $1,075.00 | $9,137.50 |
| | 2 | $1,800.00 | $15,300.00 |
| **Ref #53** | **618E43000** | **RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (4.25 MILE)** | |
| | Awd | $1,075.00 | $4,568.75 |
| | 2 | $1,100.00 | $4,675.00 |
| **Ref #54** | **690E98300** | **SPECIAL - CIR 4 INCHES, (106720 SY)** | |
| | Awd | $4.50 | $480,240.00 |
| | 2 | $4.50 | $480,240.00 |
| **Ref #55** | **690E98800** | **SPECIAL - ADDITIONAL ADDITIVES (PORTLAND CEMENT, L, (239 TON)** | |
| | Awd | $300.00 | $71,700.00 |
| | 2 | $566.50 | $135,393.50 |
| **Ref #56** | **690E98800** | **SPECIAL - CORRECTIVE AGGREGATE, (178 TON)** | |
| | Awd | $60.00 | $10,680.00 |
| | 2 | $120.00 | $21,360.00 |
| **Ref #57** | **690E98900** | **SPECIAL - EMULSIFIED ASPHALT, (166008 GAL)** | |
| | Awd | $3.80 | $630,830.40 |
| | 2 | $3.80 | $630,830.40 |
| **Ref #58** | **874E21000** | **LONGITUDINAL JOINT PREPARATION, (4.25 MILE)** | |
| | Awd | $5,000.00 | $21,250.00 |
| | 2 | $9,500.00 | $40,375.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$5,191,758.30** |
| **2** | **$5,402,178.10** |

| | | | |
|---|---|---|---|
| **Ref #59** | **638E10800** | **VALVE BOX ADJUSTED TO GRADE, (1 EACH)** | |
| | Awd | $800.00 | $800.00 |
| | 2 | $500.00 | $500.00 |

**Section 5 - WATER WORK - Totals**

| | |
|---|---|
| **Awd** | **$800.00** |
| **2** | **$500.00** |

| | | | |
|---|---|---|---|
| **Ref #60** | **621E00100** | **RPM, (878 EACH)** | |
| | Awd | $36.75 | $32,266.50 |
| | 2 | $36.75 | $32,266.50 |
| **Ref #61** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (884 EACH)** | |
| | Awd | $1.00 | $884.00 |
| | 2 | $8.00 | $7,072.00 |
| **Ref #62** | **626E00110** | **BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (131 EACH)** | |
| | Awd | $13.00 | $1,703.00 |
| | 2 | $13.00 | $1,703.00 |
| **Ref #63** | **630E03101** | **GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (32 FT)** | |
| | Awd | $73.02 | $2,336.64 |
| | 2 | $73.02 | $2,336.64 |
| **Ref #64** | **630E80100** | **SIGN, FLAT SHEET, (17 SF)** | |
| | Awd | $74.52 | $1,266.84 |
| | 2 | $74.52 | $1,266.84 |
| **Ref #65** | **631E14001** | **RECTANGULAR RAPID FLASHING BEACON SIGN ASSEMBLY, S, (2 EACH)** | |
| | Awd | $8,259.85 | $16,519.70 |
| | 2 | $8,259.85 | $16,519.70 |
| **Ref #66** | **642E00104** | **EDGE LINE, 6", TYPE 1, (23.52 MILE)** | |
| | Awd | $930.00 | $21,873.60 |
| | 2 | $930.00 | $21,873.60 |
| **Ref #67** | **642E00300** | **CENTER LINE, TYPE 1, (11.76 MILE)** | |
| | Awd | $930.00 | $10,936.80 |
| | 2 | $930.00 | $10,936.80 |
| **Ref #68** | **644E00400** | **CHANNELIZING LINE, 8", (50 FT)** | |
| | Awd | $5.00 | $250.00 |
| | 2 | $5.00 | $250.00 |
| **Ref #69** | **644E00500** | **STOP LINE, (122 FT)** | |
| | Awd | $12.00 | $1,464.00 |
| | 2 | $12.00 | $1,464.00 |
| **Ref #70** | **644E00630** | **CROSSWALK LINE, 24", HIGH VISIBILITY (LADDER), (30 FT)** | |
| | Awd | $12.00 | $360.00 |
| | 2 | $12.00 | $360.00 |
| **Ref #71** | **644E01000** | **RAILROAD SYMBOL MARKING, (2 EACH)** | |
| | Awd | $600.00 | $1,200.00 |
| | 2 | $600.00 | $1,200.00 |

| | | | |
|---|---|---|---|
| **Ref #72** | **644E01110** | **SCHOOL SYMBOL MARKING, 96", (2 EACH)** | |
| | Awd | $400.00 | $800.00 |
| | 2 | $400.00 | $800.00 |
| **Ref #73** | **644E30000** | **REMOVAL OF PAVEMENT MARKING, CROSSWALK, (30 FT)** | |
| | Awd | $5.00 | $150.00 |
| | 2 | $5.00 | $150.00 |
| **Ref #74** | **646E10010** | **EDGE LINE, 6", (WHITE), (0.25 MILE)** | |
| | Awd | $7,700.00 | $1,925.00 |
| | 2 | $7,700.00 | $1,925.00 |
| **Ref #75** | **646E10200** | **CENTER LINE, (0.2 MILE)** | |
| | Awd | $7,700.00 | $1,540.00 |
| | 2 | $7,700.00 | $1,540.00 |

**Section 6 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$95,476.08** |
| **2** | **$101,664.08** |

| | | | |
|---|---|---|---|
| **Ref #76** | **625E32000** | **GROUND ROD, (2 EACH)** | |
| | Awd | $302.57 | $605.14 |
| | 2 | $302.57 | $605.14 |
| **Ref #77** | **632E64020** | **PEDESTAL FOUNDATION, (2 EACH)** | |
| | Awd | $896.19 | $1,792.38 |
| | 2 | $896.19 | $1,792.38 |

**Section 7 - TRAFFIC SIGNALS - Totals**

| | |
|---|---|
| **Awd** | **$2,397.52** |
| **2** | **$2,397.52** |

| | | | |
|---|---|---|---|
| **Ref #78** | **614E12460** | **WORK ZONE MARKING SIGN, (87 EACH)** | |
| | Awd | $65.00 | $5,655.00 |
| | 2 | $90.36 | $7,861.32 |
| **Ref #79** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)** | |
| | Awd | $125.00 | $6,250.00 |
| | 2 | $300.00 | $15,000.00 |
| **Ref #80** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (42.46 MILE)** | |
| | Awd | $900.00 | $38,214.00 |
| | 2 | $900.00 | $38,214.00 |
| **Ref #81** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (488 FT)** | |
| | Awd | $1.00 | $488.00 |
| | 2 | $6.00 | $2,928.00 |

**Section 8 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$50,607.00** |
| **2** | **$64,003.32** |

| | | | |
|---|---|---|---|
| **Ref #82** | **516E31200** | **SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (77 FT)** | |
| | Awd | $28.44 | $2,189.88 |
| | 2 | $28.44 | $2,189.88 |

| | | | |
|---|---|---|---|
| **Ref #83** | **517E75601** | **DEEP BEAM BRIDGE RETROFIT RAILING, AS PER PLAN, (187.5 FT)** | |
| | Awd | $159.25 | $29,859.38 |
| | 2 | $159.25 | $29,859.38 |
| **Ref #84** | **519E12510** | **SPECIAL - PATCHING CONCRETE BRIDGE DECK- TYPE B, (9 SY)** | |
| | Awd | $883.50 | $7,951.50 |
| | 2 | $883.50 | $7,951.50 |

**Section 9 - STRUCTURE REPAIR (ASD-60-11.80) - Totals**

| | |
|---|---|
| **Awd** | **$40,000.76** |
| **2** | **$40,000.76** |

| | | | |
|---|---|---|---|
| **Ref #85** | **516E31200** | **SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (84 FT)** | |
| | Awd | $28.44 | $2,388.96 |
| | 2 | $28.44 | $2,388.96 |
| **Ref #86** | **517E75600** | **DEEP BEAM BRIDGE RETROFIT RAILING, (175 FT)** | |
| | Awd | $159.25 | $27,868.75 |
| | 2 | $159.25 | $27,868.75 |

**Section 10 - STRUCTURE REPAIR (ASD-60-14.10) - Totals**

| | |
|---|---|
| **Awd** | **$30,257.71** |
| **2** | **$30,257.71** |

| | | | |
|---|---|---|---|
| **Ref #87** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (12 SY)** | |
| | Awd | $51.63 | $619.56 |
| | 2 | $51.63 | $619.56 |
| **Ref #88** | **516E31200** | **SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (64 FT)** | |
| | Awd | $28.44 | $1,820.16 |
| | 2 | $28.44 | $1,820.16 |
| **Ref #89** | **519E11100** | **PATCHING CONCRETE STRUCTURE, (104 SF)** | |
| | Awd | $130.52 | $13,574.08 |
| | 2 | $130.52 | $13,574.08 |

**Section 11 - STRUCTURE REPAIR (ASD-60-15.79) - Totals**

| | |
|---|---|
| **Awd** | **$16,013.80** |
| **2** | **$16,013.80** |

| | | | |
|---|---|---|---|
| **Ref #90** | **202E23000** | **PAVEMENT REMOVED, (13 SY)** | |
| | Awd | $97.96 | $1,273.48 |
| | 2 | $97.96 | $1,273.48 |
| **Ref #91** | **517E75600** | **DEEP BEAM BRIDGE RETROFIT RAILING, (87.5 FT)** | |
| | Awd | $159.25 | $13,934.38 |
| | 2 | $159.25 | $13,934.38 |
| **Ref #92** | **846E00111** | **POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, A, (37 CF)** | |
| | Awd | $566.18 | $20,948.66 |
| | 2 | $566.18 | $20,948.66 |

**Section 12 - STRUCTURE REPAIR (ASD-302-5.63) - Totals**

| | |
|---|---|
| **Awd** | **$36,156.52** |
| **2** | **$36,156.52** |

| | | | |
|---|---|---|---|
| **Ref #93** | **516E31200** | **SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (72 FT)** | |
| | Awd | $28.44 | $2,047.68 |
| | 2 | $28.44 | $2,047.68 |

**Section 13 - STRUCTURE REPAIR (ASD-302-11.10) - Totals**

| | |
|---|---|
| **Awd** | **$2,047.68** |
| **2** | **$2,047.68** |

| | | | |
|---|---|---|---|
| **Ref #94** | **516E31200** | **SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (88 FT)** | |
| | Awd | $28.44 | $2,502.72 |
| | 2 | $28.44 | $2,502.72 |

**Section 14 - STRUCTURE REPAIR (ASD-511-16.21) - Totals**

| | |
|---|---|
| **Awd** | **$2,502.72** |
| **2** | **$2,502.72** |

| | | | |
|---|---|---|---|
| **Ref #95** | **202E98200** | **REMOVAL MISC.:, EXISITNG JOINT SEAL, (71 FT)** | |
| | Awd | $9.09 | $645.39 |
| | 2 | $9.09 | $645.39 |
| **Ref #96** | **516E31000** | **JOINT SEALER, (71 FT)** | |
| | Awd | $24.57 | $1,744.47 |
| | 2 | $24.57 | $1,744.47 |
| **Ref #97** | **516E31200** | **SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (71 FT)** | |
| | Awd | $28.44 | $2,019.24 |
| | 2 | $28.44 | $2,019.24 |
| **Ref #98** | **517E75600** | **DEEP BEAM BRIDGE RETROFIT RAILING, (137.5 FT)** | |
| | Awd | $169.00 | $23,237.50 |
| | 2 | $169.00 | $23,237.50 |
| **Ref #99** | **519E12510** | **SPECIAL - PATCHING CONCRETE BRIDGE DECK- TYPE B, (12 SY)** | |
| | Awd | $883.50 | $10,602.00 |
| | 2 | $883.50 | $10,602.00 |

**Section 15 - STRUCTURE REPAIR (ASD-511-17.15) - Totals**

| | |
|---|---|
| **Awd** | **$38,248.60** |
| **2** | **$38,248.60** |

| | | | |
|---|---|---|---|
| **Ref #100** | **900E17000** | **SPECIAL - - RAILROAD COORDINATION, (LUMP SUM)** | |
| | Awd | $1,000.00 | $1,000.00 |
| | 2 | $7,000.00 | $7,000.00 |

**Section 16 - ITEMS OF WORK - Totals**

| | |
|---|---|
| **Awd** | **$1,000.00** |
| **2** | **$7,000.00** |

| | | | |
|---|---|---|---|
| **Ref #101** | **100E00300** | **PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)** | |
| | Awd | $4,000.00 | $4,000.00 |
| | 2 | $3,500.00 | $3,500.00 |
| **Ref #102** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $30,000.00 | $30,000.00 |
| | 2 | $30,000.00 | $30,000.00 |
| **Ref #103** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $371,004.00 | $371,004.00 |
| | 2 | $430,460.00 | $430,460.00 |
| **Ref #104** | **619E16010** | **FIELD OFFICE, TYPE B, (6 MNTH)** | |
| | Awd | $2,400.00 | $14,400.00 |
| | 2 | $3,500.00 | $21,000.00 |
| **Ref #105** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $15,000.00 | $15,000.00 |
| **Ref #106** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $330,000.00 | $330,000.00 |
| | 2 | $175,000.00 | $175,000.00 |

**Section 17 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$754,404.00** |
| **2** | **$674,960.00** |