Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260465
PID 122303
HOL-US 62-30.74
Federal
Type: SLIDE REPAIR
Letting Date: 10/29/2026
Completion Date: 10/31/2027

Contract Awarded To: DENNISON BRIDGE INC
Award Amount: $482,245.00

Engineer's Estimate: $573,000.00

Bidder 1
DENNISON BRIDGE INC
500 STILLWATER AVE
Tuscarawas
DENNISON, OH 44621
Bid $482,245.00

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $524,558.50

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $605,422.25

Bidder 4
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
Bid $686,283.00

Bidder 5
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $687,221.40

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$2,700.00	$2,700.00
	3	$2,000.00	$2,000.00
	4	$100.00	$100.00
	5	$5,000.00	$5,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (500 SY)**	
	Awd	$20.00	$10,000.00
	2	$20.00	$10,000.00
	3	$17.00	$8,500.00
	4	$25.00	$12,500.00
	5	$52.00	$26,000.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (20 FT)**	
	Awd	$30.00	$600.00
	2	$20.00	$400.00
	3	$29.00	$580.00
	4	$10.00	$200.00
	5	$145.00	$2,900.00
Ref #4	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (250 FT)**	
	Awd	$3.00	$750.00
	2	$4.50	$1,125.00
	3	$4.00	$1,000.00
	4	$3.00	$750.00
	5	$17.00	$4,250.00
Ref #5	**202E98000**	**REMOVAL MISC.: GABION WALL, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$3,500.00	$3,500.00
	3	$4,500.00	$4,500.00
	4	$5,000.00	$5,000.00
	5	$700.00	$700.00
Ref #6	**203E20000**	**EMBANKMENT, (256 CY)**	
	Awd	$30.00	$7,680.00
	2	$20.00	$5,120.00
	3	$24.00	$6,144.00
	4	$15.00	$3,840.00
	5	$52.00	$13,312.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (528 SY)**	
	Awd	$3.00	$1,584.00
	2	$3.00	$1,584.00
	3	$6.00	$3,168.00
	4	$5.00	$2,640.00
	5	$3.00	$1,584.00
Ref #8	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (250 FT)**	
	Awd	$56.50	$14,125.00
	2	$60.00	$15,000.00
	3	$51.20	$12,800.00
	4	$56.00	$14,000.00
	5	$64.00	$16,000.00

Ref #9	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (2 EACH)**	
	Awd	$260.00	$520.00
	2	$290.00	$580.00
	3	$245.00	$490.00
	4	$100.00	$200.00
	5	$770.00	$1,540.00
Ref #10	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (1 EACH)**	
	Awd	$350.00	$350.00
	2	$390.00	$390.00
	3	$330.00	$330.00
	4	$150.00	$150.00
	5	$950.00	$950.00

Section 1 - ROADWAY - Totals

Awd	**$38,209.00**
2	**$40,399.00**
3	**$39,512.00**
4	**$39,380.00**
5	**$72,236.00**

Ref #11	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (3 CY)**	
	Awd	$400.00	$1,200.00
	2	$260.00	$780.00
	3	$650.00	$1,950.00
	4	$500.00	$1,500.00
	5	$1,100.00	$3,300.00
Ref #12	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$1,400.00	$2,800.00
	3	$150.00	$300.00
	4	$10.00	$20.00
	5	$175.00	$350.00
Ref #13	**659E00300**	**TOPSOIL, (43 CY)**	
	Awd	$30.00	$1,290.00
	2	$25.00	$1,075.00
	3	$62.00	$2,666.00
	4	$50.00	$2,150.00
	5	$150.00	$6,450.00
Ref #14	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (389 SY)**	
	Awd	$5.00	$1,945.00
	2	$10.00	$3,890.00
	3	$8.00	$3,112.00
	4	$9.00	$3,501.00
	5	$9.00	$3,501.00
Ref #15	**659E14000**	**REPAIR SEEDING AND MULCHING, (19 SY)**	
	Awd	$5.00	$95.00
	2	$5.00	$95.00
	3	$1.90	$36.10
	4	$9.00	$171.00
	5	$2.00	$38.00

Ref #16	**659E15000**	**INTER-SEEDING, (19 SY)**	
	Awd	$1.00	$19.00
	2	$0.10	$1.90
	3	$2.90	$55.10
	4	$4.00	$76.00
	5	$3.00	$57.00
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$1,000.00	$50.00
	2	$1,400.00	$70.00
	3	$1,250.00	$62.50
	4	$1,500.00	$75.00
	5	$1,500.00	$75.00
Ref #18	**659E31000**	**LIME, (0.08 ACRE)**	
	Awd	$200.00	$16.00
	2	$70.00	$5.60
	3	$150.00	$12.00
	4	$175.00	$14.00
	5	$180.00	$14.40
Ref #19	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$1.50	$4.50
	3	$1.00	$3.00
	4	$1.00	$3.00
	5	$1.00	$3.00
Ref #20	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$9,818.00**
2	**$13,722.00**
3	**$13,196.70**
4	**$12,510.00**
5	**$18,788.40**

Ref #21	**611E07400**	**18" CONDUIT, TYPE B, 706.02, (10 FT)**	
	Awd	$400.00	$4,000.00
	2	$840.00	$8,400.00
	3	$400.00	$4,000.00
	4	$500.00	$5,000.00
	5	$295.00	$2,950.00
Ref #22	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$450.00	$450.00
	3	$400.00	$400.00
	4	$300.00	$300.00
	5	$1,700.00	$1,700.00

Section 3 - DRAINAGE - Totals

Awd	**$4,400.00**
2	**$8,850.00**
3	**$4,400.00**
4	**$5,300.00**
5	**$4,650.00**

Ref #23	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (154 CY)**	
	Awd	$300.00	$46,200.00
	2	$300.00	$46,200.00
	3	$275.00	$42,350.00
	4	$300.00	$46,200.00
	5	$348.00	$53,592.00
Ref #24	**304E20000**	**AGGREGATE BASE, (89 CY)**	
	Awd	$150.00	$13,350.00
	2	$110.00	$9,790.00
	3	$99.00	$8,811.00
	4	$300.00	$26,700.00
	5	$120.00	$10,680.00
Ref #25	**407E10000**	**TACK COAT, (84 GAL)**	
	Awd	$2.75	$231.00
	2	$5.00	$420.00
	3	$3.50	$294.00
	4	$3.00	$252.00
	5	$3.00	$252.00
Ref #26	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (18 CY)**	
	Awd	$600.00	$10,800.00
	2	$400.00	$7,200.00
	3	$550.00	$9,900.00
	4	$600.00	$10,800.00
	5	$650.00	$11,700.00
Ref #27	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (24 CY)**	
	Awd	$400.00	$9,600.00
	2	$400.00	$9,600.00
	3	$425.00	$10,200.00
	4	$400.00	$9,600.00
	5	$450.00	$10,800.00

Section 4 - PAVEMENT - Totals

Awd	**$80,181.00**
2	**$73,210.00**
3	**$71,555.00**
4	**$93,552.00**
5	**$87,024.00**

Ref #28	**621E00100**	**RPM, (6 EACH)**	
	Awd	$40.00	$240.00
	2	$580.00	$3,480.00
	3	$500.00	$3,000.00
	4	$400.00	$2,400.00
	5	$550.00	$3,300.00

Ref #29	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$10.00	$60.00
	2	$40.00	$240.00
	3	$20.00	$120.00
	4	$5.00	$30.00
	5	$26.00	$156.00
Ref #30	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (5 EACH)**	
	Awd	$15.00	$75.00
	2	$20.00	$100.00
	3	$15.00	$75.00
	4	$15.00	$75.00
	5	$29.00	$145.00
Ref #31	**646E10010**	**EDGE LINE, 6", (0.05 MILE)**	
	Awd	$37,000.00	$1,850.00
	2	$47,000.00	$2,350.00
	3	$40,000.00	$2,000.00
	4	$40,000.00	$2,000.00
	5	$45,000.00	$2,250.00
Ref #32	**646E10200**	**CENTER LINE, (0.05 MILE)**	
	Awd	$37,000.00	$1,850.00
	2	$53,000.00	$2,650.00
	3	$45,000.00	$2,250.00
	4	$40,000.00	$2,000.00
	5	$50,000.00	$2,500.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,075.00**
2	**$8,820.00**
3	**$7,445.00**
4	**$6,505.00**
5	**$8,351.00**

Ref #33	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,400.00	$4,800.00
	2	$3,400.00	$6,800.00
	3	$2,920.00	$5,840.00
	4	$3,000.00	$6,000.00
	5	$3,200.00	$6,400.00
Ref #34	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (11 EACH)**	
	Awd	$15.00	$165.00
	2	$40.00	$440.00
	3	$12.00	$132.00
	4	$15.00	$165.00
	5	$40.00	$440.00
Ref #35	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.11 MILE)**	
	Awd	$12,000.00	$1,320.00
	2	$8,500.00	$935.00
	3	$7,250.00	$797.50
	4	$12,000.00	$1,320.00
	5	$8,400.00	$924.00

Ref #36	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.11 MILE)**	
	Awd	$12,000.00	$1,320.00
	2	$8,000.00	$880.00
	3	$6,850.00	$753.50
	4	$12,000.00	$1,320.00
	5	$8,000.00	$880.00
Ref #37	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (24 FT)**	
	Awd	$15.00	$360.00
	2	$15.00	$360.00
	3	$14.00	$336.00
	4	$9.00	$216.00
	5	$16.00	$384.00
Ref #38	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$1.00	$10.00
	2	$120.00	$1,200.00
	3	$70.00	$700.00
	4	$1.00	$10.00
	5	$1.00	$10.00
Ref #39	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (560 FT)**	
	Awd	$14.00	$7,840.00
	2	$30.00	$16,800.00
	3	$47.00	$26,320.00
	4	$35.00	$19,600.00
	5	$55.00	$30,800.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$15,815.00**
2	**$27,415.00**
3	**$34,879.00**
4	**$28,631.00**
5	**$39,838.00**

Ref #40	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (1463 CY)**	
	Awd	$20.00	$29,260.00
	2	$25.00	$36,575.00
	3	$15.00	$21,945.00
	4	$35.00	$51,205.00
	5	$22.00	$32,186.00
Ref #41	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (1230 FT)**	
	Awd	$65.00	$79,950.00
	2	$65.00	$79,950.00
	3	$67.50	$83,025.00
	4	$80.00	$98,400.00
	5	$74.00	$91,020.00
Ref #42	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (30 CY)**	
	Awd	$400.00	$12,000.00
	2	$320.00	$9,600.00
	3	$750.00	$22,500.00
	4	$1,000.00	$30,000.00
	5	$544.00	$16,320.00

Ref #43	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (130 CY)**	
	Awd	$120.00	$15,600.00
	2	$250.00	$32,500.00
	3	$225.00	$29,250.00
	4	$185.00	$24,050.00
	5	$155.00	$20,150.00
Ref #44	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (205 FT)**	
	Awd	$12.00	$2,460.00
	2	$6.50	$1,332.50
	3	$3.00	$615.00
	4	$10.00	$2,050.00
	5	$7.00	$1,435.00
Ref #45	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (16 FT)**	
	Awd	$12.00	$192.00
	2	$40.00	$640.00
	3	$35.00	$560.00
	4	$25.00	$400.00
	5	$6.00	$96.00
Ref #46	**524E94503**	**DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (687 FT)**	
	Awd	$55.00	$37,785.00
	2	$35.00	$24,045.00
	3	$55.00	$37,785.00
	4	$100.00	$68,700.00
	5	$60.00	$41,220.00
Ref #47	**524E94505**	**DRILLED SHAFTS, 24" DIAMETER, INTO BEDROCK, AS PER, (410 FT)**	
	Awd	$70.00	$28,700.00
	2	$70.00	$28,700.00
	3	$95.00	$38,950.00
	4	$120.00	$49,200.00
	5	$68.00	$27,880.00
Ref #48	**530E50010**	**SPECIAL - RETAINING WALL, CAST-IN-PLACE CONCRETE L, (57 SF)**	
	Awd	$100.00	$5,700.00
	2	$50.00	$2,850.00
	3	$120.00	$6,840.00
	4	$100.00	$5,700.00
	5	$161.00	$9,177.00
Ref #49	**530E51010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (1950 SF)**	
	Awd	$26.00	$50,700.00
	2	$25.00	$48,750.00
	3	$40.00	$78,000.00
	4	$36.00	$70,200.00
	5	$30.00	$58,500.00

Section 7 - RETAINING WALLS (HOL-62-30.74) - Totals

Awd	**$262,347.00**
2	**$264,942.50**
3	**$319,470.00**
4	**$399,905.00**
5	**$297,984.00**

Ref #50	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$5,000.00	$5,000.00
	3	$3,464.55	$3,464.55
	4	$20,000.00	$20,000.00
	5	$9,000.00	$9,000.00
Ref #51	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$47,000.00	$47,000.00
	3	$48,500.00	$48,500.00
	4	$45,000.00	$45,000.00
	5	$79,000.00	$79,000.00
Ref #52	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$1,600.00	$6,400.00
	2	$2,100.00	$8,400.00
	3	$6,000.00	$24,000.00
	4	$3,500.00	$14,000.00
	5	$3,025.00	$12,100.00
Ref #53	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$8,800.00	$8,800.00
	3	$9,000.00	$9,000.00
	4	$1,500.00	$1,500.00
	5	$3,500.00	$3,500.00
Ref #54	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$18,000.00	$18,000.00
	3	$30,000.00	$30,000.00
	4	$20,000.00	$20,000.00
	5	$54,750.00	$54,750.00

Section 8 - INCIDENTALS - Totals

Awd	**$67,400.00**
2	**$87,200.00**
3	**$114,964.55**
4	**$100,500.00**
5	**$158,350.00**