Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260467
PID 118776
LAW-US 52-07.44
Federal
Type: SLIDE REPAIR
Letting Date: 10/29/2026
Completion Date: 10/1/2027

Contract Awarded To: ALLARD EXCAVATION LLC
Award Amount: $8,751,687.08

Engineer's Estimate: $8,002,000.00

Bidder 1
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $8,751,687.08

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $8,878,603.35

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$225,282.00	$225,282.00
	2	$220,000.00	$220,000.00
Ref #2	**202E30701**	**CONCRETE BARRIER REMOVED, AS PER PLAN, (1935 FT)**	
	Awd	$10.00	$19,350.00
	2	$15.00	$29,025.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (113 FT)**	
	Awd	$4.00	$452.00
	2	$8.50	$960.50
Ref #4	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (1 EACH)**	
	Awd	$93.00	$93.00
	2	$940.00	$940.00
Ref #5	**203E10001**	**EXCAVATION, AS PER PLAN, (241838 CY)**	
	Awd	$25.00	$6,045,950.00
	2	$27.00	$6,529,626.00
Ref #6	**203E20000**	**EMBANKMENT, (688 CY)**	
	Awd	$12.00	$8,256.00
	2	$25.00	$17,200.00
Ref #7	**208E10000**	**PRE-BLAST CONDITION SURVEY, (LUMP SUM)**	
	Awd	$144,563.00	$144,563.00
	2	$145,000.00	$145,000.00
Ref #8	**208E12000**	**BLASTING CONSULTANT, (LUMP SUM)**	
	Awd	$10,745.00	$10,745.00
	2	$21,000.00	$21,000.00
Ref #9	**208E13000**	**AIR BLAST AND NOISE CONTROL, (LUMP SUM)**	
	Awd	$28,653.00	$28,653.00
	2	$5,400.00	$5,400.00
Ref #10	**208E14000**	**VIBRATION CONTROL AND MONITORING, (LUMP SUM)**	
	Awd	$28,653.00	$28,653.00
	2	$22,000.00	$22,000.00
Ref #11	**208E15001**	**PRESPLITTING, AS PER PLAN, (20968 SY)**	
	Awd	$32.00	$670,976.00
	2	$8.00	$167,744.00
Ref #12	**208E16000**	**HYDROLOGIST, (LUMP SUM)**	
	Awd	$71,632.00	$71,632.00
	2	$87,000.00	$87,000.00
Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (112.5 FT)**	
	Awd	$50.00	$5,625.00
	2	$50.00	$5,625.00
Ref #14	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,450.00	$2,450.00
	2	$5,300.00	$5,300.00
Ref #15	**607E15000**	**FENCE, TYPE 47, (1661 FT)**	
	Awd	$24.00	$39,864.00
	2	$30.00	$49,830.00
Ref #16	**622E10161**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLA, (2008 FT)**	
	Awd	$293.00	$588,344.00
	2	$230.00	$461,840.00

Ref #17	**622E10201**	**BARRIER TRANSITION, AS PER PLAN, (1 EACH)**	
	Awd	$25,500.00	$25,500.00
	2	$14,000.00	$14,000.00
Ref #18	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)**	
	Awd	$25,500.00	$25,500.00
	2	$12,000.00	$12,000.00
Ref #19	**862E00500**	**SCALING, (240 HOUR)**	
	Awd	$667.00	$160,080.00
	2	$990.00	$237,600.00

Section 1 - ROADWAY - Totals

Awd	**$8,101,968.00**
2	**$8,032,090.50**

Ref #20	**659E10000**	**SEEDING AND MULCHING, (6410 SY)**	
	Awd	$2.00	$12,820.00
	2	$5.00	$32,050.00
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (321 SY)**	
	Awd	$2.00	$642.00
	2	$3.00	$963.00
Ref #22	**659E15000**	**INTER-SEEDING, (321 SY)**	
	Awd	$2.00	$642.00
	2	$0.10	$32.10
Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (1.45 TON)**	
	Awd	$1,250.00	$1,812.50
	2	$1,600.00	$2,320.00
Ref #24	**659E31000**	**LIME, (1.33 ACRE)**	
	Awd	$1,251.00	$1,663.83
	2	$65.00	$86.45
Ref #25	**659E35000**	**WATER, (36 MGAL)**	
	Awd	$1.00	$36.00
	2	$1.50	$54.00
Ref #26	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$4,200.00	$4,200.00
Ref #27	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$18,000.00	$18,000.00
Ref #28	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$13,000.00	$13,000.00
Ref #29	**832E30000**	**EROSION CONTROL, (100000 EACH)**	
	Awd	$1.00	$100,000.00
	2	$1.00	$100,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$158,616.33**
2	**$170,705.55**

Ref #30	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1-1/2"), (1823 SY)**	
	Awd	$9.00	$16,407.00
	2	$6.50	$11,849.50
Ref #31	**304E20000**	**AGGREGATE BASE, (114 CY)**	
	Awd	$102.00	$11,628.00
	2	$140.00	$15,960.00
Ref #32	**407E10000**	**TACK COAT, (155 GAL)**	
	Awd	$4.00	$620.00
	2	$3.50	$542.50
Ref #33	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (76 CY)**	
	Awd	$380.00	$28,880.00
	2	$410.00	$31,160.00
Ref #34	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (2050 FT)**	
	Awd	$4.00	$8,200.00
	2	$5.50	$11,275.00

Section 3 - PAVEMENT - Totals

Awd	**$65,735.00**
2	**$70,787.00**

Ref #35	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (21 EACH)**	
	Awd	$14.00	$294.00
	2	$15.00	$315.00
Ref #36	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (3 EACH)**	
	Awd	$15.00	$45.00
	2	$15.00	$45.00
Ref #37	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$45.00	$270.00
	2	$60.00	$360.00
Ref #38	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$870.00	$870.00
Ref #39	**630E85101**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, AS , (1 EACH)**	
	Awd	$7,000.00	$7,000.00
	2	$9,200.00	$9,200.00
Ref #40	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.93 MILE)**	
	Awd	$1,625.00	$1,511.25
	2	$1,800.00	$1,674.00
Ref #41	**642E00204**	**LANE LINE, 6", TYPE 1, (0.93 MILE)**	
	Awd	$1,050.00	$976.50
	2	$1,100.00	$1,023.00
Ref #42	**642E01510**	**DOTTED LINE, 6", TYPE 1, (1000 FT)**	
	Awd	$1.00	$1,000.00
	2	$0.80	$800.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$11,121.75**
2	**$14,287.00**

Ref #43	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (400 HOUR)**	
	Awd	$98.00	$39,200.00
	2	$160.00	$64,000.00
Ref #44	**614E11630**	**INCREASED BARRIER DELINEATION, (55 FT)**	
	Awd	$2.00	$110.00
	2	$2.00	$110.00
Ref #45	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (3 EACH)**	
	Awd	$2,100.00	$6,300.00
	2	$3,800.00	$11,400.00
Ref #46	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$3,300.00	$3,300.00
	2	$3,600.00	$3,600.00
Ref #47	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (3 EACH)**	
	Awd	$100.00	$300.00
	2	$110.00	$330.00
Ref #48	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (37 EACH)**	
	Awd	$13.00	$481.00
	2	$30.00	$1,110.00
Ref #49	**614E13350**	**OBJECT MARKER, ONE WAY, (35 EACH)**	
	Awd	$13.00	$455.00
	2	$35.00	$1,225.00
Ref #50	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$1,250.00	$15,000.00
	2	$1,400.00	$16,800.00
Ref #51	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (1.08 MILE)**	
	Awd	$10,575.00	$11,421.00
	2	$11,000.00	$11,880.00
Ref #52	**614E23410**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 740.06,, (976 FT)**	
	Awd	$4.00	$3,904.00
	2	$4.50	$4,392.00
Ref #53	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (1788 FT)**	
	Awd	$1.00	$1,788.00
	2	$0.70	$1,251.60
Ref #54	**616E10000**	**WATER, (847 MGAL)**	
	Awd	$1.00	$847.00
	2	$0.10	$84.70
Ref #55	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1710 FT)**	
	Awd	$19.00	$32,490.00
	2	$45.00	$76,950.00
Ref #56	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (10 SNMT)**	
	Awd	$700.00	$7,000.00
	2	$760.00	$7,600.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$122,596.00**
2	**$200,733.30**

Ref #57	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$46,650.00	$46,650.00
	2	$50,000.00	$50,000.00
Ref #58	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$90,000.00	$90,000.00
Ref #59	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$49,000.00	$49,000.00
	2	$110,000.00	$110,000.00
Ref #60	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$171,000.00	$171,000.00
	2	$140,000.00	$140,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$291,650.00**
2	**$390,000.00**