Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260469
PID 120484
MOT-Johnson Station Rd Bridge
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 10/29/2026
Completion Date: 10/1/2027

Contract Awarded To: DOUBLE Z CONSTRUCTION COMPANY
Award Amount: $1,306,718.90

Engineer's Estimate: $1,510,000.00

Bidder 1
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $1,306,718.90

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $1,523,584.40

Bidder 3
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $1,550,000.00

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,612,905.91

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,049,359.96

Bidder 6
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $2,110,167.10

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$8,000.00	$8,000.00
	4	$18,500.00	$18,500.00
	5	$25,000.00	$25,000.00
	6	$55,000.00	$55,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (190 SY)**	
	Awd	$40.00	$7,600.00
	2	$20.00	$3,800.00
	3	$15.00	$2,850.00
	4	$21.00	$3,990.00
	5	$85.00	$16,150.00
	6	$35.00	$6,650.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (191 FT)**	
	Awd	$8.00	$1,528.00
	2	$8.00	$1,528.00
	3	$6.00	$1,146.00
	4	$9.00	$1,719.00
	5	$10.00	$1,910.00
	6	$3.50	$668.50
Ref #4	**202E75250**	**GATE REMOVED, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$250.00	$500.00
	3	$300.00	$600.00
	4	$551.00	$1,102.00
	5	$275.00	$550.00
	6	$450.00	$900.00
Ref #5	**202E98100**	**REMOVAL MISC.:, AS PER PLAN, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$250.00	$250.00
	3	$200.00	$200.00
	4	$551.00	$551.00
	5	$5,000.00	$5,000.00
	6	$500.00	$500.00
Ref #6	**203E10000**	**EXCAVATION, (55 CY)**	
	Awd	$40.00	$2,200.00
	2	$130.00	$7,150.00
	3	$25.00	$1,375.00
	4	$26.00	$1,430.00
	5	$40.00	$2,200.00
	6	$20.00	$1,100.00
Ref #7	**203E20000**	**EMBANKMENT, (57 CY)**	
	Awd	$70.00	$3,990.00
	2	$100.00	$5,700.00
	3	$25.00	$1,425.00
	4	$20.00	$1,140.00
	5	$39.00	$2,223.00
	6	$140.00	$7,980.00

Ref #8	**204E10000**	**SUBGRADE COMPACTION, (253 SY)**	
	Awd	$10.00	$2,530.00
	2	$15.00	$3,795.00
	3	$2.00	$506.00
	4	$6.00	$1,518.00
	5	$11.00	$2,783.00
	6	$10.00	$2,530.00
Ref #9	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$200.00	$400.00
	2	$150.00	$300.00
	3	$150.00	$300.00
	4	$429.00	$858.00
	5	$400.00	$800.00
	6	$280.00	$560.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (150 FT)**	
	Awd	$22.40	$3,360.00
	2	$48.50	$7,275.00
	3	$35.00	$5,250.00
	4	$35.00	$5,250.00
	5	$35.00	$5,250.00
	6	$25.00	$3,750.00
Ref #11	**606E20050**	**ROUNDED END SECTION, (2 EACH)**	
	Awd	$110.00	$220.00
	2	$100.00	$200.00
	3	$80.00	$160.00
	4	$75.00	$150.00
	5	$75.00	$150.00
	6	$130.00	$260.00
Ref #12	**606E25000**	**ANCHOR ASSEMBLY, TYPE A, (2 EACH)**	
	Awd	$1,785.00	$3,570.00
	2	$2,275.00	$4,550.00
	3	$2,600.00	$5,200.00
	4	$2,500.00	$5,000.00
	5	$2,500.00	$5,000.00
	6	$2,000.00	$4,000.00
Ref #13	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (3 EACH)**	
	Awd	$1,160.00	$3,480.00
	2	$1,850.00	$5,550.00
	3	$2,300.00	$6,900.00
	4	$2,200.00	$6,600.00
	5	$2,200.00	$6,600.00
	6	$1,300.00	$3,900.00
Ref #14	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (3 EACH)**	
	Awd	$475.00	$1,425.00
	2	$900.00	$2,700.00
	3	$900.00	$2,700.00
	4	$300.00	$900.00
	5	$1,000.00	$3,000.00
	6	$620.00	$1,860.00

Section 1 - ROADWAY - Totals

Awd	**$40,803.00**
2	**$53,298.00**
3	**$36,612.00**
4	**$48,708.00**
5	**$76,616.00**
6	**$89,658.50**

Ref #15	**659E00100**	**SOIL ANALYSIS TEST, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$450.00	$450.00
	3	$200.00	$200.00
	4	$200.00	$200.00
	5	$60.00	$60.00
	6	$230.00	$230.00
Ref #16	**659E00300**	**TOPSOIL, (107 CY)**	
	Awd	$70.00	$7,490.00
	2	$20.00	$2,140.00
	3	$50.00	$5,350.00
	4	$26.00	$2,782.00
	5	$30.00	$3,210.00
	6	$55.00	$5,885.00
Ref #17	**659E00550**	**SEEDING AND MULCHING, CLASS 4A, (964 SY)**	
	Awd	$8.00	$7,712.00
	2	$6.00	$5,784.00
	3	$5.00	$4,820.00
	4	$3.00	$2,892.00
	5	$4.72	$4,550.08
	6	$3.00	$2,892.00
Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (49 SY)**	
	Awd	$9.00	$441.00
	2	$3.00	$147.00
	3	$2.00	$98.00
	4	$2.00	$98.00
	5	$4.00	$196.00
	6	$15.00	$735.00
Ref #19	**659E15000**	**INTER-SEEDING, (49 SY)**	
	Awd	$9.00	$441.00
	2	$3.00	$147.00
	3	$2.00	$98.00
	4	$2.00	$98.00
	5	$2.00	$98.00
	6	$7.00	$343.00
Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.14 TON)**	
	Awd	$850.00	$119.00
	2	$1,500.00	$210.00
	3	$1,000.00	$140.00
	4	$350.00	$49.00
	5	$600.00	$84.00
	6	$690.00	$96.60

Ref #21	**659E31000**	**LIME, (0.2 ACRE)**	
	Awd	$30.00	$6.00
	2	$1.00	$0.20
	3	$5.00	$1.00
	4	$60.00	$12.00
	5	$5.00	$1.00
	6	$930.00	$186.00
Ref #22	**659E35000**	**WATER, (6 MGAL)**	
	Awd	$10.00	$60.00
	2	$10.00	$60.00
	3	$10.00	$60.00
	4	$2.00	$12.00
	5	$0.10	$0.60
	6	$110.00	$660.00
Ref #23	**832E30000**	**EROSION CONTROL, (1366 EACH)**	
	Awd	$1.00	$1,366.00
	2	$1.00	$1,366.00
	3	$1.00	$1,366.00
	4	$1.00	$1,366.00
	5	$1.00	$1,366.00
	6	$1.00	$1,366.00
Ref #100	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (168 CY)**	
	Awd	$120.00	$20,160.00
	2	$100.00	$16,800.00
	3	$115.00	$19,320.00
	4	$221.00	$37,128.00
	5	$95.00	$15,960.00
	6	$140.00	$23,520.00

Section 2 - EROSION CONTROL - Totals

Awd	**$37,895.00**
2	**$27,104.20**
3	**$31,453.00**
4	**$44,637.00**
5	**$25,525.68**
6	**$35,913.60**

Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=3"), (911 SY)**	
	Awd	$5.10	$4,646.10
	2	$5.10	$4,646.10
	3	$20.00	$18,220.00
	4	$26.00	$23,686.00
	5	$26.00	$23,686.00
	6	$15.00	$13,665.00
Ref #25	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449) (T=6"), (43 CY)**	
	Awd	$375.00	$16,125.00
	2	$375.00	$16,125.00
	3	$500.00	$21,500.00
	4	$545.00	$23,435.00
	5	$545.00	$23,435.00
	6	$550.00	$23,650.00

Ref #26	**304E20000**	**AGGREGATE BASE (T=6"), (43 CY)**	
	Awd	$160.00	$6,880.00
	2	$200.00	$8,600.00
	3	$80.00	$3,440.00
	4	$139.00	$5,977.00
	5	$195.00	$8,385.00
	6	$160.00	$6,880.00
Ref #27	**407E20000**	**NON-TRACKING TACK COAT, (47 GAL)**	
	Awd	$1.00	$47.00
	2	$1.00	$47.00
	3	$20.00	$940.00
	4	$5.00	$235.00
	5	$4.50	$211.50
	6	$6.50	$305.50
Ref #28	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (33 CY)**	
	Awd	$450.00	$14,850.00
	2	$450.00	$14,850.00
	3	$525.00	$17,325.00
	4	$742.00	$24,486.00
	5	$742.00	$24,486.00
	6	$470.00	$15,510.00
Ref #29	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (45 CY)**	
	Awd	$405.00	$18,225.00
	2	$405.00	$18,225.00
	3	$500.00	$22,500.00
	4	$444.00	$19,980.00
	5	$443.50	$19,957.50
	6	$400.00	$18,000.00
Ref #30	**609E26000**	**CURB, TYPE 6, (67 FT)**	
	Awd	$65.00	$4,355.00
	2	$65.00	$4,355.00
	3	$65.00	$4,355.00
	4	$175.00	$11,725.00
	5	$80.00	$5,360.00
	6	$170.00	$11,390.00
Ref #31	**617E10100**	**COMPACTED AGGREGATE (T=3"), (12 CY)**	
	Awd	$165.00	$1,980.00
	2	$150.00	$1,800.00
	3	$75.00	$900.00
	4	$209.00	$2,508.00
	5	$275.00	$3,300.00
	6	$430.00	$5,160.00

Section 3 - PAVEMENT - Totals

Awd	**$67,108.10**
2	**$68,648.10**
3	**$89,180.00**
4	**$112,032.00**
5	**$108,821.00**
6	**$94,560.50**

Ref #32	**646E10010**	**EDGE LINE, 6", (0.15 MILE)**	
	Awd	$15,000.00	$2,250.00
	2	$15,000.00	$2,250.00
	3	$15,000.00	$2,250.00
	4	$20,846.00	$3,126.90
	5	$20,846.00	$3,126.90
	6	$24,000.00	$3,600.00
Ref #33	**646E10200**	**CENTER LINE, (0.08 MILE)**	
	Awd	$15,000.00	$1,200.00
	2	$15,000.00	$1,200.00
	3	$15,000.00	$1,200.00
	4	$44,666.00	$3,573.28
	5	$44,666.00	$3,573.28
	6	$51,000.00	$4,080.00
Ref #101	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$17.02	$68.08
	2	$11.00	$44.00
	3	$50.00	$200.00
	4	$17.00	$68.00
	5	$25.00	$100.00
	6	$35.00	$140.00
Ref #102	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$22.70	$90.80
	2	$13.00	$52.00
	3	$50.00	$200.00
	4	$23.00	$92.00
	5	$50.00	$200.00
	6	$35.00	$140.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$3,608.88**
2	**$3,546.00**
3	**$3,850.00**
4	**$6,860.18**
5	**$7,000.18**
6	**$7,960.00**

Ref #34	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,036.48	$8,145.92
	2	$2,100.00	$8,400.00
	3	$2,500.00	$10,000.00
	4	$2,036.00	$8,144.00
	5	$2,050.00	$8,200.00
	6	$3,200.00	$12,800.00
Ref #35	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (2 EACH)**	
	Awd	$15,000.00	$30,000.00
	2	$17,500.00	$35,000.00
	3	$15,000.00	$30,000.00
	4	$19,950.00	$39,900.00
	5	$29,500.00	$59,000.00
	6	$22,500.00	$45,000.00

Ref #36	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.14 MILE)**	
	Awd	$17,850.00	$2,499.00
	2	$10,000.00	$1,400.00
	3	$18,000.00	$2,520.00
	4	$35,715.00	$5,000.10
	5	$35,715.00	$5,000.10
	6	$17,000.00	$2,380.00
Ref #37	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (60 FT)**	
	Awd	$10.00	$600.00
	2	$10.00	$600.00
	3	$10.00	$600.00
	4	$5.00	$300.00
	5	$5.00	$300.00
	6	$30.00	$1,800.00
Ref #38	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (72 SY)**	
	Awd	$230.00	$16,560.00
	2	$200.00	$14,400.00
	3	$300.00	$21,600.00
	4	$204.00	$14,688.00
	5	$425.00	$30,600.00
	6	$220.00	$15,840.00
Ref #39	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (116 FT)**	
	Awd	$45.00	$5,220.00
	2	$30.00	$3,480.00
	3	$65.00	$7,540.00
	4	$48.00	$5,568.00
	5	$48.00	$5,568.00
	6	$55.00	$6,380.00
Ref #40	**622E41110**	**PORTABLE BARRIER, ANCHORED, (457 FT)**	
	Awd	$45.00	$20,565.00
	2	$40.00	$18,280.00
	3	$75.00	$34,275.00
	4	$60.00	$27,420.00
	5	$61.00	$27,877.00
	6	$50.00	$22,850.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$83,589.92**
2	**$81,560.00**
3	**$106,535.00**
4	**$101,020.10**
5	**$136,545.10**
6	**$107,050.00**

Ref #41	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$90,000.00	$90,000.00
	3	$150,000.00	$150,000.00
	4	$50,734.00	$50,734.00
	5	$135,000.00	$135,000.00
	6	$95,000.00	$95,000.00

Ref #42	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$70,000.00	$70,000.00
	3	$40,000.00	$40,000.00
	4	$55,776.00	$55,776.00
	5	$135,000.00	$135,000.00
	6	$120,000.00	$120,000.00
Ref #43	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$72,000.00	$72,000.00
	3	$20,000.00	$20,000.00
	4	$120,017.00	$120,017.00
	5	$125,000.00	$125,000.00
	6	$35,000.00	$35,000.00
Ref #44	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$30,000.00	$30,000.00
	3	$15,000.00	$15,000.00
	4	$6,368.00	$6,368.00
	5	$30,000.00	$30,000.00
	6	$95,000.00	$95,000.00
Ref #45	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1350 FT)**	
	Awd	$28.00	$37,800.00
	2	$5.00	$6,750.00
	3	$6.00	$8,100.00
	4	$53.00	$71,550.00
	5	$50.00	$67,500.00
	6	$55.00	$74,250.00
Ref #46	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (1530 FT)**	
	Awd	$68.00	$104,040.00
	2	$115.00	$175,950.00
	3	$90.00	$137,700.00
	4	$82.00	$125,460.00
	5	$70.00	$107,100.00
	6	$210.00	$321,300.00
Ref #47	**507E93300**	**STEEL POINTS OR SHOES, (36 EACH)**	
	Awd	$450.00	$16,200.00
	2	$475.00	$17,100.00
	3	$500.00	$18,000.00
	4	$540.00	$19,440.00
	5	$367.50	$13,230.00
	6	$65.00	$2,340.00
Ref #48	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (25598 LB)**	
	Awd	$2.50	$63,995.00
	2	$1.95	$49,916.10
	3	$1.50	$38,397.00
	4	$2.00	$51,196.00
	5	$2.75	$70,394.50
	6	$2.00	$51,196.00

Ref #49	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (53 CY)**	
	Awd	$1,500.00	$79,500.00
	2	$2,000.00	$106,000.00
	3	$2,000.00	$106,000.00
	4	$1,459.00	$77,327.00
	5	$1,800.00	$95,400.00
	6	$1,900.00	$100,700.00
Ref #50	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (97 CY)**	
	Awd	$1,000.00	$97,000.00
	2	$825.00	$80,025.00
	3	$900.00	$87,300.00
	4	$982.00	$95,254.00
	5	$1,375.00	$133,375.00
	6	$900.00	$87,300.00
Ref #51	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (84 CY)**	
	Awd	$650.00	$54,600.00
	2	$725.00	$60,900.00
	3	$750.00	$63,000.00
	4	$620.00	$52,080.00
	5	$850.00	$71,400.00
	6	$640.00	$53,760.00
Ref #52	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (34 SY)**	
	Awd	$100.00	$3,400.00
	2	$90.00	$3,060.00
	3	$50.00	$1,700.00
	4	$19.00	$646.00
	5	$100.00	$3,400.00
	6	$70.00	$2,380.00
Ref #53	**515E12040**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (11 EACH)**	
	Awd	$19,000.00	$209,000.00
	2	$20,000.00	$220,000.00
	3	$23,000.00	$253,000.00
	4	$23,302.00	$256,322.00
	5	$25,500.00	$280,500.00
	6	$17,000.00	$187,000.00
Ref #54	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (31 SF)**	
	Awd	$20.00	$620.00
	2	$15.00	$465.00
	3	$5.00	$155.00
	4	$12.00	$372.00
	5	$20.00	$620.00
	6	$3.50	$108.50
Ref #55	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (79 FT)**	
	Awd	$35.00	$2,765.00
	2	$40.00	$3,160.00
	3	$50.00	$3,950.00
	4	$55.00	$4,345.00
	5	$55.00	$4,345.00
	6	$100.00	$7,900.00

Ref #56	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES (7"L x, (44 EACH)**	
	Awd	$145.00	$6,380.00
	2	$150.00	$6,600.00
	3	$210.00	$9,240.00
	4	$206.00	$9,064.00
	5	$150.00	$6,600.00
	6	$100.00	$4,400.00
Ref #57	**516E47000**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,000.00	$10,000.00
	3	$40,000.00	$40,000.00
	4	$33,730.00	$33,730.00
	5	$45,000.00	$45,000.00
	6	$50,000.00	$50,000.00
Ref #58	**517E72300**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (114 FT)**	
	Awd	$172.00	$19,608.00
	2	$181.25	$20,662.50
	3	$190.00	$21,660.00
	4	$185.00	$21,090.00
	5	$220.00	$25,080.00
	6	$200.00	$22,800.00
Ref #59	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (114 FT)**	
	Awd	$118.50	$13,509.00
	2	$154.25	$17,584.50
	3	$150.00	$17,100.00
	4	$145.00	$16,530.00
	5	$145.00	$16,530.00
	6	$140.00	$15,960.00
Ref #60	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (68 CY)**	
	Awd	$135.00	$9,180.00
	2	$150.00	$10,200.00
	3	$100.00	$6,800.00
	4	$133.00	$9,044.00
	5	$195.00	$13,260.00
	6	$230.00	$15,640.00
Ref #61	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (141 FT)**	
	Awd	$22.00	$3,102.00
	2	$20.00	$2,820.00
	3	$15.00	$2,115.00
	4	$17.00	$2,397.00
	5	$16.50	$2,326.50
	6	$40.00	$5,640.00
Ref #62	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (98 FT)**	
	Awd	$15.00	$1,470.00
	2	$20.00	$1,960.00
	3	$12.00	$1,176.00
	4	$10.00	$980.00
	5	$17.00	$1,666.00
	6	$10.00	$980.00

Ref #63	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$20.00	$800.00
	2	$20.00	$800.00
	3	$12.00	$480.00
	4	$29.00	$1,160.00
	5	$29.00	$1,160.00
	6	$10.00	$400.00
Ref #64	**523E20000**	**DYNAMIC LOAD TESTING, (4 EACH)**	
	Awd	$2,600.00	$10,400.00
	2	$4,500.00	$18,000.00
	3	$4,500.00	$18,000.00
	4	$4,853.00	$19,412.00
	5	$7,000.00	$28,000.00
	6	$3,400.00	$13,600.00
Ref #65	**526E15000**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), (147 SY)**	
	Awd	$435.00	$63,945.00
	2	$425.00	$62,475.00
	3	$450.00	$66,150.00
	4	$436.00	$64,092.00
	5	$595.00	$87,465.00
	6	$710.00	$104,370.00
Ref #66	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (2 EACH)**	
	Awd	$10,000.00	$20,000.00
	2	$5,500.00	$11,000.00
	3	$14,000.00	$28,000.00
	4	$6,829.00	$13,658.00
	5	$13,000.00	$26,000.00
	6	$20,000.00	$40,000.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (SFN 5765145 - Totals

Awd	**$994,314.00**
2	**$1,147,428.10**
3	**$1,153,023.00**
4	**$1,178,044.00**
5	**$1,525,352.00**
6	**$1,507,024.50**

Ref #67	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$25,000.00	$25,000.00
	3	$15,000.00	$15,000.00
	4	$9,209.00	$9,209.00
	5	$13,000.00	$13,000.00
	6	$20,000.00	$20,000.00
Ref #68	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
	3	$60,000.00	$60,000.00
	4	$6,166.00	$6,166.00
	5	$25,000.00	$25,000.00
	6	$76,000.00	$76,000.00

Ref #69	**619E16000**	**FIELD OFFICE, TYPE A, (8 MNTH)**	
	Awd	$1,800.00	$14,400.00
	2	$2,750.00	$22,000.00
	3	$800.00	$6,400.00
	4	$2,265.00	$18,120.00
	5	$1,500.00	$12,000.00
	6	$1,500.00	$12,000.00
Ref #70	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$10,000.00	$10,000.00
	3	$15,000.00	$15,000.00
	4	$20,000.00	$20,000.00
	5	$17,500.00	$17,500.00
	6	$40,000.00	$40,000.00
Ref #71	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$75,000.00	$75,000.00
	3	$32,947.00	$32,947.00
	4	$68,109.63	$68,109.63
	5	$102,000.00	$102,000.00
	6	$120,000.00	$120,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$79,400.00**
2	**$142,000.00**
3	**$129,347.00**
4	**$121,604.63**
5	**$169,500.00**
6	**$268,000.00**