Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260471
PID 116922
MOT-SR 835-02.57
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 10/29/2026
Completion Date: 10/15/2027

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $5,570,979.70

Engineer's Estimate: $7,500,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $5,570,979.70

Bidder 2
JUTTE EXCAVATING INC
1140 FT RECOVERY-MINSTER RD
Mercer
FORT RECOVERY, OH 45846
Bid $5,914,490.57

Bidder 3
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $5,990,000.00

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $6,353,979.21

Bidder 5
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $6,647,696.19

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,250.00	$1,250.00
	3	$10,000.00	$10,000.00
	4	$4,000.00	$4,000.00
	5	$3,147.02	$3,147.02
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1127 SY)**	
	Awd	$12.00	$13,524.00
	2	$5.15	$5,804.05
	3	$12.00	$13,524.00
	4	$18.00	$20,286.00
	5	$13.79	$15,541.33
Ref #3	**202E32000**	**CURB REMOVED, (274 FT)**	
	Awd	$3.00	$822.00
	2	$10.00	$2,740.00
	3	$15.00	$4,110.00
	4	$14.00	$3,836.00
	5	$5.03	$1,378.22
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (24 FT)**	
	Awd	$20.00	$480.00
	2	$15.00	$360.00
	3	$20.00	$480.00
	4	$65.00	$1,560.00
	5	$35.87	$860.88
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (88 FT)**	
	Awd	$5.00	$440.00
	2	$3.00	$264.00
	3	$20.00	$1,760.00
	4	$3.00	$264.00
	5	$12.14	$1,068.32
Ref #6	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$150.00	$300.00
	3	$500.00	$1,000.00
	4	$165.00	$330.00
	5	$556.68	$1,113.36
Ref #7	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$100.00	$200.00
	3	$500.00	$1,000.00
	4	$520.00	$1,040.00
	5	$481.23	$962.46
Ref #8	**202E98100**	**REMOVAL MISC.: PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$65.00	$65.00
	2	$150.00	$150.00
	3	$200.00	$200.00
	4	$300.00	$300.00
	5	$481.23	$481.23

Ref #9	**202E98400**	**REMOVAL MISC.: CONCRETE PAD REMOVED, (67 SF)**	
	Awd	$5.00	$335.00
	2	$12.00	$804.00
	3	$7.00	$469.00
	4	$7.00	$469.00
	5	$17.93	$1,201.31
Ref #10	**203E10000**	**EXCAVATION, (255 CY)**	
	Awd	$30.00	$7,650.00
	2	$20.00	$5,100.00
	3	$20.00	$5,100.00
	4	$35.00	$8,925.00
	5	$7.18	$1,830.90
Ref #11	**203E20000**	**EMBANKMENT, (237 CY)**	
	Awd	$30.00	$7,110.00
	2	$17.00	$4,029.00
	3	$20.00	$4,740.00
	4	$40.00	$9,480.00
	5	$17.14	$4,062.18
Ref #12	**204E10000**	**SUBGRADE COMPACTION, (1055 SY)**	
	Awd	$7.00	$7,385.00
	2	$3.00	$3,165.00
	3	$1.50	$1,582.50
	4	$4.50	$4,747.50
	5	$4.36	$4,599.80
Ref #13	**204E13000**	**EXCAVATION OF SUBGRADE, (35 CY)**	
	Awd	$20.00	$700.00
	2	$20.00	$700.00
	3	$30.00	$1,050.00
	4	$50.00	$1,750.00
	5	$61.37	$2,147.95
Ref #14	**204E30020**	**GRANULAR MATERIAL, TYPE C, (35 CY)**	
	Awd	$75.00	$2,625.00
	2	$55.00	$1,925.00
	3	$80.00	$2,800.00
	4	$80.00	$2,800.00
	5	$155.25	$5,433.75
Ref #15	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$125.00	$125.00
	2	$150.00	$150.00
	3	$150.00	$150.00
	4	$140.00	$140.00
	5	$377.23	$377.23
Ref #16	**204E50000**	**GEOTEXTILE FABRIC, (130 SY)**	
	Awd	$2.50	$325.00
	2	$2.00	$260.00
	3	$4.00	$520.00
	4	$4.00	$520.00
	5	$8.47	$1,101.10

Ref #17	**606E15050**	**GUARDRAIL, TYPE MGS, (87.5 FT)**	
	Awd	$32.00	$2,800.00
	2	$32.00	$2,800.00
	3	$40.00	$3,500.00
	4	$32.00	$2,800.00
	5	$31.00	$2,712.50
Ref #18	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,840.00	$5,680.00
	2	$2,840.00	$5,680.00
	3	$3,000.00	$6,000.00
	4	$2,840.00	$5,680.00
	5	$2,975.00	$5,950.00
Ref #19	**606E35000**	**BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$1,295.00	$2,590.00
	2	$1,295.00	$2,590.00
	3	$2,800.00	$5,600.00
	4	$1,295.00	$2,590.00
	5	$1,550.00	$3,100.00
Ref #20	**607E98000**	**FENCE, MISC.: WOOD FENCE, (154 FT)**	
	Awd	$62.50	$9,625.00
	2	$62.50	$9,625.00
	3	$75.00	$11,550.00
	4	$62.50	$9,625.00
	5	$88.00	$13,552.00
Ref #21	**608E13001**	**6" CONCRETE WALK, AS PER PLAN, (1849 SF)**	
	Awd	$15.00	$27,735.00
	2	$8.00	$14,792.00
	3	$16.00	$29,584.00
	4	$15.00	$27,735.00
	5	$16.75	$30,970.75
Ref #22	**609E24510**	**CURB, TYPE 4-C, (34 FT)**	
	Awd	$60.00	$2,040.00
	2	$50.00	$1,700.00
	3	$43.00	$1,462.00
	4	$75.00	$2,550.00
	5	$80.34	$2,731.56
Ref #23	**609E26000**	**CURB, TYPE 6, (274 FT)**	
	Awd	$45.00	$12,330.00
	2	$60.00	$16,440.00
	3	$45.00	$12,330.00
	4	$65.00	$17,810.00
	5	$66.59	$18,245.66
Ref #24	**622E24000**	**CONCRETE BARRIER, TYPE D, (52 FT)**	
	Awd	$195.00	$10,140.00
	2	$40.00	$2,080.00
	3	$250.00	$13,000.00
	4	$248.00	$12,896.00
	5	$195.00	$10,140.00

Ref #25	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$2,500.00	$2,500.00
	3	$4,500.00	$4,500.00
	4	$5,500.00	$5,500.00
	5	$4,000.00	$4,000.00

Section 1 - ROADWAY - Totals

Awd	**$122,926.00**
2	**$85,408.05**
3	**$136,011.50**
4	**$147,633.50**
5	**$136,709.51**

Ref #26	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (311 CY)**	
	Awd	$100.00	$31,100.00
	2	$80.00	$24,880.00
	3	$90.00	$27,990.00
	4	$130.00	$40,430.00
	5	$59.78	$18,591.58
Ref #27	**659E00300**	**TOPSOIL, (234 CY)**	
	Awd	$15.00	$3,510.00
	2	$60.00	$14,040.00
	3	$40.00	$9,360.00
	4	$40.00	$9,360.00
	5	$58.86	$13,773.24
Ref #28	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (2106 SY)**	
	Awd	$3.00	$6,318.00
	2	$5.00	$10,530.00
	3	$5.00	$10,530.00
	4	$2.00	$4,212.00
	5	$3.55	$7,476.30
Ref #29	**659E14000**	**REPAIR SEEDING AND MULCHING, (105 SY)**	
	Awd	$2.00	$210.00
	2	$1.00	$105.00
	3	$2.00	$210.00
	4	$2.00	$210.00
	5	$2.65	$278.25
Ref #30	**659E15000**	**INTER-SEEDING, (105 SY)**	
	Awd	$2.00	$210.00
	2	$0.01	$1.05
	3	$2.00	$210.00
	4	$1.00	$105.00
	5	$2.65	$278.25
Ref #31	**659E20000**	**COMMERCIAL FERTILIZER, (0.29 TON)**	
	Awd	$1,500.00	$435.00
	2	$1,500.00	$435.00
	3	$1,000.00	$290.00
	4	$1,000.00	$290.00
	5	$820.00	$237.80

Ref #32	**659E31000**	**LIME, (0.44 ACRE)**	
	Awd	$1.00	$0.44
	2	$200.00	$88.00
	3	$1.00	$0.44
	4	$100.00	$44.00
	5	$50.00	$22.00
Ref #33	**659E35000**	**WATER, (12 MGAL)**	
	Awd	$10.00	$120.00
	2	$100.00	$1,200.00
	3	$10.00	$120.00
	4	$1.00	$12.00
	5	$50.00	$600.00
Ref #34	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (430 SY)**	
	Awd	$2.50	$1,075.00
	2	$5.00	$2,150.00
	3	$4.00	$1,720.00
	4	$4.00	$1,720.00
	5	$4.00	$1,720.00
Ref #35	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,250.00	$3,250.00
	2	$2,700.00	$2,700.00
	3	$3,000.00	$3,000.00
	4	$2,700.00	$2,700.00
	5	$2,700.00	$2,700.00
Ref #36	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$10,500.00	$10,500.00
	2	$8,000.00	$8,000.00
	3	$10,000.00	$10,000.00
	4	$9,000.00	$9,000.00
	5	$7,840.00	$7,840.00
Ref #37	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$7,000.00	$7,000.00
	3	$7,000.00	$7,000.00
	4	$7,000.00	$7,000.00
	5	$6,911.99	$6,911.99
Ref #38	**832E30000**	**EROSION CONTROL, (10600 EACH)**	
	Awd	$1.00	$10,600.00
	2	$1.00	$10,600.00
	3	$1.00	$10,600.00
	4	$1.00	$10,600.00
	5	$1.00	$10,600.00

Section 2 - EROSION CONTROL - Totals

Awd	**$75,328.44**
2	**$81,729.05**
3	**$81,030.44**
4	**$85,683.00**
5	**$71,029.41**

Ref #39	**602E20000**	**CONCRETE MASONRY, (0.2 CY)**	
	Awd	$4,500.00	$900.00
	2	$4,500.00	$900.00
	3	$5,000.00	$1,000.00
	4	$4,300.00	$860.00
	5	$7,285.85	$1,457.17
Ref #40	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (17 FT)**	
	Awd	$20.00	$340.00
	2	$10.00	$170.00
	3	$20.00	$340.00
	4	$42.00	$714.00
	5	$42.19	$717.23
Ref #41	**605E14000**	**6" BASE PIPE UNDERDRAINS, (116 FT)**	
	Awd	$20.00	$2,320.00
	2	$5.00	$580.00
	3	$25.00	$2,900.00
	4	$38.00	$4,408.00
	5	$28.12	$3,261.92
Ref #42	**605E31100**	**AGGREGATE DRAINS, (28 FT)**	
	Awd	$12.00	$336.00
	2	$15.00	$420.00
	3	$35.00	$980.00
	4	$75.00	$2,100.00
	5	$16.62	$465.36
Ref #43	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (27 FT)**	
	Awd	$25.00	$675.00
	2	$10.00	$270.00
	3	$30.00	$810.00
	4	$80.00	$2,160.00
	5	$47.96	$1,294.92
Ref #44	**611E04600**	**12" CONDUIT, TYPE C, (40 FT)**	
	Awd	$75.00	$3,000.00
	2	$40.00	$1,600.00
	3	$55.00	$2,200.00
	4	$190.00	$7,600.00
	5	$152.56	$6,102.40
Ref #45	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$4,000.00	$4,000.00
	3	$4,000.00	$4,000.00
	4	$4,400.00	$4,400.00
	5	$3,861.54	$3,861.54
Ref #46	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (3 EACH)**	
	Awd	$350.00	$1,050.00
	2	$215.00	$645.00
	3	$400.00	$1,200.00
	4	$400.00	$1,200.00
	5	$622.35	$1,867.05

Section 3 - DRAINAGE - Totals

Awd	**$12,121.00**
2	**$8,585.00**
3	**$13,430.00**
4	**$23,442.00**
5	**$19,027.59**

Ref #47	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (235 CY)**	
	Awd	$244.00	$57,340.00
	2	$384.00	$90,240.00
	3	$330.00	$77,550.00
	4	$250.00	$58,750.00
	5	$250.00	$58,750.00
Ref #48	**304E20000**	**AGGREGATE BASE, (217 CY)**	
	Awd	$140.00	$30,380.00
	2	$44.00	$9,548.00
	3	$90.00	$19,530.00
	4	$140.00	$30,380.00
	5	$95.00	$20,615.00
Ref #49	**407E20000**	**NON-TRACKING TACK COAT, (113 GAL)**	
	Awd	$5.00	$565.00
	2	$9.00	$1,017.00
	3	$3.00	$339.00
	4	$4.50	$508.50
	5	$4.50	$508.50
Ref #50	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (86 CY)**	
	Awd	$433.00	$37,238.00
	2	$404.00	$34,744.00
	3	$400.00	$34,400.00
	4	$450.00	$38,700.00
	5	$450.00	$38,700.00

Section 4 - PAVEMENT - Totals

Awd	**$125,523.00**
2	**$135,549.00**
3	**$131,819.00**
4	**$128,338.50**
5	**$118,573.50**

Ref #51	**611E97400**	**CONDUIT, MISC.: REVIEW OF SANITARY SEWER FACILITIE, (100 FT)**	
	Awd	$50.00	$5,000.00
	2	$10.00	$1,000.00
	3	$50.00	$5,000.00
	4	$75.00	$7,500.00
	5	$74.60	$7,460.00

Section 5 - SANITARY SEWER - Totals

Awd	**$5,000.00**
2	**$1,000.00**
3	**$5,000.00**
4	**$7,500.00**
5	**$7,460.00**

Ref #52	**625E00450**	**CONNECTION, FUSED PULL APART, (5 EACH)**	
	Awd	$202.00	$1,010.00
	2	$129.51	$647.55
	3	$205.00	$1,025.00
	4	$200.00	$1,000.00
	5	$204.33	$1,021.65
Ref #53	**625E00460**	**CONNECTION, UNFUSED PULL APART, (5 EACH)**	
	Awd	$180.00	$900.00
	2	$111.81	$559.05
	3	$190.00	$950.00
	4	$200.00	$1,000.00
	5	$182.08	$910.40
Ref #54	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (2 EACH)**	
	Awd	$196.50	$393.00
	2	$76.41	$152.82
	3	$205.00	$410.00
	4	$160.00	$320.00
	5	$198.77	$397.54
Ref #55	**625E10491**	**LIGHT POLE, CONVENTIONAL, AS PER PLAN, DAVIT STYLE, (2 EACH)**	
	Awd	$5,480.00	$10,960.00
	2	$5,857.52	$11,715.04
	3	$5,700.00	$11,400.00
	4	$6,000.00	$12,000.00
	5	$5,543.19	$11,086.38
Ref #56	**625E10614**	**LIGHT POLE ANCHOR BOLTS ON STRUCTURE, (8 EACH)**	
	Awd	$277.50	$2,220.00
	2	$1,180.00	$9,440.00
	3	$290.00	$2,320.00
	4	$200.00	$1,600.00
	5	$280.70	$2,245.60
Ref #57	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (1554 FT)**	
	Awd	$4.85	$7,536.90
	2	$5.44	$8,453.76
	3	$5.00	$7,770.00
	4	$4.75	$7,381.50
	5	$4.91	$7,630.14
Ref #58	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (288 FT)**	
	Awd	$6.40	$1,843.20
	2	$1.20	$345.60
	3	$7.00	$2,016.00
	4	$2.00	$576.00
	5	$6.47	$1,863.36

Ref #59	**625E25400**	**CONDUIT, 2", 725.04, (173 FT)**	
	Awd	$37.50	$6,487.50
	2	$32.98	$5,705.54
	3	$40.00	$6,920.00
	4	$90.00	$15,570.00
	5	$37.93	$6,561.89
Ref #60	**625E25402**	**CONDUIT, 2", 725.05, (468 FT)**	
	Awd	$5.80	$2,714.40
	2	$18.09	$8,466.12
	3	$6.00	$2,808.00
	4	$10.00	$4,680.00
	5	$5.87	$2,747.16
Ref #61	**625E25802**	**CONDUIT, CONCRETE ENCASED, 725.04, 2", (36 FT)**	
	Awd	$68.55	$2,467.80
	2	$45.62	$1,642.32
	3	$72.00	$2,592.00
	4	$115.00	$4,140.00
	5	$69.34	$2,496.24
Ref #62	**625E25920**	**CONDUIT, MISC.: CONDUIT REMOVED, (291 FT)**	
	Awd	$3.50	$1,018.50
	2	$7.72	$2,246.52
	3	$4.00	$1,164.00
	4	$16.00	$4,656.00
	5	$9.92	$2,886.72
Ref #63	**625E29000**	**TRENCH, (209 FT)**	
	Awd	$14.15	$2,957.35
	2	$19.69	$4,115.21
	3	$15.00	$3,135.00
	4	$17.00	$3,553.00
	5	$14.31	$2,990.79
Ref #64	**625E29910**	**TRANSITION JUNCTION BOX, (2 EACH)**	
	Awd	$2,782.00	$5,564.00
	2	$4,370.72	$8,741.44
	3	$2,900.00	$5,800.00
	4	$2,400.00	$4,800.00
	5	$2,814.08	$5,628.16
Ref #65	**625E29920**	**STRUCTURE JUNCTION BOX, (2 EACH)**	
	Awd	$2,782.00	$5,564.00
	2	$4,606.72	$9,213.44
	3	$2,900.00	$5,800.00
	4	$3,500.00	$7,000.00
	5	$2,814.08	$5,628.16
Ref #66	**625E29940**	**BARRIER JUNCTION BOX, (2 EACH)**	
	Awd	$5,092.00	$10,184.00
	2	$4,370.72	$8,741.44
	3	$5,300.00	$10,600.00
	4	$2,500.00	$5,000.00
	5	$5,150.72	$10,301.44

Ref #67	**625E30700**	**PULL BOX, 725.08, 18", (2 EACH)**	
	Awd	$960.00	$1,920.00
	2	$1,742.86	$3,485.72
	3	$1,000.00	$2,000.00
	4	$1,500.00	$3,000.00
	5	$971.07	$1,942.14
Ref #68	**625E31510**	**PULL BOX REMOVED, (2 EACH)**	
	Awd	$555.00	$1,110.00
	2	$304.44	$608.88
	3	$580.00	$1,160.00
	4	$1,000.00	$2,000.00
	5	$561.40	$1,122.80
Ref #69	**625E33001**	**STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (1 EACH)**	
	Awd	$14,400.00	$14,400.00
	2	$11,460.16	$11,460.16
	3	$15,000.00	$15,000.00
	4	$25,000.00	$25,000.00
	5	$14,566.04	$14,566.04
Ref #70	**625E35100**	**REERECT EXISTING LUMINAIRE, (2 EACH)**	
	Awd	$158.00	$316.00
	2	$70.21	$140.42
	3	$165.00	$330.00
	4	$150.00	$300.00
	5	$159.82	$319.64
Ref #71	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (209 FT)**	
	Awd	$4.05	$846.45
	2	$1.91	$399.19
	3	$4.25	$888.25
	4	$2.00	$418.00
	5	$4.10	$856.90
Ref #72	**625E75400**	**LIGHT POLE REMOVED, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$561.68	$1,123.36
	3	$260.00	$520.00
	4	$1,500.00	$3,000.00
	5	$252.89	$505.78
Ref #73	**625E75508**	**LUMINAIRE REMOVED FOR REUSE, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$82.01	$164.02
	3	$130.00	$260.00
	4	$500.00	$1,000.00
	5	$126.44	$252.88
Ref #74	**625E75550**	**DISTRIBUTION CABLE REMOVED, (1362 FT)**	
	Awd	$1.00	$1,362.00
	2	$0.84	$1,144.08
	3	$1.00	$1,362.00
	4	$3.00	$4,086.00
	5	$1.01	$1,375.62

Ref #75	**625E75800**	**DISCONNECT CIRCUIT, (4 EACH)**	
	Awd	$1,305.00	$5,220.00
	2	$164.02	$656.08
	3	$1,400.00	$5,600.00
	4	$1,000.00	$4,000.00
	5	$1,320.05	$5,280.20

Section 6 - LIGHTING - Totals

Awd	**$87,745.10**
2	**$99,367.76**
3	**$91,830.25**
4	**$116,080.50**
5	**$90,617.63**

Ref #76	**621E00100**	**RPM, (4 EACH)**	
	Awd	$750.00	$3,000.00
	2	$750.00	$3,000.00
	3	$800.00	$3,200.00
	4	$800.00	$3,200.00
	5	$800.00	$3,200.00
Ref #77	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (1-WAY), (13 EACH)**	
	Awd	$12.00	$156.00
	2	$10.80	$140.40
	3	$13.00	$169.00
	4	$20.00	$260.00
	5	$13.00	$169.00
Ref #78	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (1-WAY), (5 EACH)**	
	Awd	$15.00	$75.00
	2	$10.80	$54.00
	3	$13.00	$65.00
	4	$20.00	$100.00
	5	$13.00	$65.00
Ref #79	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (3 EACH)**	
	Awd	$130.96	$392.88
	2	$130.96	$392.88
	3	$140.00	$420.00
	4	$385.00	$1,155.00
	5	$130.96	$392.88
Ref #80	**630E80100**	**SIGN, FLAT SHEET, (9 SF)**	
	Awd	$22.71	$204.39
	2	$22.71	$204.39
	3	$25.00	$225.00
	4	$30.00	$270.00
	5	$22.71	$204.39
Ref #81	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (1 EACH)**	
	Awd	$33.64	$33.64
	2	$34.00	$34.00
	3	$100.00	$100.00
	4	$20.00	$20.00
	5	$33.64	$33.64

Ref #82	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN, (1 EACH)**	
	Awd	$25.23	$25.23
	2	$25.00	$25.00
	3	$100.00	$100.00
	4	$45.00	$45.00
	5	$25.23	$25.23
Ref #83	**630E87501**	**REMOVAL OF POLE MOUNTED SIGN, AS PER PLAN (REERECT, (2 EACH)**	
	Awd	$142.06	$284.12
	2	$140.00	$280.00
	3	$200.00	$400.00
	4	$195.00	$390.00
	5	$142.06	$284.12
Ref #84	**646E10010**	**EDGE LINE, 6", (0.18 MILE)**	
	Awd	$10,000.00	$1,800.00
	2	$10,000.00	$1,800.00
	3	$11,500.00	$2,070.00
	4	$49,066.00	$8,831.88
	5	$49,066.00	$8,831.88
Ref #85	**646E10110**	**LANE LINE, 6", (0.16 MILE)**	
	Awd	$10,000.00	$1,600.00
	2	$10,000.00	$1,600.00
	3	$11,500.00	$1,840.00
	4	$27,598.00	$4,415.68
	5	$27,598.00	$4,415.68

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$7,571.26**
2	**$7,530.67**
3	**$8,589.00**
4	**$18,687.56**
5	**$17,621.82**

Ref #86	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$60.00	$2,400.00
	2	$25.00	$1,000.00
	3	$155.00	$6,200.00
	4	$95.00	$3,800.00
	5	$110.00	$4,400.00
Ref #87	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$4,800.00	$4,800.00
	3	$10,000.00	$10,000.00
	4	$6,000.00	$6,000.00
	5	$6,910.00	$6,910.00
Ref #88	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$10.00	$20.00
	2	$20.00	$40.00
	3	$10.00	$20.00
	4	$170.53	$341.06
	5	$81.10	$162.20

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$8,420.00**
2	**$5,840.00**
3	**$16,220.00**
4	**$10,141.06**
5	**$11,472.20**

Ref #89	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$318,578.00	$318,578.00
	3	$350,000.00	$350,000.00
	4	$250,000.00	$250,000.00
	5	$272,680.33	$272,680.33
Ref #90	**202E22900**	**APPROACH SLAB REMOVED, (380 SY)**	
	Awd	$35.00	$13,300.00
	2	$56.90	$21,622.00
	3	$75.00	$28,500.00
	4	$39.44	$14,987.20
	5	$42.55	$16,169.00
Ref #91	**202E23500**	**WEARING COURSE REMOVED, (2215 SY)**	
	Awd	$3.00	$6,645.00
	2	$2.45	$5,426.75
	3	$10.00	$22,150.00
	4	$11.60	$25,694.00
	5	$6.75	$14,951.25
Ref #92	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$215,000.00	$215,000.00
	2	$178,500.00	$178,500.00
	3	$150,000.00	$150,000.00
	4	$200,000.00	$200,000.00
	5	$273,198.04	$273,198.04
Ref #93	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$25,000.00	$25,000.00
	3	$25,000.00	$25,000.00
	4	$95,000.00	$95,000.00
	5	$117,785.40	$117,785.40
Ref #94	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$153,500.00	$153,500.00
	3	$30,000.00	$30,000.00
	4	$30,000.00	$30,000.00
	5	$13,634.80	$13,634.80
Ref #95	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (6520 FT)**	
	Awd	$5.00	$32,600.00
	2	$18.00	$117,360.00
	3	$6.00	$39,120.00
	4	$15.00	$97,800.00
	5	$38.11	$248,477.20

Ref #96	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (7000 FT)**	
	Awd	$130.00	$910,000.00
	2	$124.35	$870,450.00
	3	$112.00	$784,000.00
	4	$126.00	$882,000.00
	5	$120.63	$844,410.00
Ref #97	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (117470 LB)**	
	Awd	$1.60	$187,952.00
	2	$1.02	$119,819.40
	3	$1.25	$146,837.50
	4	$1.54	$180,903.80
	5	$1.54	$180,903.80
Ref #98	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (110385 LB)**	
	Awd	$2.25	$248,366.25
	2	$1.38	$152,331.30
	3	$1.75	$193,173.75
	4	$2.06	$227,393.10
	5	$2.08	$229,600.80
Ref #99	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6439 FT)**	
	Awd	$1.35	$8,692.65
	2	$2.05	$13,199.95
	3	$3.00	$19,317.00
	4	$1.41	$9,078.99
	5	$1.78	$11,461.42
Ref #100	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (674 CY)**	
	Awd	$500.00	$337,000.00
	2	$740.00	$498,760.00
	3	$900.00	$606,600.00
	4	$700.00	$471,800.00
	5	$640.94	$431,993.56
Ref #101	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (68 CY)**	
	Awd	$1,000.00	$68,000.00
	2	$1,200.00	$81,600.00
	3	$1,200.00	$81,600.00
	4	$1,100.00	$74,800.00
	5	$1,376.21	$93,582.28
Ref #102	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (123 CY)**	
	Awd	$1,100.00	$135,300.00
	2	$925.00	$113,775.00
	3	$1,000.00	$123,000.00
	4	$1,800.00	$221,400.00
	5	$1,439.67	$177,079.41
Ref #103	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (182 CY)**	
	Awd	$675.00	$122,850.00
	2	$975.00	$177,450.00
	3	$750.00	$136,500.00
	4	$900.00	$163,800.00
	5	$924.02	$168,171.64

Ref #104	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (157 CY)**	
	Awd	$500.00	$78,500.00
	2	$900.00	$141,300.00
	3	$500.00	$78,500.00
	4	$600.00	$94,200.00
	5	$611.18	$95,955.26
Ref #105	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (698 SY)**	
	Awd	$13.50	$9,423.00
	2	$5.50	$3,839.00
	3	$15.00	$10,470.00
	4	$13.50	$9,423.00
	5	$13.50	$9,423.00
Ref #106	**515E12090**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (72 EACH)**	
	Awd	$24,500.00	$1,764,000.00
	2	$26,923.00	$1,938,456.00
	3	$29,000.00	$2,088,000.00
	4	$27,000.00	$1,944,000.00
	5	$33,435.17	$2,407,332.24
Ref #107	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (8 SF)**	
	Awd	$12.00	$96.00
	2	$5.00	$40.00
	3	$4.00	$32.00
	4	$14.00	$112.00
	5	$13.67	$109.36
Ref #108	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (39 SF)**	
	Awd	$16.00	$624.00
	2	$6.00	$234.00
	3	$6.00	$234.00
	4	$16.00	$624.00
	5	$10.11	$394.29
Ref #109	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (225 FT)**	
	Awd	$37.00	$8,325.00
	2	$32.00	$7,200.00
	3	$40.00	$9,000.00
	4	$45.00	$10,125.00
	5	$46.75	$10,518.75
Ref #110	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (144 EACH)**	
	Awd	$25.00	$3,600.00
	2	$51.00	$7,344.00
	3	$15.00	$2,160.00
	4	$75.00	$10,800.00
	5	$94.25	$13,572.00
Ref #111	**516E43200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES (12" x, (288 EACH)**	
	Awd	$115.00	$33,120.00
	2	$90.00	$25,920.00
	3	$180.00	$51,840.00
	4	$200.00	$57,600.00
	5	$219.54	$63,227.52

Ref #112	**517E76300**	**RAILING, MISC.: MODIFIED TWIN STEEL TUBE BRIDGE RA, (207 FT)**	
	Awd	$355.00	$73,485.00
	2	$315.00	$65,205.00
	3	$530.00	$109,710.00
	4	$355.00	$73,485.00
	5	$429.00	$88,803.00
Ref #113	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (148 CY)**	
	Awd	$140.00	$20,720.00
	2	$55.00	$8,140.00
	3	$80.00	$11,840.00
	4	$135.00	$19,980.00
	5	$111.59	$16,515.32
Ref #114	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (247 FT)**	
	Awd	$14.00	$3,458.00
	2	$20.00	$4,940.00
	3	$15.00	$3,705.00
	4	$19.00	$4,693.00
	5	$16.10	$3,976.70
Ref #115	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (244 FT)**	
	Awd	$12.00	$2,928.00
	2	$6.00	$1,464.00
	3	$10.00	$2,440.00
	4	$8.00	$1,952.00
	5	$4.27	$1,041.88
Ref #116	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (49 FT)**	
	Awd	$20.00	$980.00
	2	$6.00	$294.00
	3	$10.00	$490.00
	4	$18.00	$882.00
	5	$28.25	$1,384.25
Ref #117	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (4 EACH)**	
	Awd	$4,500.00	$18,000.00
	2	$4,000.00	$16,000.00
	3	$4,000.00	$16,000.00
	4	$5,000.00	$20,000.00
	5	$5,250.26	$21,001.04
Ref #118	**523E20501**	**RESTRIKE, AS PER PLAN, (4 EACH)**	
	Awd	$750.00	$3,000.00
	2	$1,500.00	$6,000.00
	3	$3,000.00	$12,000.00
	4	$3,200.00	$12,800.00
	5	$1,885.26	$7,541.04
Ref #119	**526E15011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (427 SY)**	
	Awd	$165.00	$70,455.00
	2	$135.25	$57,751.75
	3	$200.00	$85,400.00
	4	$250.00	$106,750.00
	5	$171.20	$73,102.40

Ref #120	**526E90010**	**TYPE A INSTALLATION, (199 FT)**	
	Awd	$125.00	$24,875.00
	2	$126.11	$25,095.89
	3	$125.00	$24,875.00
	4	$210.00	$41,790.00
	5	$129.25	$25,720.75
Ref #200	**507E93300**	**STEEL POINTS OR SHOES, (96 EACH)**	
	Awd	$550.00	$52,800.00
	2	$515.00	$49,440.00
	3	$600.00	$57,600.00
	4	$400.00	$38,400.00
	5	$502.97	$48,285.12

Section 9 - STRUCTURE OVER 20 FOOT SPAN (MOT-00835-0 - Totals

Awd	**$4,799,094.90**
2	**$5,206,036.04**
3	**$5,300,094.25**
4	**$5,392,273.09**
5	**$5,982,002.85**

Ref #121	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$27,000.00	$27,000.00
	3	$70,000.00	$70,000.00
	4	$36,000.00	$36,000.00
	5	$30,807.16	$30,807.16
Ref #122	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$2,195.00	$2,195.00
	3	$5,000.00	$5,000.00
	4	$14,000.00	$14,000.00
	5	$4,909.33	$4,909.33
Ref #123	**619E16010**	**FIELD OFFICE, TYPE B, (9 MNTH)**	
	Awd	$2,750.00	$24,750.00
	2	$2,750.00	$24,750.00
	3	$1,000.00	$9,000.00
	4	$3,800.00	$34,200.00
	5	$1,837.78	$16,540.02
Ref #124	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$5,000.00	$5,000.00
	3	$25,000.00	$25,000.00
	4	$40,000.00	$40,000.00
	5	$40,000.00	$40,000.00
Ref #125	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$215,000.00	$215,000.00
	2	$224,500.00	$224,500.00
	3	$96,975.56	$96,975.56
	4	$300,000.00	$300,000.00
	5	$100,925.17	$100,925.17

Section 10 - INCIDENTALS - Totals

Awd	**$327,250.00**
2	**$283,445.00**
3	**$205,975.56**
4	**$424,200.00**
5	**$193,181.68**