# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 260474
PID 112413
WAR-IR 71-00.00
Federal
Type: FOUR LANE RESURFACING
Letting Date: 10/29/2026
Completion Date: 11/1/2027

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $11,197,318.15

Engineer's Estimate: $10,318,000.00

**Bidder 1**
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Warren
MIDDLETOWN, OH 45005
**Bid $11,197,318.15**

**Bidder 2**
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
**Bid $12,830,188.22**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E38000** | **GUARDRAIL REMOVED, (4037.5 FT)** | |
| | Awd | $5.50 | $22,206.25 |
| | 2 | $5.50 | $22,206.25 |
| **Ref #2** | **202E38300** | **GUARDRAIL REMOVED, BARRIER DESIGN, (313 FT)** | |
| | Awd | $10.00 | $3,130.00 |
| | 2 | $10.00 | $3,130.00 |
| **Ref #3** | **202E42010** | **ANCHOR ASSEMBLY REMOVED, TYPE E, (11 EACH)** | |
| | Awd | $150.00 | $1,650.00 |
| | 2 | $150.00 | $1,650.00 |
| **Ref #4** | **202E42040** | **ANCHOR ASSEMBLY REMOVED, TYPE T, (8 EACH)** | |
| | Awd | $125.00 | $1,000.00 |
| | 2 | $125.00 | $1,000.00 |
| **Ref #5** | **202E47000** | **BRIDGE TERMINAL ASSEMBLY REMOVED, (16 EACH)** | |
| | Awd | $200.00 | $3,200.00 |
| | 2 | $200.00 | $3,200.00 |
| **Ref #6** | **202E47800** | **IMPACT ATTENUATOR REMOVED, (4 EACH)** | |
| | Awd | $350.00 | $1,400.00 |
| | 2 | $350.00 | $1,400.00 |
| **Ref #7** | **202E98300** | **REMOVAL MISC.: MEDIAN CROSSOVER, (102 SY)** | |
| | Awd | $30.00 | $3,060.00 |
| | 2 | $203.74 | $20,781.48 |
| **Ref #9** | **606E15100** | **GUARDRAIL, TYPE MGS WITH LONG POSTS, (4287.5 FT)** | |
| | Awd | $32.35 | $138,700.63 |
| | 2 | $32.35 | $138,700.63 |
| **Ref #10** | **606E15550** | **GUARDRAIL, BARRIER DESIGN, TYPE MGS, (362.5 FT)** | |
| | Awd | $36.80 | $13,340.00 |
| | 2 | $36.80 | $13,340.00 |
| **Ref #11** | **606E26150** | **ANCHOR ASSEMBLY, MGS TYPE E, (11 EACH)** | |
| | Awd | $2,725.00 | $29,975.00 |
| | 2 | $2,725.00 | $29,975.00 |
| **Ref #12** | **606E26550** | **ANCHOR ASSEMBLY, MGS TYPE T, (7 EACH)** | |
| | Awd | $1,450.00 | $10,150.00 |
| | 2 | $1,450.00 | $10,150.00 |
| **Ref #13** | **606E35002** | **MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (11 EACH)** | |
| | Awd | $2,565.00 | $28,215.00 |
| | 2 | $2,565.00 | $28,215.00 |
| **Ref #14** | **606E35006** | **MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, BARRIER DESI, (2 EACH)** | |
| | Awd | $3,875.00 | $7,750.00 |
| | 2 | $3,875.00 | $7,750.00 |
| **Ref #15** | **606E35102** | **MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)** | |
| | Awd | $315.00 | $630.00 |
| | 2 | $315.00 | $630.00 |
| **Ref #16** | **606E60012** | **IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (4 EACH)** | |
| | Awd | $12,250.00 | $49,000.00 |
| | 2 | $12,250.00 | $49,000.00 |
| **Ref #100** | **610E50000** | **VEGETATION CONTROL STRIP, CONCRETE, (11877 SY)** | |
| | Awd | $72.00 | $855,144.00 |
| | 2 | $73.35 | $871,177.95 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$1,168,550.88** |
| **2** | **$1,202,306.31** |

| | | | | |
|---|---|---|---|---|
| **Ref #20** | **AA2** | **610E10000** | **CABLE BARRIER (GIBRALTAR) (ALTERNATE 2), (25843 FT)** | |
| | | Awd | $28.25 | $730,064.75 |
| | | 2 | $28.25 | $730,064.75 |
| **Ref #21** | **AA2** | **610E10100** | **CABLE BARRIER, ANCHOR TERMINAL (GIBRALTAR) (ALTERN, (32 EACH)** | |
| | | Awd | $5,100.00 | $163,200.00 |
| | | 2 | $5,100.00 | $163,200.00 |

**Section 2 - ROADWAY ALTERNATES - Totals**

| | |
|---|---|
| **Awd** | **$893,264.75** |
| **2** | **$893,264.75** |

| | | | |
|---|---|---|---|
| **Ref #24** | **659E00300** | **TOPSOIL, (1285 CY)** | |
| Awd | $30.00 | $38,550.00 | |
| 2 | $35.07 | $45,064.95 | |
| **Ref #25** | **659E10000** | **SEEDING AND MULCHING, (11577 SY)** | |
| Awd | $1.50 | $17,365.50 | |
| 2 | $1.15 | $13,313.55 | |
| **Ref #26** | **659E20000** | **COMMERCIAL FERTILIZER, (1.56 TON)** | |
| Awd | $500.00 | $780.00 | |
| 2 | $1,500.00 | $2,340.00 | |
| **Ref #27** | **659E31000** | **LIME, (2.39 ACRE)** | |
| Awd | $2.00 | $4.78 | |
| 2 | $200.00 | $478.00 | |
| **Ref #28** | **659E35000** | **WATER, (62.5 MGAL)** | |
| Awd | $1.00 | $62.50 | |
| 2 | $1.00 | $62.50 | |
| **Ref #29** | **832E15000** | **STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)** | |
| Awd | $3,500.00 | $3,500.00 | |
| 2 | $3,500.00 | $3,500.00 | |
| **Ref #30** | **832E15002** | **STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)** | |
| Awd | $6,000.00 | $6,000.00 | |
| 2 | $4,425.00 | $4,425.00 | |
| **Ref #31** | **832E15010** | **STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)** | |
| Awd | $2,247.00 | $2,247.00 | |
| 2 | $2,246.35 | $2,246.35 | |
| **Ref #32** | **832E30000** | **EROSION CONTROL, (4000 EACH)** | |
| Awd | $1.00 | $4,000.00 | |
| 2 | $1.00 | $4,000.00 | |

**Section 3 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$72,509.78** |
| **2** | **$75,430.35** |

| | | | |
|---|---|---|---|
| **Ref #33** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE 1.5" DEPTH, (316062 SY)** | |
| | Awd | $2.75 | $869,170.50 |
| | 2 | $3.94 | $1,245,284.28 |
| **Ref #34** | **254E01600** | **PATCHING PLANED SURFACE, (3168 SY)** | |
| | Awd | $3.00 | $9,504.00 |
| | 2 | $7.14 | $22,619.52 |
| **Ref #35** | **255E19000** | **FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (2500 SY)** | |
| | Awd | $480.00 | $1,200,000.00 |
| | 2 | $881.81 | $2,204,525.00 |
| **Ref #36** | **407E20000** | **NON-TRACKING TACK COAT, (28446 GAL)** | |
| | Awd | $4.00 | $113,784.00 |
| | 2 | $5.00 | $142,230.00 |
| **Ref #37** | **442E00100** | **ANTI-SEGREGATION EQUIPMENT, (8997 CY)** | |
| | Awd | $22.00 | $197,934.00 |
| | 2 | $13.00 | $116,961.00 |
| **Ref #38** | **442E10300** | **ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (13170 CY)** | |
| | Awd | $306.00 | $4,030,020.00 |
| | 2 | $323.81 | $4,264,577.70 |
| **Ref #39** | **609E23001** | **COMBINATION CURB AND GUTTER, TYPE 4, AS PER PLAN, (225 FT)** | |
| | Awd | $150.00 | $33,750.00 |
| | 2 | $151.51 | $34,089.75 |
| **Ref #40** | **617E10100** | **COMPACTED AGGREGATE, (309 CY)** | |
| | Awd | $150.00 | $46,350.00 |
| | 2 | $176.96 | $54,680.64 |
| **Ref #41** | **617E20000** | **SHOULDER PREPARATION, (5564 SY)** | |
| | Awd | $2.00 | $11,128.00 |
| | 2 | $2.07 | $11,517.48 |
| **Ref #42** | **617E25000** | **WATER, (6 MGAL)** | |
| | Awd | $100.00 | $600.00 |
| | 2 | $7.78 | $46.68 |
| **Ref #43** | **618E40600** | **RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (13.32 MILE)** | |
| | Awd | $1,800.00 | $23,976.00 |
| | 2 | $1,043.00 | $13,892.76 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$6,536,216.50** |
| **2** | **$8,110,424.81** |

| | | | |
|---|---|---|---|
| **Ref #44** | **621E00100** | **RPM, (1090 EACH)** | |
| | Awd | $37.80 | $41,202.00 |
| | 2 | $37.80 | $41,202.00 |
| **Ref #45** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (1090 EACH)** | |
| | Awd | $15.00 | $16,350.00 |
| | 2 | $12.94 | $14,104.60 |
| **Ref #46** | **626E00110** | **BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (14 EACH)** | |
| | Awd | $15.00 | $210.00 |
| | 2 | $15.00 | $210.00 |

| | | | |
|---|---|---|---|
| **Ref #47** | **626E00110** | **BARRIER REFLECTOR, TYPE 2 (ONE-WAY), (41 EACH)** | |
| | Awd | $13.00 | $533.00 |
| | 2 | $13.00 | $533.00 |
| **Ref #48** | **626E00118** | **BARRIER REFLECTOR, TYPE 6, (263 EACH)** | |
| | Awd | $12.00 | $3,156.00 |
| | 2 | $12.00 | $3,156.00 |
| **Ref #49** | **644E00720** | **CHEVRON MARKING, (354 FT)** | |
| | Awd | $9.00 | $3,186.00 |
| | 2 | $9.00 | $3,186.00 |
| **Ref #50** | **644E01300** | **LANE ARROW, (25 EACH)** | |
| | Awd | $115.00 | $2,875.00 |
| | 2 | $115.00 | $2,875.00 |
| **Ref #51** | **644E01350** | **LANE REDUCTION ARROW, (4 EACH)** | |
| | Awd | $140.00 | $560.00 |
| | 2 | $140.00 | $560.00 |
| **Ref #52** | **644E01360** | **WRONG WAY ARROW, (5 EACH)** | |
| | Awd | $175.00 | $875.00 |
| | 2 | $175.00 | $875.00 |
| **Ref #53** | **644E30020** | **REMOVAL OF PAVEMENT MARKING, (18 EACH)** | |
| | Awd | $50.00 | $900.00 |
| | 2 | $50.00 | $900.00 |
| **Ref #54** | **644E40000** | **SPEED MEASUREMENT MARKING, (32 EACH)** | |
| | Awd | $250.00 | $8,000.00 |
| | 2 | $651.26 | $20,840.32 |
| **Ref #55** | **645E00118** | **EDGE LINE, 6", TYPE A4, (1.29 MILE)** | |
| | Awd | $24,000.00 | $30,960.00 |
| | 2 | $24,000.00 | $30,960.00 |
| **Ref #56** | **645E00220** | **LANE LINE, 6", TYPE A4, (0.37 MILE)** | |
| | Awd | $9,500.00 | $3,515.00 |
| | 2 | $9,500.00 | $3,515.00 |
| **Ref #57** | **645E00418** | **CHANNELIZING LINE, 12", TYPE A4, (1748 FT)** | |
| | Awd | $6.00 | $10,488.00 |
| | 2 | $6.00 | $10,488.00 |
| **Ref #58** | **646E10400** | **STOP LINE, (125 FT)** | |
| | Awd | $14.50 | $1,812.50 |
| | 2 | $14.50 | $1,812.50 |
| **Ref #59** | **646E10600** | **TRANSVERSE/DIAGONAL LINE, (277 FT)** | |
| | Awd | $14.50 | $4,016.50 |
| | 2 | $14.50 | $4,016.50 |
| **Ref #60** | **646E20300** | **LANE ARROW, (24 EACH)** | |
| | Awd | $155.00 | $3,720.00 |
| | 2 | $155.00 | $3,720.00 |
| **Ref #61** | **646E20320** | **WRONG WAY ARROW, (2 EACH)** | |
| | Awd | $270.00 | $540.00 |
| | 2 | $270.00 | $540.00 |
| **Ref #62** | **807E14010** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (15.2 MILE)** | |
| | Awd | $4,325.00 | $65,740.00 |
| | 2 | $4,325.00 | $65,740.00 |

| | | | |
|---|---|---|---|
| **Ref #63** | **807E14110** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (18.62 MILE)** | |
| | Awd | $1,925.00 | $35,843.50 |
| | 2 | $1,925.00 | $35,843.50 |
| **Ref #64** | **807E14200** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CEN, (0.06 MILE)** | |
| | Awd | $7,000.00 | $420.00 |
| | 2 | $7,000.00 | $420.00 |
| **Ref #65** | **807E14310** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (13858 FT)** | |
| | Awd | $2.60 | $36,030.80 |
| | 2 | $2.60 | $36,030.80 |
| **Ref #66** | **807E14410** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (2654 FT)** | |
| | Awd | $1.05 | $2,786.70 |
| | 2 | $1.05 | $2,786.70 |
| **Ref #67** | **807E14430** | **WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (5299 FT)** | |
| | Awd | $1.70 | $9,008.30 |
| | 2 | $1.70 | $9,008.30 |
| **Ref #68** | **850E10010** | **GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (33.79 MILE)** | |
| | Awd | $1,250.00 | $42,237.50 |
| | 2 | $1,250.00 | $42,237.50 |
| **Ref #69** | **850E10110** | **GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (2654 FT)** | |
| | Awd | $1.25 | $3,317.50 |
| | 2 | $1.25 | $3,317.50 |
| **Ref #70** | **850E10130** | **GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (19157 FT)** | |
| | Awd | $1.60 | $30,651.20 |
| | 2 | $1.60 | $30,651.20 |
| **Ref #71** | **850E20010** | **GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (1.66 MILE)** | |
| | Awd | $3,500.00 | $5,810.00 |
| | 2 | $3,500.00 | $5,810.00 |
| **Ref #72** | **850E20130** | **GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (1748 FT)** | |
| | Awd | $2.00 | $3,496.00 |
| | 2 | $2.00 | $3,496.00 |

**Section 5 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$368,240.50** |
| **2** | **$378,835.42** |

| | | | |
|---|---|---|---|
| **Ref #73** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)** | |
| | Awd | $100.00 | $50,000.00 |
| | 2 | $136.21 | $68,105.00 |
| **Ref #74** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (20 SNMT)** | |
| | Awd | $870.00 | $17,400.00 |
| | 2 | $870.00 | $17,400.00 |
| **Ref #75** | **614E20056** | **WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (18.62 MILE)** | |
| | Awd | $890.00 | $16,571.80 |
| | 2 | $890.00 | $16,571.80 |
| **Ref #76** | **614E21050** | **WORK ZONE CENTER LINE, CLASS I, 807 PAINT, (0.06 MILE)** | |
| | Awd | $5,000.00 | $300.00 |
| | 2 | $5,000.00 | $300.00 |

| | | | |
|---|---|---|---|
| **Ref #77** | **614E22056** | **WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (15.2 MILE)** | |
| | Awd | $1,950.00 | $29,640.00 |
| | 2 | $1,950.00 | $29,640.00 |
| **Ref #78** | **614E23110** | **WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (13858 FT)** | |
| | Awd | $2.00 | $27,716.00 |
| | 2 | $2.00 | $27,716.00 |
| **Ref #79** | **614E24102** | **WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (2654 FT)** | |
| | Awd | $1.50 | $3,981.00 |
| | 2 | $1.50 | $3,981.00 |
| **Ref #80** | **614E24106** | **WORK ZONE DOTTED LINE, CLASS I, 12", 807 PAINT, (5299 FT)** | |
| | Awd | $2.00 | $10,598.00 |
| | 2 | $2.00 | $10,598.00 |
| **Ref #81** | **614E30650** | **WORK ZONE ARROW, CLASS III, 642 PAINT, (49 EACH)** | |
| | Awd | $70.00 | $3,430.00 |
| | 2 | $70.00 | $3,430.00 |

**Section 6 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$159,636.80** |
| **2** | **$177,741.80** |

| | | | |
|---|---|---|---|
| **Ref #82** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $39,898.94 | $39,898.94 |
| | 2 | $36,556.39 | $36,556.39 |
| **Ref #83** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $1,529,000.00 | $1,529,000.00 |
| | 2 | $1,342,941.15 | $1,342,941.15 |
| **Ref #84** | **623E10001** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)** | |
| | Awd | $30,000.00 | $30,000.00 |
| | 2 | $12,687.24 | $12,687.24 |
| **Ref #85** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $400,000.00 | $400,000.00 |
| | 2 | $600,000.00 | $600,000.00 |

**Section 7 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$1,998,898.94** |
| **2** | **$1,992,184.78** |