Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260476
PID 113085
WOO-SR 281-11.91 Structure Repl
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 10/29/2026
Completion Date: 9/30/2027

Contract Awarded To: GREAT LAKES DEMOLITION COMPANY
Award Amount: $952,235.84

Engineer's Estimate: $1,405,000.00

Bidder 1
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $952,235.84

Bidder 2
R & I CONSTRUCTION INC
2931 STATE ROUTE 67 SOUTH
Seneca
TIFFIN, OH 44883
Bid $1,003,614.84

Bidder 3
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $1,044,335.57

Bidder 4
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $1,149,606.15

Bidder 5
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $1,167,365.74

Bidder 6
R G ZACHRICH CONSTRUCTION INC
10105 HALLER ST
Defiance
DEFIANCE, OH 43512
Bid $1,183,723.44

Bidder 7
MOSSER CONSTRUCTION INC
122 S WILSON AVE
Sandusky
FREMONT, OH 43420
Bid $1,190,641.47

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
	3	$50.00	$50.00
	4	$2,200.00	$2,200.00
	5	$6,000.00	$6,000.00
	6	$1,000.00	$1,000.00
	7	$2,000.00	$2,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1484 SY)**	
	Awd	$15.00	$22,260.00
	2	$7.00	$10,388.00
	3	$7.00	$10,388.00
	4	$19.00	$28,196.00
	5	$15.00	$22,260.00
	6	$10.00	$14,840.00
	7	$7.50	$11,130.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (419 FT)**	
	Awd	$2.00	$838.00
	2	$2.00	$838.00
	3	$4.00	$1,676.00
	4	$10.00	$4,190.00
	5	$4.00	$1,676.00
	6	$10.00	$4,190.00
	7	$4.50	$1,885.50
Ref #4	**203E10000**	**EXCAVATION, (616 CY)**	
	Awd	$20.00	$12,320.00
	2	$6.00	$3,696.00
	3	$15.00	$9,240.00
	4	$26.00	$16,016.00
	5	$25.00	$15,400.00
	6	$20.00	$12,320.00
	7	$13.50	$8,316.00
Ref #5	**203E10001**	**EXCAVATION, AS PER PLAN, (115 CY)**	
	Awd	$20.00	$2,300.00
	2	$6.00	$690.00
	3	$20.00	$2,300.00
	4	$64.00	$7,360.00
	5	$30.00	$3,450.00
	6	$20.00	$2,300.00
	7	$22.50	$2,587.50
Ref #6	**203E20000**	**EMBANKMENT, (478 CY)**	
	Awd	$25.00	$11,950.00
	2	$20.00	$9,560.00
	3	$25.00	$11,950.00
	4	$42.00	$20,076.00
	5	$15.00	$7,170.00
	6	$25.00	$11,950.00
	7	$15.35	$7,337.30

Ref #7	**203E20001**	**EMBANKMENT, AS PER PLAN, (115 CY)**	
	Awd	$25.00	$2,875.00
	2	$50.00	$5,750.00
	3	$25.00	$2,875.00
	4	$42.00	$4,830.00
	5	$25.00	$2,875.00
	6	$70.00	$8,050.00
	7	$15.35	$1,765.25
Ref #8	**203E35120**	**GRANULAR MATERIAL, TYPE C, (554 CY)**	
	Awd	$70.00	$38,780.00
	2	$64.00	$35,456.00
	3	$50.00	$27,700.00
	4	$80.00	$44,320.00
	5	$70.00	$38,780.00
	6	$30.00	$16,620.00
	7	$80.00	$44,320.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (1806 SY)**	
	Awd	$1.00	$1,806.00
	2	$2.00	$3,612.00
	3	$4.00	$7,224.00
	4	$2.00	$3,612.00
	5	$1.00	$1,806.00
	6	$2.50	$4,515.00
	7	$1.50	$2,709.00
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, (554 CY)**	
	Awd	$25.00	$13,850.00
	2	$6.00	$3,324.00
	3	$23.00	$12,742.00
	4	$48.00	$26,592.00
	5	$35.00	$19,390.00
	6	$70.00	$38,780.00
	7	$19.50	$10,803.00
Ref #11	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$200.00	$400.00
	2	$25.00	$50.00
	3	$150.00	$300.00
	4	$345.00	$690.00
	5	$200.00	$400.00
	6	$350.00	$700.00
	7	$220.00	$440.00
Ref #12	**204E50000**	**GEOTEXTILE FABRIC, (1661 SY)**	
	Awd	$3.00	$4,983.00
	2	$2.00	$3,322.00
	3	$2.50	$4,152.50
	4	$2.00	$3,322.00
	5	$2.50	$4,152.50
	6	$2.30	$3,820.30
	7	$1.60	$2,657.60

Ref #13	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (332 FT)**	
	Awd	$22.00	$7,304.00
	2	$21.00	$6,972.00
	3	$21.00	$6,972.00
	4	$29.50	$9,794.00
	5	$21.00	$6,972.00
	6	$21.00	$6,972.00
	7	$21.00	$6,972.00
Ref #14	**606E26151**	**ANCHOR ASSEMBLY, MGS TYPE E, AS PER PLAN, (3 EACH)**	
	Awd	$2,600.00	$7,800.00
	2	$2,400.00	$7,200.00
	3	$2,400.00	$7,200.00
	4	$2,870.00	$8,610.00
	5	$2,400.00	$7,200.00
	6	$2,400.00	$7,200.00
	7	$2,400.00	$7,200.00
Ref #15	**606E26551**	**ANCHOR ASSEMBLY, MGS TYPE T, AS PER PLAN, (1 EACH)**	
	Awd	$1,600.00	$1,600.00
	2	$1,400.00	$1,400.00
	3	$1,400.00	$1,400.00
	4	$1,500.00	$1,500.00
	5	$1,400.00	$1,400.00
	6	$1,400.00	$1,400.00
	7	$1,400.00	$1,400.00
Ref #16	**606E34601**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, AS PER P, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$2,275.00	$9,100.00
	3	$2,275.00	$9,100.00
	4	$3,200.00	$12,800.00
	5	$2,275.00	$9,100.00
	6	$2,275.00	$9,100.00
	7	$2,275.00	$9,100.00

Section 1 - ROADWAY - Totals

Awd	**$140,066.00**
2	**$102,358.00**
3	**$115,269.50**
4	**$194,108.00**
5	**$148,031.50**
6	**$143,757.30**
7	**$120,623.15**

Ref #17	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (2 SY)**	
	Awd	$200.00	$400.00
	2	$300.00	$600.00
	3	$150.00	$300.00
	4	$350.00	$700.00
	5	$250.00	$500.00
	6	$250.00	$500.00
	7	$250.00	$500.00

Ref #18	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (14 CY)**	
	Awd	$125.00	$1,750.00
	2	$80.00	$1,120.00
	3	$90.00	$1,260.00
	4	$225.00	$3,150.00
	5	$200.00	$2,800.00
	6	$115.00	$1,610.00
	7	$145.00	$2,030.00
Ref #19	**659E00300**	**TOPSOIL, (119 CY)**	
	Awd	$35.00	$4,165.00
	2	$50.00	$5,950.00
	3	$15.00	$1,785.00
	4	$64.00	$7,616.00
	5	$35.00	$4,165.00
	6	$28.00	$3,332.00
	7	$61.00	$7,259.00
Ref #20	**659E10000**	**SEEDING AND MULCHING, (1071 SY)**	
	Awd	$3.00	$3,213.00
	2	$3.50	$3,748.50
	3	$5.00	$5,355.00
	4	$3.78	$4,048.38
	5	$3.00	$3,213.00
	6	$2.98	$3,191.58
	7	$2.98	$3,191.58
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (54 SY)**	
	Awd	$1.00	$54.00
	2	$0.10	$5.40
	3	$2.00	$108.00
	4	$1.00	$54.00
	5	$3.00	$162.00
	6	$2.98	$160.92
	7	$2.98	$160.92
Ref #22	**659E15000**	**INTER-SEEDING, (54 SY)**	
	Awd	$1.00	$54.00
	2	$0.10	$5.40
	3	$2.00	$108.00
	4	$1.00	$54.00
	5	$2.00	$108.00
	6	$2.00	$108.00
	7	$2.00	$108.00
Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (0.14 TON)**	
	Awd	$800.00	$112.00
	2	$1,000.00	$140.00
	3	$2,000.00	$280.00
	4	$1,100.00	$154.00
	5	$850.00	$119.00
	6	$850.00	$119.00
	7	$850.00	$119.00

Ref #24	**659E31000**	**LIME, (0.22 ACRE)**	
	Awd	$1,000.00	$220.00
	2	$10.00	$2.20
	3	$1.00	$0.22
	4	$660.00	$145.20
	5	$35.00	$7.70
	6	$35.00	$7.70
	7	$35.00	$7.70
Ref #25	**659E35000**	**WATER, (7.04 MGAL)**	
	Awd	$1.00	$7.04
	2	$1.00	$7.04
	3	$10.00	$70.40
	4	$3.00	$21.12
	5	$1.00	$7.04
	6	$1.00	$7.04
	7	$1.00	$7.04
Ref #26	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00
	5	$1.00	$10,000.00
	6	$1.00	$10,000.00
	7	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$19,975.04**
2	**$21,578.54**
3	**$19,266.62**
4	**$25,942.70**
5	**$21,081.74**
6	**$19,036.24**
7	**$23,383.24**

Ref #27	**602E20000**	**CONCRETE MASONRY, (2 CY)**	
	Awd	$1,000.00	$2,000.00
	2	$2,000.00	$4,000.00
	3	$1,500.00	$3,000.00
	4	$1,900.00	$3,800.00
	5	$2,200.00	$4,400.00
	6	$2,200.00	$4,400.00
	7	$1,200.00	$2,400.00
Ref #28	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (448 FT)**	
	Awd	$10.00	$4,480.00
	2	$10.00	$4,480.00
	3	$14.00	$6,272.00
	4	$27.00	$12,096.00
	5	$22.00	$9,856.00
	6	$20.00	$8,960.00
	7	$20.00	$8,960.00

Ref #29	**605E14000**	**6" BASE PIPE UNDERDRAINS, (378 FT)**	
	Awd	$10.00	$3,780.00
	2	$10.00	$3,780.00
	3	$14.00	$5,292.00
	4	$27.00	$10,206.00
	5	$16.00	$6,048.00
	6	$20.00	$7,560.00
	7	$20.00	$7,560.00
Ref #30	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (74 FT)**	
	Awd	$15.00	$1,110.00
	2	$10.00	$740.00
	3	$25.00	$1,850.00
	4	$27.00	$1,998.00
	5	$16.00	$1,184.00
	6	$32.00	$2,368.00
	7	$20.00	$1,480.00
Ref #31	**611E00900**	**6" CONDUIT, TYPE B FOR UNDERDRAIN OUTLET, (42 FT)**	
	Awd	$15.00	$630.00
	2	$10.00	$420.00
	3	$25.00	$1,050.00
	4	$27.00	$1,134.00
	5	$16.00	$672.00
	6	$37.00	$1,554.00
	7	$40.00	$1,680.00
Ref #32	**611E13600**	**30" CONDUIT, TYPE C, (257 FT)**	
	Awd	$90.00	$23,130.00
	2	$90.00	$23,130.00
	3	$150.00	$38,550.00
	4	$108.00	$27,756.00
	5	$170.00	$43,690.00
	6	$135.00	$34,695.00
	7	$105.00	$26,985.00
Ref #33	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$200.00	$400.00
	3	$400.00	$800.00
	4	$382.00	$764.00
	5	$375.00	$750.00
	6	$550.00	$1,100.00
	7	$425.90	$851.80

Section 3 - DRAINAGE - Totals

Awd	**$35,630.00**
2	**$36,950.00**
3	**$56,814.00**
4	**$57,754.00**
5	**$66,600.00**
6	**$60,637.00**
7	**$49,916.80**

Ref #34	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE,1.75", (194 SY)**	
	Awd	$50.00	$9,700.00
	2	$10.25	$1,988.50
	3	$12.50	$2,425.00
	4	$26.00	$5,044.00
	5	$10.25	$1,988.50
	6	$4.00	$776.00
	7	$24.00	$4,656.00
Ref #35	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (406 CY)**	
	Awd	$222.00	$90,132.00
	2	$215.00	$87,290.00
	3	$215.00	$87,290.00
	4	$225.00	$91,350.00
	5	$215.00	$87,290.00
	6	$192.00	$77,952.00
	7	$210.00	$85,260.00
Ref #36	**304E20000**	**AGGREGATE BASE, (322 CY)**	
	Awd	$70.00	$22,540.00
	2	$75.00	$24,150.00
	3	$90.00	$28,980.00
	4	$105.00	$33,810.00
	5	$75.00	$24,150.00
	6	$80.00	$25,760.00
	7	$90.20	$29,044.40
Ref #37	**407E10000**	**TACK COAT, (311 GAL)**	
	Awd	$4.00	$1,244.00
	2	$1.00	$311.00
	3	$1.00	$311.00
	4	$3.75	$1,166.25
	5	$1.00	$311.00
	6	$53.50	$16,638.50
	7	$3.50	$1,088.50
Ref #38	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (148 CY)**	
	Awd	$290.00	$42,920.00
	2	$285.00	$42,180.00
	3	$285.00	$42,180.00
	4	$332.00	$49,136.00
	5	$285.00	$42,180.00
	6	$305.00	$45,140.00
	7	$310.00	$45,880.00

Section 4 - PAVEMENT - Totals

Awd	**$166,536.00**
2	**$155,919.50**
3	**$161,186.00**
4	**$180,506.25**
5	**$155,919.50**
6	**$166,266.50**
7	**$165,928.90**

Ref #39	**621E00100**	**RPM, (6 EACH)**	
	Awd	$770.00	$4,620.00
	2	$819.30	$4,915.80
	3	$819.30	$4,915.80
	4	$728.00	$4,368.00
	5	$1,450.00	$8,700.00
	6	$900.00	$5,400.00
	7	$40.00	$240.00
Ref #40	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN, (3 EACH)**	
	Awd	$25.00	$75.00
	2	$20.00	$60.00
	3	$10.00	$30.00
	4	$92.00	$276.00
	5	$25.00	$75.00
	6	$25.00	$75.00
	7	$25.00	$75.00
Ref #41	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (7 EACH)**	
	Awd	$100.00	$700.00
	2	$100.00	$700.00
	3	$50.00	$350.00
	4	$107.00	$749.00
	5	$100.00	$700.00
	6	$100.00	$700.00
	7	$100.00	$700.00
Ref #42	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$20.00	$20.00
	3	$22.51	$22.51
	4	$92.00	$92.00
	5	$25.00	$25.00
	6	$25.00	$25.00
	7	$25.00	$25.00
Ref #43	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (6 EACH)**	
	Awd	$150.00	$900.00
	2	$150.00	$900.00
	3	$100.00	$600.00
	4	$166.00	$996.00
	5	$150.00	$900.00
	6	$150.00	$900.00
	7	$150.00	$900.00
Ref #44	**644E00104**	**EDGE LINE, 6", (0.22 MILE)**	
	Awd	$8,000.00	$1,760.00
	2	$11,515.00	$2,533.30
	3	$11,515.00	$2,533.30
	4	$8,560.00	$1,883.20
	5	$8,000.00	$1,760.00
	6	$11,515.00	$2,533.30
	7	$8,000.00	$1,760.00

Ref #45	**644E00300**	**CENTER LINE, (0.11 MILE)**	
	Awd	$12,000.00	$1,320.00
	2	$14,985.00	$1,648.35
	3	$14,985.00	$1,648.35
	4	$12,840.00	$1,412.40
	5	$12,000.00	$1,320.00
	6	$14,985.00	$1,648.35
	7	$12,000.00	$1,320.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$9,400.00**
2	**$10,777.45**
3	**$10,099.96**
4	**$9,776.60**
5	**$13,480.00**
6	**$11,281.65**
7	**$5,020.00**

Ref #46	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$55,800.00	$55,800.00
	3	$47,500.00	$47,500.00
	4	$20,500.00	$20,500.00
	5	$40,000.00	$40,000.00
	6	$90,000.00	$90,000.00
	7	$66,500.00	$66,500.00
Ref #47	**202E22900**	**APPROACH SLAB REMOVED, (84 SY)**	
	Awd	$80.00	$6,720.00
	2	$30.00	$2,520.00
	3	$45.00	$3,780.00
	4	$66.00	$5,544.00
	5	$60.00	$5,040.00
	6	$60.00	$5,040.00
	7	$93.27	$7,834.68
Ref #48	**503E21100**	**UNCLASSIFIED EXCAVATION, (207 CY)**	
	Awd	$40.00	$8,280.00
	2	$25.00	$5,175.00
	3	$100.00	$20,700.00
	4	$120.00	$24,840.00
	5	$75.00	$15,525.00
	6	$70.00	$14,490.00
	7	$44.80	$9,273.60
Ref #49	**503E21104**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK, (22 CY)**	
	Awd	$200.00	$4,400.00
	2	$100.00	$2,200.00
	3	$225.00	$4,950.00
	4	$770.00	$16,940.00
	5	$225.00	$4,950.00
	6	$250.00	$5,500.00
	7	$149.00	$3,278.00

Ref #50	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (16452 LB)**	
	Awd	$1.40	$23,032.80
	2	$2.00	$32,904.00
	3	$1.75	$28,791.00
	4	$1.80	$29,613.60
	5	$1.75	$28,791.00
	6	$1.50	$24,678.00
	7	$1.60	$26,323.20
Ref #51	**511E31611**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (50 CY)**	
	Awd	$950.00	$47,500.00
	2	$1,000.00	$50,000.00
	3	$1,450.00	$72,500.00
	4	$878.00	$43,900.00
	5	$1,300.00	$65,000.00
	6	$1,500.00	$75,000.00
	7	$1,300.00	$65,000.00
Ref #52	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (122 CY)**	
	Awd	$650.00	$79,300.00
	2	$850.00	$103,700.00
	3	$650.00	$79,300.00
	4	$575.00	$70,150.00
	5	$700.00	$85,400.00
	6	$800.00	$97,600.00
	7	$771.00	$94,062.00
Ref #53	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (61 SY)**	
	Awd	$40.00	$2,440.00
	2	$35.00	$2,135.00
	3	$30.00	$1,830.00
	4	$47.00	$2,867.00
	5	$32.00	$1,952.00
	6	$50.00	$3,050.00
	7	$20.60	$1,256.60
Ref #54	**512E33000**	**TYPE 2 WATERPROOFING, (9 SY)**	
	Awd	$60.00	$540.00
	2	$40.00	$360.00
	3	$100.00	$900.00
	4	$177.00	$1,593.00
	5	$75.00	$675.00
	6	$35.00	$315.00
	7	$98.00	$882.00
Ref #55	**515E12030**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (8 EACH)**	
	Awd	$18,657.00	$149,256.00
	2	$21,000.00	$168,000.00
	3	$19,000.00	$152,000.00
	4	$20,550.00	$164,400.00
	5	$26,000.00	$208,000.00
	6	$21,500.00	$172,000.00
	7	$26,500.00	$212,000.00

Ref #56	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (28 SF)**	
	Awd	$20.00	$560.00
	2	$5.00	$140.00
	3	$15.00	$420.00
	4	$20.00	$560.00
	5	$10.00	$280.00
	6	$15.00	$420.00
	7	$17.80	$498.40
Ref #57	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (80 FT)**	
	Awd	$40.00	$3,200.00
	2	$30.00	$2,400.00
	3	$45.00	$3,600.00
	4	$40.00	$3,200.00
	5	$45.00	$3,600.00
	6	$45.00	$3,600.00
	7	$54.80	$4,384.00
Ref #58	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (32 EACH)**	
	Awd	$60.00	$1,920.00
	2	$5.00	$160.00
	3	$50.00	$1,600.00
	4	$61.00	$1,952.00
	5	$60.00	$1,920.00
	6	$10.00	$320.00
	7	$77.00	$2,464.00
Ref #59	**516E44000**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (32 EACH)**	
	Awd	$600.00	$19,200.00
	2	$1,000.00	$32,000.00
	3	$700.00	$22,400.00
	4	$1,007.00	$32,224.00
	5	$735.00	$23,520.00
	6	$550.00	$17,600.00
	7	$1,360.00	$43,520.00
Ref #60	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (127 FT)**	
	Awd	$420.00	$53,340.00
	2	$414.25	$52,609.75
	3	$414.25	$52,609.75
	4	$443.00	$56,261.00
	5	$415.00	$52,705.00
	6	$414.25	$52,609.75
	7	$420.00	$53,340.00
Ref #61	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (48 CY)**	
	Awd	$90.00	$4,320.00
	2	$100.00	$4,800.00
	3	$125.00	$6,000.00
	4	$127.00	$6,096.00
	5	$125.00	$6,000.00
	6	$145.00	$6,960.00
	7	$129.00	$6,192.00

Ref #62	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (134 FT)**	
	Awd	$15.00	$2,010.00
	2	$15.00	$2,010.00
	3	$18.00	$2,412.00
	4	$26.00	$3,484.00
	5	$18.00	$2,412.00
	6	$22.00	$2,948.00
	7	$34.15	$4,576.10
Ref #63	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (94 FT)**	
	Awd	$15.00	$1,410.00
	2	$10.00	$940.00
	3	$12.00	$1,128.00
	4	$15.00	$1,410.00
	5	$12.00	$1,128.00
	6	$16.00	$1,504.00
	7	$29.20	$2,744.80
Ref #64	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (80 FT)**	
	Awd	$15.00	$1,200.00
	2	$10.00	$800.00
	3	$15.00	$1,200.00
	4	$15.00	$1,200.00
	5	$12.00	$960.00
	6	$16.00	$1,280.00
	7	$32.00	$2,560.00
Ref #65	**526E15000**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), (143 SY)**	
	Awd	$180.00	$25,740.00
	2	$270.00	$38,610.00
	3	$340.00	$48,620.00
	4	$366.00	$52,338.00
	5	$375.00	$53,625.00
	6	$400.00	$57,200.00
	7	$320.00	$45,760.00
Ref #66	**526E90010**	**TYPE A INSTALLATION, (64 FT)**	
	Awd	$240.00	$15,360.00
	2	$200.00	$12,800.00
	3	$175.00	$11,200.00
	4	$202.00	$12,928.00
	5	$180.00	$11,520.00
	6	$150.00	$9,600.00
	7	$200.00	$12,800.00
Ref #67	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (172 CY)**	
	Awd	$125.00	$21,500.00
	2	$80.00	$13,760.00
	3	$75.00	$12,900.00
	4	$144.00	$24,768.00
	5	$125.00	$21,500.00
	6	$115.00	$19,780.00
	7	$110.00	$18,920.00

Ref #68	**846E00111**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, A, (27 CF)**	
	Awd	$550.00	$14,850.00
	2	$748.85	$20,218.95
	3	$800.00	$21,600.00
	4	$650.00	$17,550.00
	5	$750.00	$20,250.00
	6	$750.00	$20,250.00
	7	$750.00	$20,250.00
Ref #100	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$14,000.00	$14,000.00
	3	$9,258.74	$9,258.74
	4	$2,500.00	$2,500.00
	5	$22,000.00	$22,000.00
	6	$5,000.00	$5,000.00
	7	$45,800.00	$45,800.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN - Totals

Awd	**$524,578.80**
2	**$618,042.70**
3	**$607,199.49**
4	**$596,818.60**
5	**$676,753.00**
6	**$686,744.75**
7	**$750,219.38**

Ref #69	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,700.00	$7,700.00
	2	$4,388.65	$4,388.65
	3	$15,000.00	$15,000.00
	4	$13,600.00	$13,600.00
	5	$15,000.00	$15,000.00
	6	$18,000.00	$18,000.00
	7	$6,350.00	$6,350.00
Ref #70	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$3,500.00	$3,500.00
	3	$4,500.00	$4,500.00
	4	$8,000.00	$8,000.00
	5	$5,500.00	$5,500.00
	6	$8,000.00	$8,000.00
	7	$9,500.00	$9,500.00
Ref #71	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$50,000.00	$50,000.00
	3	$10,000.00	$10,000.00
	4	$7,800.00	$7,800.00
	5	$15,000.00	$15,000.00
	6	$15,000.00	$15,000.00
	7	$8,500.00	$8,500.00

Ref #72	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$32,350.00	$32,350.00
	2	$100.00	$100.00
	3	$45,000.00	$45,000.00
	4	$55,300.00	$55,300.00
	5	$50,000.00	$50,000.00
	6	$55,000.00	$55,000.00
	7	$51,200.00	$51,200.00

Section 7 - INCIDENTALS - Totals

Awd	**$56,050.00**
2	**$57,988.65**
3	**$74,500.00**
4	**$84,700.00**
5	**$85,500.00**
6	**$96,000.00**
7	**$75,550.00**