Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260477
PID 122876
ATB-IR 90 Vacant Rest Areas TP
Non-Federal
Type: PARKING AREAS
Letting Date: 10/29/2026
Completion Date: 10/15/2027

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $9,185,577.06

Engineer's Estimate: $8,522,000.00

Bidder 1
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $9,185,577.06

Bidder 2
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $9,242,649.57

Bidder 3
ANTHONY ALLEGA CEMENT CONTRACTOR INC
5146 ALLEGA WAY
Summit
RICHFIELD, OH 44286
Bid $9,514,041.36

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$26,500.00	$26,500.00
	3	$58,000.00	$58,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1289 SY)**	
	Awd	$15.00	$19,335.00
	2	$35.00	$45,115.00
	3	$21.20	$27,326.80
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (264 FT)**	
	Awd	$2.40	$633.60
	2	$2.40	$633.60
	3	$2.55	$673.20
Ref #4	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$950.00	$950.00
	3	$1,385.30	$1,385.30
Ref #5	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (260 FT)**	
	Awd	$5.00	$1,300.00
	2	$20.00	$5,200.00
	3	$20.00	$5,200.00
Ref #6	**202E70120**	**SPECIAL - PIPE CLEANOUT, 27" TO 48", (1010 FT)**	
	Awd	$5.00	$5,050.00
	2	$22.00	$22,220.00
	3	$25.00	$25,250.00
Ref #7	**202E75000**	**FENCE REMOVED, (300 FT)**	
	Awd	$3.50	$1,050.00
	2	$3.50	$1,050.00
	3	$3.58	$1,074.00
Ref #8	**202E75250**	**GATE REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$240.00	$240.00
	3	$245.14	$245.14
Ref #9	**203E10000**	**EXCAVATION, (63118 CY)**	
	Awd	$20.00	$1,262,360.00
	2	$16.00	$1,009,888.00
	3	$16.19	$1,021,880.42
Ref #10	**203E20000**	**EMBANKMENT, (28743 CY)**	
	Awd	$3.25	$93,414.75
	2	$7.00	$201,201.00
	3	$17.99	$517,086.57
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (43560 SY)**	
	Awd	$2.00	$87,120.00
	2	$1.50	$65,340.00
	3	$1.06	$46,173.60
Ref #12	**204E13000**	**EXCAVATION OF SUBGRADE, (16814 CY)**	
	Awd	$32.00	$538,048.00
	2	$33.00	$554,862.00
	3	$24.39	$410,093.46

Ref #13	**204E20000**	**EMBANKMENT, (16814 CY)**	
	Awd	$8.00	$134,512.00
	2	$4.00	$67,256.00
	3	$12.36	$207,821.04
Ref #14	**204E45000**	**PROOF ROLLING, (8 HOUR)**	
	Awd	$300.00	$2,400.00
	2	$500.00	$4,000.00
	3	$345.54	$2,764.32
Ref #15	**606E15050**	**GUARDRAIL, TYPE MGS, (325 FT)**	
	Awd	$26.00	$8,450.00
	2	$26.00	$8,450.00
	3	$27.61	$8,973.25
Ref #16	**606E26151**	**ANCHOR ASSEMBLY, MGS TYPE E, AS PER PLAN, (1 EACH)**	
	Awd	$3,130.00	$3,130.00
	2	$3,130.00	$3,130.00
	3	$3,324.29	$3,324.29
Ref #17	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,480.00	$1,480.00
	2	$1,480.00	$1,480.00
	3	$1,571.87	$1,571.87
Ref #18	**607E23000**	**FENCE, TYPE CLT, (300 FT)**	
	Awd	$34.50	$10,350.00
	2	$34.50	$10,350.00
	3	$35.24	$10,572.00
Ref #19	**607E61200**	**GATE, TYPE CLT, (1 EACH)**	
	Awd	$1,820.00	$1,820.00
	2	$1,820.00	$1,820.00
	3	$1,858.99	$1,858.99
Ref #20	**607E70000**	**FENCELINE SEEDING AND MULCHING, (350 FT)**	
	Awd	$3.75	$1,312.50
	2	$3.75	$1,312.50
	3	$1.53	$535.50
Ref #21	**607E98000**	**FENCE, MISC.:DUMPSTER SCREEN WALL, (76 FT)**	
	Awd	$215.00	$16,340.00
	2	$215.00	$16,340.00
	3	$219.61	$16,690.36
Ref #22	**690E50600**	**SPECIAL - BOLLARD, (10 EACH)**	
	Awd	$935.00	$9,350.00
	2	$950.00	$9,500.00
	3	$955.03	$9,550.30
Ref #23	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,500.00	$1,500.00
	3	$3,025.00	$3,025.00
Ref #24	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$4,500.00	$4,500.00
	3	$6,000.00	$6,000.00

Section 1 - ROADWAY - Totals

Awd	**$2,279,955.85**
2	**$2,062,838.10**
3	**$2,387,075.41**

Ref #25	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (465 SY)**	
	Awd	$50.00	$23,250.00
	2	$65.00	$30,225.00
	3	$92.87	$43,184.55
Ref #26	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (14 SY)**	
	Awd	$150.00	$2,100.00
	2	$225.00	$3,150.00
	3	$94.52	$1,323.28
Ref #27	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (4 CY)**	
	Awd	$250.00	$1,000.00
	2	$275.00	$1,100.00
	3	$581.78	$2,327.12
Ref #28	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$25.00	$50.00
	3	$400.00	$800.00
Ref #29	**659E00300**	**TOPSOIL, (3218 CY)**	
	Awd	$15.00	$48,270.00
	2	$25.00	$80,450.00
	3	$30.55	$98,309.90
Ref #30	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (28987 SY)**	
	Awd	$1.50	$43,480.50
	2	$1.50	$43,480.50
	3	$1.86	$53,915.82
Ref #31	**659E20000**	**COMMERCIAL FERTILIZER, (3.91 TON)**	
	Awd	$250.00	$977.50
	2	$250.00	$977.50
	3	$1,500.00	$5,865.00
Ref #32	**659E31000**	**LIME, (5.99 ACRE)**	
	Awd	$25.00	$149.75
	2	$25.00	$149.75
	3	$30.00	$179.70
Ref #33	**659E35000**	**WATER, (157 MGAL)**	
	Awd	$1.00	$157.00
	2	$1.00	$157.00
	3	$50.00	$7,850.00
Ref #34	**670E00500**	**SLOPE EROSION PROTECTION, (2112 SY)**	
	Awd	$1.15	$2,428.80
	2	$1.15	$2,428.80
	3	$2.50	$5,280.00
Ref #35	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (150 SY)**	
	Awd	$1.15	$172.50
	2	$1.15	$172.50
	3	$4.50	$675.00

Ref #36	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$4,500.00	$4,500.00
	3	$3,900.00	$3,900.00
Ref #37	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$11,000.00	$11,000.00
	3	$11,200.00	$11,200.00
Ref #38	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$13,891.12	$13,891.12
	3	$12,500.00	$12,500.00
Ref #39	**832E30000**	**EROSION CONTROL, (84300 EACH)**	
	Awd	$1.00	$84,300.00
	2	$1.00	$84,300.00
	3	$1.00	$84,300.00
Ref #40	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (909 SY)**	
	Awd	$4.50	$4,090.50
	2	$4.50	$4,090.50
	3	$8.50	$7,726.50

Section 2 - EROSION CONTROL - Totals

Awd	**$255,426.55**
2	**$280,122.67**
3	**$339,336.87**

Ref #41	**602E20000**	**CONCRETE MASONRY, (2 CY)**	
	Awd	$2,575.00	$5,150.00
	2	$2,400.00	$4,800.00
	3	$3,979.57	$7,959.14
Ref #42	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (29051 FT)**	
	Awd	$12.50	$363,137.50
	2	$17.50	$508,392.50
	3	$15.23	$442,446.73
Ref #43	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (430 FT)**	
	Awd	$15.00	$6,450.00
	2	$21.00	$9,030.00
	3	$30.93	$13,299.90
Ref #44	**611E01500**	**6" CONDUIT, TYPE F, (20 FT)**	
	Awd	$35.00	$700.00
	2	$47.00	$940.00
	3	$33.03	$660.60
Ref #45	**611E05900**	**15" CONDUIT, TYPE B, (1095 FT)**	
	Awd	$110.00	$120,450.00
	2	$135.00	$147,825.00
	3	$126.80	$138,846.00
Ref #46	**611E05900**	**15" CONDUIT, TYPE B, 706.02, (8 FT)**	
	Awd	$140.00	$1,120.00
	2	$230.00	$1,840.00
	3	$772.52	$6,180.16

Ref #47	**611E06100**	**15" CONDUIT, TYPE C, (465 FT)**	
	Awd	$85.00	$39,525.00
	2	$110.00	$51,150.00
	3	$116.32	$54,088.80
Ref #48	**611E09100**	**21" CONDUIT, TYPE C, (270 FT)**	
	Awd	$105.00	$28,350.00
	2	$150.00	$40,500.00
	3	$169.55	$45,778.50
Ref #49	**611E10400**	**24" CONDUIT, TYPE B, (89 FT)**	
	Awd	$140.00	$12,460.00
	2	$220.00	$19,580.00
	3	$265.94	$23,668.66
Ref #50	**611E19200**	**42" CONDUIT, TYPE A, 706.02, (16 FT)**	
	Awd	$350.00	$5,600.00
	2	$710.00	$11,360.00
	3	$970.18	$15,522.88
Ref #51	**611E98180**	**CATCH BASIN, NO. 3A, (12 EACH)**	
	Awd	$5,000.00	$60,000.00
	2	$3,250.00	$39,000.00
	3	$5,546.22	$66,554.64
Ref #52	**611E98300**	**CATCH BASIN, NO. 5, (4 EACH)**	
	Awd	$6,000.00	$24,000.00
	2	$6,100.00	$24,400.00
	3	$7,552.50	$30,210.00
Ref #53	**611E98410**	**CATCH BASIN, NO. 8, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$6,500.00	$6,500.00
	3	$9,427.77	$9,427.77
Ref #54	**611E99574**	**MANHOLE, NO. 3, (5 EACH)**	
	Awd	$10,000.00	$50,000.00
	2	$8,000.00	$40,000.00
	3	$15,521.26	$77,606.30
Ref #55	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (7 EACH)**	
	Awd	$400.00	$2,800.00
	2	$490.00	$3,430.00
	3	$531.96	$3,723.72

Section 3 - DRAINAGE - Totals

Awd	**$724,742.50**
2	**$908,747.50**
3	**$935,973.80**

Ref #56	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (6415 SY)**	
	Awd	$5.00	$32,075.00
	2	$4.00	$25,660.00
	3	$4.00	$25,660.00
Ref #57	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (6914 CY)**	
	Awd	$215.00	$1,486,510.00
	2	$200.00	$1,382,800.00
	3	$210.00	$1,451,940.00

Ref #58	**304E20000**	**AGGREGATE BASE, (8855 CY)**	
	Awd	$90.00	$796,950.00
	2	$110.00	$974,050.00
	3	$88.46	$783,313.30
Ref #59	**407E20000**	**NON-TRACKING TACK COAT, (5719 GAL)**	
	Awd	$3.50	$20,016.50
	2	$4.00	$22,876.00
	3	$4.00	$22,876.00
Ref #60	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (1986 CY)**	
	Awd	$275.00	$546,150.00
	2	$270.00	$536,220.00
	3	$275.00	$546,150.00
Ref #61	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (3310 CY)**	
	Awd	$230.00	$761,300.00
	2	$245.00	$810,950.00
	3	$245.00	$810,950.00
Ref #62	**452E10020**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P W, (69 SY)**	
	Awd	$90.00	$6,210.00
	2	$230.00	$15,870.00
	3	$186.30	$12,854.70
Ref #63	**452E14020**	**10" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P , (234 SY)**	
	Awd	$115.00	$26,910.00
	2	$200.00	$46,800.00
	3	$141.11	$33,019.74
Ref #64	**609E28000**	**CURB, TYPE 7, (5253 FT)**	
	Awd	$22.00	$115,566.00
	2	$37.00	$194,361.00
	3	$36.27	$190,526.31
Ref #65	**872E10000**	**VOID REDUCING ASPHALT MEMBRANE (VRAM), (7709 FT)**	
	Awd	$4.00	$30,836.00
	2	$5.00	$38,545.00
	3	$5.00	$38,545.00

Section 4 - PAVEMENT - Totals

Awd	**$3,822,523.50**
2	**$4,048,132.00**
3	**$3,915,835.05**

Ref #66	**625E00450**	**CONNECTION, FUSED PULL APART, (58 EACH)**	
	Awd	$145.00	$8,410.00
	2	$125.00	$7,250.00
	3	$125.00	$7,250.00
Ref #67	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (42 EACH)**	
	Awd	$100.00	$4,200.00
	2	$125.00	$5,250.00
	3	$125.00	$5,250.00
Ref #68	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT18B40, (20 EACH)**	
	Awd	$4,750.00	$95,000.00
	2	$4,600.00	$92,000.00
	3	$4,600.00	$92,000.00

Ref #69	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT20B40, (9 EACH)**	
	Awd	$4,750.00	$42,750.00
	2	$4,700.00	$42,300.00
	3	$4,700.00	$42,300.00
Ref #70	**625E13500**	**LIGHT TOWER, MISC.: LIGHT TOWER, BB45, (12 EACH)**	
	Awd	$22,500.00	$270,000.00
	2	$20,000.00	$240,000.00
	3	$20,000.00	$240,000.00
Ref #71	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (29 EACH)**	
	Awd	$2,000.00	$58,000.00
	2	$1,500.00	$43,500.00
	3	$1,500.00	$43,500.00
Ref #72	**625E15700**	**LIGHT TOWER FOUNDATION, MISC.: 36" X 8' DEEP, (12 EACH)**	
	Awd	$4,000.00	$48,000.00
	2	$5,000.00	$60,000.00
	3	$5,000.00	$60,000.00
Ref #73	**625E22900**	**NO. 1/0 AWG 2400 VOLT DISTRIBUTION CABLE, (3504 FT)**	
	Awd	$11.00	$38,544.00
	2	$9.00	$31,536.00
	3	$9.00	$31,536.00
Ref #74	**625E22990**	**NO. 6 AWG 600 VOLT DISTRIBUTION CABLE, (2756 FT)**	
	Awd	$3.00	$8,268.00
	2	$2.75	$7,579.00
	3	$2.75	$7,579.00
Ref #75	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (1095 FT)**	
	Awd	$5.00	$5,475.00
	2	$3.70	$4,051.50
	3	$3.70	$4,051.50
Ref #76	**625E23308**	**DISTRIBUTION CABLE, MISC.: NO. 3/0 AWG 600 VOLT, (4764 FT)**	
	Awd	$12.00	$57,168.00
	2	$11.50	$54,786.00
	3	$11.50	$54,786.00
Ref #77	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (5121 FT)**	
	Awd	$1.14	$5,837.94
	2	$1.50	$7,681.50
	3	$1.50	$7,681.50
Ref #78	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (9724 FT)**	
	Awd	$20.00	$194,480.00
	2	$13.00	$126,412.00
	3	$13.00	$126,412.00
Ref #79	**625E25500**	**CONDUIT, 3", 725.04, (285 FT)**	
	Awd	$45.00	$12,825.00
	2	$35.00	$9,975.00
	3	$35.00	$9,975.00
Ref #80	**625E25802**	**CONDUIT, CONCRETE ENCASED, 3", (2256 FT)**	
	Awd	$20.00	$45,120.00
	2	$20.00	$45,120.00
	3	$20.00	$45,120.00

Ref #81	**625E25802**	**CONDUIT, CONCRETE ENCASED, 4", (3076 FT)**	
	Awd	$20.00	$61,520.00
	2	$25.00	$76,900.00
	3	$25.00	$76,900.00
Ref #82	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (29 EACH)**	
	Awd	$575.00	$16,675.00
	2	$400.00	$11,600.00
	3	$400.00	$11,600.00
Ref #83	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (18 EACH)**	
	Awd	$1,375.00	$24,750.00
	2	$1,100.00	$19,800.00
	3	$1,100.00	$19,800.00
Ref #84	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (6 EACH)**	
	Awd	$1,750.00	$10,500.00
	2	$1,300.00	$7,800.00
	3	$1,300.00	$7,800.00
Ref #85	**625E29002**	**TRENCH, 24" DEEP, (9560 FT)**	
	Awd	$8.00	$76,480.00
	2	$6.00	$57,360.00
	3	$6.00	$57,360.00
Ref #86	**625E29100**	**TRENCH, 36" DEEP, (2666 FT)**	
	Awd	$9.15	$24,393.90
	2	$7.50	$19,995.00
	3	$7.50	$19,995.00
Ref #87	**625E30530**	**PULL BOX, 725.06, SIZE 18, (7 EACH)**	
	Awd	$2,250.00	$15,750.00
	2	$1,800.00	$12,600.00
	3	$1,800.00	$12,600.00
Ref #88	**625E30700**	**PULL BOX, 725.08, 18", (12 EACH)**	
	Awd	$1,199.20	$14,390.40
	2	$1,200.00	$14,400.00
	3	$1,200.00	$14,400.00
Ref #89	**625E32000**	**GROUND ROD, (59 EACH)**	
	Awd	$164.68	$9,716.12
	2	$200.00	$11,800.00
	3	$200.00	$11,800.00
Ref #90	**625E34001**	**POWER SERVICE, AS PER PLAN, (4 EACH)**	
	Awd	$13,500.00	$54,000.00
	2	$15,000.00	$60,000.00
	3	$15,000.00	$60,000.00
Ref #91	**625E36011**	**UNDERGROUND WARNING/MARKING TAPE, AS PER PLAN, (12226 FT)**	
	Awd	$2.00	$24,452.00
	2	$0.50	$6,113.00
	3	$0.50	$6,113.00
Ref #92	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CC-'PR'), (1 EACH)**	
	Awd	$2,176.00	$2,176.00
	2	$500.00	$500.00
	3	$500.00	$500.00

Ref #93	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (CC-'WR'), (1 EACH)**	
	Awd	$2,176.00	$2,176.00
	2	$500.00	$500.00
	3	$500.00	$500.00

Section 5 - LIGHTING - Totals

Awd	**$1,231,057.36**
2	**$1,076,809.00**
3	**$1,076,809.00**

Ref #94	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, TYPE C, (33 EACH)**	
	Awd	$75.00	$2,475.00
	2	$75.00	$2,475.00
	3	$75.00	$2,475.00
Ref #95	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, TYPE D, (10 EACH)**	
	Awd	$75.00	$750.00
	2	$75.00	$750.00
	3	$75.00	$750.00
Ref #96	**620E31200**	**REMOVAL OF DELINEATOR, (23 EACH)**	
	Awd	$10.00	$230.00
	2	$10.00	$230.00
	3	$10.00	$230.00
Ref #97	**621E00100**	**RPM, (186 EACH)**	
	Awd	$47.00	$8,742.00
	2	$47.00	$8,742.00
	3	$47.00	$8,742.00
Ref #98	**626E00112**	**BARRIER REFLECTOR, TYPE 3, ONE-WAY, WHITE, (4 EACH)**	
	Awd	$12.85	$51.40
	2	$12.85	$51.40
	3	$12.85	$51.40
Ref #99	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (156.5 FT)**	
	Awd	$17.00	$2,660.50
	2	$17.00	$2,660.50
	3	$17.15	$2,683.98
Ref #100	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (216.2 FT)**	
	Awd	$17.50	$3,783.50
	2	$17.50	$3,783.50
	3	$17.65	$3,815.93
Ref #101	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (81.2 FT)**	
	Awd	$39.00	$3,166.80
	2	$39.00	$3,166.80
	3	$39.34	$3,194.41
Ref #102	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (180.1 FT)**	
	Awd	$72.00	$12,967.20
	2	$72.00	$12,967.20
	3	$72.62	$13,078.86
Ref #103	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (156.6 FT)**	
	Awd	$76.00	$11,901.60
	2	$76.00	$11,901.60
	3	$76.66	$12,004.96

Ref #104	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (45.9 FT)**	
	Awd	$46.00	$2,111.40
	2	$46.00	$2,111.40
	3	$46.40	$2,129.76
Ref #105	**630E08600**	**SIGN POST REFLECTOR, (12 EACH)**	
	Awd	$45.00	$540.00
	2	$45.00	$540.00
	3	$45.39	$544.68
Ref #106	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (20 EACH)**	
	Awd	$740.00	$14,800.00
	2	$740.00	$14,800.00
	3	$746.40	$14,928.00
Ref #107	**630E80100**	**SIGN, FLAT SHEET, (162.3 SF)**	
	Awd	$20.00	$3,246.00
	2	$20.00	$3,246.00
	3	$20.17	$3,273.59
Ref #108	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (648 SF)**	
	Awd	$28.50	$18,468.00
	2	$28.50	$18,468.00
	3	$28.75	$18,630.00
Ref #109	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (20 EACH)**	
	Awd	$1,125.00	$22,500.00
	2	$1,125.00	$22,500.00
	3	$1,134.73	$22,694.60
Ref #110	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN, (7 EACH)**	
	Awd	$10.00	$70.00
	2	$10.00	$70.00
	3	$10.09	$70.63
Ref #111	**630E85600**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND REERECTIO, (2 EACH)**	
	Awd	$445.00	$890.00
	2	$445.00	$890.00
	3	$448.85	$897.70
Ref #112	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (7 EACH)**	
	Awd	$15.00	$105.00
	2	$15.00	$105.00
	3	$15.13	$105.91
Ref #113	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT, (4 EACH)**	
	Awd	$265.00	$1,060.00
	2	$265.00	$1,060.00
	3	$267.29	$1,069.16
Ref #114	**646E20200**	**PARKING LOT STALL MARKING, (9044 FT)**	
	Awd	$2.10	$18,992.40
	2	$2.10	$18,992.40
	3	$2.10	$18,992.40
Ref #115	**646E20320**	**WRONG WAY ARROW, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$250.00	$1,000.00
	3	$250.00	$1,000.00

Ref #116	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (1.89 MILE)**	
	Awd	$4,400.00	$8,316.00
	2	$4,400.00	$8,316.00
	3	$4,400.00	$8,316.00
Ref #117	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (3625 FT)**	
	Awd	$1.30	$4,712.50
	2	$1.30	$4,712.50
	3	$1.30	$4,712.50
Ref #118	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (3745 FT)**	
	Awd	$0.90	$3,370.50
	2	$0.90	$3,370.50
	3	$0.90	$3,370.50
Ref #119	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (1.89 MILE)**	
	Awd	$3,200.00	$6,048.00
	2	$3,200.00	$6,048.00
	3	$3,200.00	$6,048.00
Ref #120	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (3745 FT)**	
	Awd	$0.75	$2,808.75
	2	$0.75	$2,808.75
	3	$0.75	$2,808.75
Ref #121	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (3625 FT)**	
	Awd	$0.95	$3,443.75
	2	$0.95	$3,443.75
	3	$0.95	$3,443.75

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$159,210.30**
2	**$159,210.30**
3	**$160,062.47**

Ref #122	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$195.00	$780.00
	3	$251.86	$1,007.44
Ref #123	**616E10000**	**WATER, (261 MGAL)**	
	Awd	$1.00	$261.00
	2	$50.00	$13,050.00
	3	$59.77	$15,599.97
Ref #124	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (16 SNMT)**	
	Awd	$650.00	$10,400.00
	2	$585.00	$9,360.00
	3	$653.57	$10,457.12

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$11,661.00**
2	**$23,190.00**
3	**$27,064.53**

Ref #125	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$75,000.00	$75,000.00
	3	$38,193.79	$38,193.79
Ref #126	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$50,000.00	$50,000.00
	3	$315,646.76	$315,646.76
Ref #127	**619E16020**	**FIELD OFFICE, TYPE C, (8 MNTH)**	
	Awd	$3,000.00	$24,000.00
	2	$3,500.00	$28,000.00
	3	$3,067.96	$24,543.68
Ref #128	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$68,600.00	$68,600.00
	3	$93,500.00	$93,500.00
Ref #129	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$377,000.00	$377,000.00
	2	$462,000.00	$462,000.00
	3	$200,000.00	$200,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$701,000.00**
2	**$683,600.00**
3	**$671,884.23**