Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 268021
PID 115101
JEF-SR 7-32.95
Federal
Type: SLIDE REPAIR
Letting Date: 10/29/2026
Completion Date: 8/31/2027

Contract Awarded To: BUDS INC
Award Amount: $3,442,042.50

Engineer's Estimate: $3,128,000.00

Bidder 1
BUDS INC
6260 NEWARK RD
Muskingum
NASHPORT, OH 43830
Bid $3,442,042.50

Bidder 2
ROCK SUPREMACY LLC
65147 N HWY 97

BEND, OR 97701
Bid $3,579,815.00

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $3,667,934.15

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$320,000.00	$320,000.00
	2	$192,000.00	$192,000.00
	3	$335,000.00	$335,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1046 SY)**	
	Awd	$19.00	$19,874.00
	2	$8.00	$8,368.00
	3	$25.00	$26,150.00
Ref #3	**202E30701**	**CONCRETE BARRIER REMOVED, AS PER PLAN, (34 FT)**	
	Awd	$300.00	$10,200.00
	2	$100.00	$3,400.00
	3	$160.00	$5,440.00
Ref #4	**202E32000**	**CURB REMOVED, (19 FT)**	
	Awd	$25.00	$475.00
	2	$90.00	$1,710.00
	3	$45.00	$855.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (2274 FT)**	
	Awd	$3.00	$6,822.00
	2	$3.50	$7,959.00
	3	$5.00	$11,370.00
Ref #6	**202E75000**	**FENCE REMOVED, (2178 FT)**	
	Awd	$5.25	$11,434.50
	2	$8.00	$17,424.00
	3	$3.50	$7,623.00
Ref #7	**203E10000**	**EXCAVATION, (1100 CY)**	
	Awd	$37.00	$40,700.00
	2	$64.00	$70,400.00
	3	$45.00	$49,500.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (2159 SY)**	
	Awd	$4.00	$8,636.00
	2	$10.00	$21,590.00
	3	$3.00	$6,477.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (37.5 FT)**	
	Awd	$60.00	$2,250.00
	2	$58.00	$2,175.00
	3	$130.00	$4,875.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$5,500.00	$5,500.00
	3	$3,000.00	$3,000.00
Ref #11	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$5,500.00	$5,500.00
	3	$2,900.00	$2,900.00
Ref #12	**622E10161**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLA, (2095 FT)**	
	Awd	$220.00	$460,900.00
	2	$220.00	$460,900.00
	3	$250.00	$523,750.00

Ref #13	**622E10201**	**BARRIER TRANSITION, AS PER PLAN, (1 EACH)**	
	Awd	$5,400.00	$5,400.00
	2	$6,000.00	$6,000.00
	3	$16,000.00	$16,000.00
Ref #14	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)**	
	Awd	$4,500.00	$4,500.00
	2	$5,500.00	$5,500.00
	3	$13,000.00	$13,000.00
Ref #15	**862E00500**	**SCALING, (380 HOUR)**	
	Awd	$900.00	$342,000.00
	2	$385.00	$146,300.00
	3	$480.00	$182,400.00
Ref #16	**862E00601**	**SLOPE DRAPE, AS PER PLAN, (10130 SY)**	
	Awd	$140.00	$1,418,200.00
	2	$127.00	$1,286,510.00
	3	$115.00	$1,164,950.00
Ref #17	**862E00610**	**EXCAVATION, (1800 CY)**	
	Awd	$37.00	$66,600.00
	2	$64.00	$115,200.00
	3	$65.00	$117,000.00
Ref #18	**862E00700**	**TRIM BLASTING, (4000 SF)**	
	Awd	$17.10	$68,400.00
	2	$19.50	$78,000.00
	3	$40.00	$160,000.00

Section 1 - ROADWAY - Totals

Awd	**$2,792,391.50**
2	**$2,434,436.00**
3	**$2,630,290.00**

Ref #19	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (28 SY)**	
	Awd	$3.00	$84.00
	2	$145.00	$4,060.00
	3	$65.00	$1,820.00
Ref #20	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (3847 SY)**	
	Awd	$8.00	$30,776.00
	2	$4.00	$15,388.00
	3	$2.00	$7,694.00
Ref #21	**832E30000**	**EROSION CONTROL, (8000 EACH)**	
	Awd	$1.00	$8,000.00
	2	$1.00	$8,000.00
	3	$1.00	$8,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$38,860.00**
2	**$27,448.00**
3	**$17,514.00**

Ref #22	**611E99115**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, AS , (5 EACH)**	
	Awd	$4,500.00	$22,500.00
	2	$9,000.00	$45,000.00
	3	$7,000.00	$35,000.00

Section 3 - DRAINAGE - Totals

Awd	**$22,500.00**
2	**$45,000.00**
3	**$35,000.00**

Ref #23	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1 1/2"), (984 SY)**	
	Awd	$12.00	$11,808.00
	2	$23.00	$22,632.00
	3	$15.00	$14,760.00
Ref #24	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (270 CY)**	
	Awd	$300.00	$81,000.00
	2	$330.00	$89,100.00
	3	$280.00	$75,600.00
Ref #25	**304E20000**	**AGGREGATE BASE, (361 CY)**	
	Awd	$200.00	$72,200.00
	2	$125.00	$45,125.00
	3	$140.00	$50,540.00
Ref #26	**407E10000**	**TACK COAT, (196 GAL)**	
	Awd	$4.00	$784.00
	2	$4.00	$784.00
	3	$4.00	$784.00
Ref #27	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (95 CY)**	
	Awd	$460.00	$43,700.00
	2	$515.00	$48,925.00
	3	$430.00	$40,850.00
Ref #28	**609E24511**	**CURB, TYPE 4-C, AS PER PLAN, (19 FT)**	
	Awd	$65.00	$1,235.00
	2	$150.00	$2,850.00
	3	$180.00	$3,420.00
Ref #29	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (2214 FT)**	
	Awd	$6.00	$13,284.00
	2	$3.50	$7,749.00
	3	$10.00	$22,140.00

Section 4 - PAVEMENT - Totals

Awd	**$224,011.00**
2	**$217,165.00**
3	**$208,094.00**

Ref #30	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (23 EACH)**	
	Awd	$13.00	$299.00
	2	$15.00	$345.00
	3	$10.00	$230.00

Ref #31	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE-WAY), (2 EACH)**	
	Awd	$16.00	$32.00
	2	$20.00	$40.00
	3	$15.00	$30.00
Ref #32	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (13 FT)**	
	Awd	$21.00	$273.00
	2	$60.00	$780.00
	3	$15.00	$195.00
Ref #33	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$110.00	$110.00
	2	$150.00	$150.00
	3	$85.00	$85.00
Ref #34	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT, (1 EACH)**	
	Awd	$40.00	$40.00
	2	$100.00	$100.00
	3	$10.00	$10.00
Ref #35	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.42 MILE)**	
	Awd	$12,000.00	$5,040.00
	2	$4,000.00	$1,680.00
	3	$7,600.00	$3,192.00
Ref #36	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.77 MILE)**	
	Awd	$8,000.00	$6,160.00
	2	$4,000.00	$3,080.00
	3	$7,200.00	$5,544.00
Ref #37	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (0.42 MILE)**	
	Awd	$9,000.00	$3,780.00
	2	$9,000.00	$3,780.00
	3	$16,000.00	$6,720.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$15,734.00**
2	**$9,955.00**
3	**$16,006.00**

Ref #38	**614E11630**	**INCREASED BARRIER DELINEATION, (3140 FT)**	
	Awd	$1.20	$3,768.00
	2	$2.00	$6,280.00
	3	$2.00	$6,280.00
Ref #39	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$2,200.00	$4,400.00
	2	$4,000.00	$8,000.00
	3	$2,800.00	$5,600.00
Ref #40	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$125.00	$500.00
	2	$250.00	$1,000.00
	3	$280.00	$1,120.00
Ref #41	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$200.00	$2,000.00
	2	$325.00	$3,250.00
	3	$360.00	$3,600.00

Ref #42	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (64 EACH)**	
	Awd	$15.00	$960.00
	2	$30.00	$1,920.00
	3	$10.00	$640.00
Ref #43	**614E13350**	**OBJECT MARKER, ONE WAY, (64 EACH)**	
	Awd	$20.00	$1,280.00
	2	$35.00	$2,240.00
	3	$20.00	$1,280.00
Ref #44	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.81 MILE)**	
	Awd	$1,800.00	$1,458.00
	2	$3,000.00	$2,430.00
	3	$5,023.64	$4,069.15
Ref #45	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (770 FT)**	
	Awd	$1.00	$770.00
	2	$1.30	$1,001.00
	3	$2.00	$1,540.00
Ref #46	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$1.00	$10.00
	2	$100.00	$1,000.00
	3	$0.10	$1.00
Ref #47	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (3140 FT)**	
	Awd	$30.00	$94,200.00
	2	$47.00	$147,580.00
	3	$40.00	$125,600.00
Ref #48	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (18 SNMT)**	
	Awd	$800.00	$14,400.00
	2	$850.00	$15,300.00
	3	$650.00	$11,700.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$123,746.00**
2	**$190,001.00**
3	**$161,430.15**

Ref #49	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$65,800.00	$65,800.00
	3	$35,000.00	$35,000.00
Ref #50	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$127,000.00	$127,000.00
	3	$225,000.00	$225,000.00
Ref #51	**619E16010**	**FIELD OFFICE, TYPE B, (9 MNTH)**	
	Awd	$200.00	$1,800.00
	2	$2,900.00	$26,100.00
	3	$1,400.00	$12,600.00
Ref #52	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$38,910.00	$38,910.00
	3	$27,000.00	$27,000.00

Ref #53	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$123,000.00	$123,000.00
	2	$398,000.00	$398,000.00
	3	$300,000.00	$300,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$224,800.00**
2	**$655,810.00**
3	**$599,600.00**