Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260459
PID 119890
FUL-US 20A-19.20 Slide Repair
Federal
Type: SLIDE REPAIR
Letting Date: 11/12/2026
Completion Date: 9/30/2027

Contract Awarded To: TOLEDO CAISSON CORPORATION
Award Amount: $1,265,939.50

Engineer's Estimate: $1,265,000.00

Bidder 1
TOLEDO CAISSON CORPORATION
6275 CONSEAR RD

OTTAWA LAKE, MI 49267
Bid $1,265,939.50

Bidder 2
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $1,322,831.00

Bidder 3
E S WAGNER COMPANY
840 PATCHEN RD
Lucas
OREGON, OH 43616
Bid $1,391,387.89

Bidder 4
ADVANCED EXCAVATING & DEMOLITION LLC
651 TR 102
Hancock
MCCOMB, OH 45858
Bid $1,446,051.50

Bidder 5
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,826,008.15

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$1,500.00	$1,500.00
	3	$17,340.00	$17,340.00
	4	$20,000.00	$20,000.00
	5	$16,000.00	$16,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (94 SY)**	
	Awd	$51.00	$4,794.00
	2	$60.00	$5,640.00
	3	$28.00	$2,632.00
	4	$41.00	$3,854.00
	5	$80.00	$7,520.00
Ref #3	**202E32000**	**CURB REMOVED, (429 FT)**	
	Awd	$11.50	$4,933.50
	2	$3.00	$1,287.00
	3	$2.00	$858.00
	4	$17.00	$7,293.00
	5	$8.50	$3,646.50
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (56 FT)**	
	Awd	$20.00	$1,120.00
	2	$20.00	$1,120.00
	3	$25.00	$1,400.00
	4	$35.00	$1,960.00
	5	$15.00	$840.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (412.5 FT)**	
	Awd	$3.00	$1,237.50
	2	$2.00	$825.00
	3	$2.00	$825.00
	4	$2.00	$825.00
	5	$6.50	$2,681.25
Ref #6	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$250.00	$250.00
	3	$165.00	$165.00
	4	$165.00	$165.00
	5	$490.00	$490.00
Ref #7	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$415.00	$415.00
	2	$450.00	$450.00
	3	$700.00	$700.00
	4	$1,500.00	$1,500.00
	5	$1,300.00	$1,300.00
Ref #8	**203E10000**	**EXCAVATION, (640 CY)**	
	Awd	$37.00	$23,680.00
	2	$20.00	$12,800.00
	3	$19.00	$12,160.00
	4	$55.00	$35,200.00
	5	$35.00	$22,400.00

Ref #9	**203E20000**	**EMBANKMENT, (500 CY)**	
	Awd	$59.00	$29,500.00
	2	$15.00	$7,500.00
	3	$51.00	$25,500.00
	4	$51.00	$25,500.00
	5	$80.00	$40,000.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (538 FT)**	
	Awd	$26.00	$13,988.00
	2	$24.00	$12,912.00
	3	$23.60	$12,696.80
	4	$24.00	$12,912.00
	5	$25.00	$13,450.00
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,575.00	$2,575.00
	2	$3,200.00	$3,200.00
	3	$2,945.00	$2,945.00
	4	$3,000.00	$3,000.00
	5	$3,300.00	$3,300.00

Section 1 - ROADWAY - Totals

Awd	**$85,493.00**
2	**$47,484.00**
3	**$77,221.80**
4	**$112,209.00**
5	**$111,627.75**

Ref #12	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)**	
	Awd	$735.00	$1,470.00
	2	$150.00	$300.00
	3	$273.00	$546.00
	4	$550.00	$1,100.00
	5	$470.00	$940.00
Ref #13	**653E10000**	**TOPSOIL FURNISHED AND PLACED, (101 CY)**	
	Awd	$72.00	$7,272.00
	2	$70.00	$7,070.00
	3	$70.00	$7,070.00
	4	$90.00	$9,090.00
	5	$45.00	$4,545.00
Ref #14	**659E10000**	**SEEDING AND MULCHING, (911 SY)**	
	Awd	$3.50	$3,188.50
	2	$2.00	$1,822.00
	3	$2.55	$2,323.05
	4	$3.00	$2,733.00
	5	$4.00	$3,644.00
Ref #15	**659E14000**	**REPAIR SEEDING AND MULCHING, (46 SY)**	
	Awd	$1.00	$46.00
	2	$1.00	$46.00
	3	$5.50	$253.00
	4	$1.00	$46.00
	5	$15.00	$690.00

Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (0.13 TON)**	
	Awd	$600.00	$78.00
	2	$800.00	$104.00
	3	$400.00	$52.00
	4	$500.00	$65.00
	5	$630.00	$81.90
Ref #17	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$1.00	$5.00
	3	$0.10	$0.50
	4	$0.10	$0.50
	5	$110.00	$550.00
Ref #18	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00
	5	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$22,059.50**
2	**$19,347.00**
3	**$20,244.55**
4	**$23,034.50**
5	**$20,450.90**

Ref #19	**602E20000**	**CONCRETE MASONRY, (0.21 CY)**	
	Awd	$4,200.00	$882.00
	2	$3,000.00	$630.00
	3	$6,800.00	$1,428.00
	4	$11,500.00	$2,415.00
	5	$6,800.00	$1,428.00
Ref #20	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (414 FT)**	
	Awd	$29.00	$12,006.00
	2	$10.00	$4,140.00
	3	$20.00	$8,280.00
	4	$35.00	$14,490.00
	5	$15.00	$6,210.00
Ref #21	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (55 FT)**	
	Awd	$54.00	$2,970.00
	2	$15.00	$825.00
	3	$62.00	$3,410.00
	4	$62.00	$3,410.00
	5	$40.00	$2,200.00
Ref #22	**611E05200**	**12" CONDUIT, TYPE F, (58 FT)**	
	Awd	$157.00	$9,106.00
	2	$145.00	$8,410.00
	3	$155.00	$8,990.00
	4	$250.00	$14,500.00
	5	$130.00	$7,540.00

Ref #23	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$2,400.00	$2,400.00
	3	$6,400.00	$6,400.00
	4	$5,500.00	$5,500.00
	5	$10,000.00	$10,000.00
Ref #24	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$1,420.00	$1,420.00
	2	$200.00	$200.00
	3	$460.00	$460.00
	4	$900.00	$900.00
	5	$690.00	$690.00

Section 3 - DRAINAGE - Totals

Awd	**$31,384.00**
2	**$16,605.00**
3	**$28,968.00**
4	**$41,215.00**
5	**$28,068.00**

Ref #25	**304E20000**	**AGGREGATE BASE, (57 CY)**	
	Awd	$115.00	$6,555.00
	2	$60.00	$3,420.00
	3	$83.00	$4,731.00
	4	$125.00	$7,125.00
	5	$130.00	$7,410.00
Ref #26	**452E12050**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (4 SY)**	
	Awd	$300.00	$1,200.00
	2	$550.00	$2,200.00
	3	$200.00	$800.00
	4	$650.00	$2,600.00
	5	$710.00	$2,840.00
Ref #27	**609E23000**	**COMBINATION CURB AND GUTTER, TYPE 4, (429 FT)**	
	Awd	$42.00	$18,018.00
	2	$35.00	$15,015.00
	3	$40.00	$17,160.00
	4	$45.00	$19,305.00
	5	$55.00	$23,595.00

Section 4 - PAVEMENT - Totals

Awd	**$25,773.00**
2	**$20,635.00**
3	**$22,691.00**
4	**$29,030.00**
5	**$33,845.00**

Ref #28	**626E00116**	**BARRIER REFLECTOR, TYPE 5, BIDIRECTIONAL, (7 EACH)**	
	Awd	$15.00	$105.00
	2	$14.00	$98.00
	3	$14.00	$98.00
	4	$14.00	$98.00
	5	$15.00	$105.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$105.00**
2	**$98.00**
3	**$98.00**
4	**$98.00**
5	**$105.00**

Ref #29	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (5 CY)**	
	Awd	$1,050.00	$5,250.00
	2	$600.00	$3,000.00
	3	$507.00	$2,535.00
	4	$900.00	$4,500.00
	5	$410.00	$2,050.00
Ref #30	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,270.00	$7,620.00
	2	$1,000.00	$6,000.00
	3	$1,133.00	$6,798.00
	4	$1,000.00	$6,000.00
	5	$1,200.00	$7,200.00
Ref #31	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00
	3	$167.00	$334.00
	4	$100.00	$200.00
	5	$110.00	$220.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$12,872.00**
2	**$9,002.00**
3	**$9,667.00**
4	**$10,700.00**
5	**$9,470.00**

Ref #32	**507E00400**	**STEEL PILES, MISC.: SOLDIER PILES, W16x50, (4500 FT)**	
	Awd	$71.00	$319,500.00
	2	$110.00	$495,000.00
	3	$78.53	$353,385.00
	4	$70.00	$315,000.00
	5	$90.00	$405,000.00
Ref #33	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (31 CY)**	
	Awd	$550.00	$17,050.00
	2	$1,000.00	$31,000.00
	3	$683.00	$21,173.00
	4	$1,400.00	$43,400.00
	5	$370.00	$11,470.00
Ref #34	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (173 CY)**	
	Awd	$103.00	$17,819.00
	2	$85.00	$14,705.00
	3	$120.00	$20,760.00
	4	$140.00	$24,220.00
	5	$85.00	$14,705.00

Ref #35	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (429 FT)**	
	Awd	$42.00	$18,018.00
	2	$15.00	$6,435.00
	3	$3.00	$1,287.00
	4	$45.00	$19,305.00
	5	$8.50	$3,646.50
Ref #36	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (4023 FT)**	
	Awd	$105.00	$422,415.00
	2	$95.00	$382,185.00
	3	$136.67	$549,823.41
	4	$125.00	$502,875.00
	5	$200.00	$804,600.00
Ref #37	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (662 FT)**	
	Awd	$98.00	$64,876.00
	2	$80.00	$52,960.00
	3	$127.77	$84,583.74
	4	$145.00	$95,990.00
	5	$110.00	$72,820.00
Ref #38	**530E50000**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE PANEL (, (215 EACH)**	
	Awd	$765.00	$164,475.00
	2	$525.00	$112,875.00
	3	$525.00	$112,875.00
	4	$665.00	$142,975.00
	5	$580.00	$124,700.00

Section 7 - RETAINING WALLS (WALL 1) - Totals

Awd	**$1,024,153.00**
2	**$1,095,160.00**
3	**$1,143,887.15**
4	**$1,143,765.00**
5	**$1,436,941.50**

Ref #39	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$8,700.00	$8,700.00
	3	$7,500.00	$7,500.00
	4	$20,000.00	$20,000.00
	5	$20,000.00	$20,000.00
Ref #40	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$6,500.00	$6,500.00
	3	$1,441.00	$1,441.00
	4	$5,500.00	$5,500.00
	5	$2,500.00	$2,500.00
Ref #41	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$8,500.00	$8,500.00
	3	$5,100.00	$5,100.00
	4	$30,000.00	$30,000.00
	5	$11,000.00	$11,000.00

Ref #42	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,800.00	$10,800.00
	3	$5,000.00	$5,000.00
	4	$10,500.00	$10,500.00
	5	$17,000.00	$17,000.00
Ref #43	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$80,000.00	$80,000.00
	3	$69,569.39	$69,569.39
	4	$20,000.00	$20,000.00
	5	$135,000.00	$135,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$64,100.00**
2	**$114,500.00**
3	**$88,610.39**
4	**$86,000.00**
5	**$185,500.00**