Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260493
PID 114658
CLI-US 68-09.42
Federal
Type: CULVERT REPLACEMENT
Letting Date: 11/12/2026
Completion Date: 10/1/2027

Contract Awarded To: SUNESIS CONSTRUCTION CO
Award Amount: $239,217.90

Engineer's Estimate: $300,000.00

Bidder 1
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $239,217.90

Bidder 2
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $244,826.21

Bidder 3
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $278,574.88

Bidder 4
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $291,283.10

Bidder 5
HYDRATECH ENGINEERED PRODUCTS LLC
10448 CHESTER RD
Hamilton
CINCINNATI, OH 45215
Bid $360,305.10

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$28,315.00	$28,315.00
	2	$15,087.00	$15,087.00
	3	$28,327.20	$28,327.20
	4	$30,000.00	$30,000.00
	5	$52,460.00	$52,460.00
Ref #2	**202E98200**	**REMOVAL MISC.: EXISTING CONCRETE FIELD PAVING, (119 FT)**	
	Awd	$89.50	$10,650.50
	2	$221.47	$26,354.93
	3	$75.79	$9,019.01
	4	$120.00	$14,280.00
	5	$170.00	$20,230.00
Ref #3	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$16,800.00	$16,800.00
	2	$20,975.48	$20,975.48
	3	$16,276.90	$16,276.90
	4	$25,000.00	$25,000.00
	5	$3,900.00	$3,900.00

Section 1 - ROADWAY - Totals

Awd	**$55,765.50**
2	**$62,417.41**
3	**$53,623.11**
4	**$69,280.00**
5	**$76,590.00**

Ref #4	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (98 CY)**	
	Awd	$160.00	$15,680.00
	2	$196.19	$19,226.62
	3	$295.59	$28,967.82
	4	$195.00	$19,110.00
	5	$300.00	$29,400.00
Ref #5	**659E00300**	**TOPSOIL, (160 CY)**	
	Awd	$23.50	$3,760.00
	2	$18.45	$2,952.00
	3	$14.74	$2,358.40
	4	$20.00	$3,200.00
	5	$28.00	$4,480.00
Ref #6	**659E10000**	**SEEDING AND MULCHING, (1500 SY)**	
	Awd	$3.00	$4,500.00
	2	$2.45	$3,675.00
	3	$0.55	$825.00
	4	$3.00	$4,500.00
	5	$5.00	$7,500.00
Ref #7	**659E20000**	**COMMERCIAL FERTILIZER, (0.19 TON)**	
	Awd	$1,400.00	$266.00
	2	$1,022.37	$194.25
	3	$36.84	$7.00
	4	$450.00	$85.50
	5	$590.00	$112.10

Ref #8	**659E31000**	**LIME, (0.3 ACRE)**	
	Awd	$450.00	$135.00
	2	$224.00	$67.20
	3	$7.70	$2.31
	4	$250.00	$75.00
	5	$110.00	$33.00
Ref #9	**659E35000**	**WATER, (7.6 MGAL)**	
	Awd	$1.50	$11.40
	2	$2.16	$16.42
	3	$1.00	$7.60
	4	$1.00	$7.60
	5	$5.00	$38.00
Ref #10	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$29,352.40**
2	**$31,131.49**
3	**$37,168.13**
4	**$31,978.10**
5	**$46,563.10**

Ref #11	**514E00061**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (50 SF)**	
	Awd	$125.00	$6,250.00
	2	$277.20	$13,860.00
	3	$21.58	$1,079.00
	4	$75.00	$3,750.00
	5	$15.00	$750.00
Ref #12	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 135" CMP, (119 FT)**	
	Awd	$375.00	$44,625.00
	2	$354.57	$42,193.83
	3	$627.02	$74,615.38
	4	$425.00	$50,575.00
	5	$1,234.00	$146,846.00
Ref #13	**611E97700**	**CONDUIT, MISC.: CMP REPAIR METHOD A, (500 SF)**	
	Awd	$106.50	$53,250.00
	2	$49.62	$24,810.00
	3	$86.84	$43,420.00
	4	$110.00	$55,000.00
	5	$35.00	$17,500.00
Ref #14	**611E97700**	**CONDUIT, MISC.: CMP REPAIR METHOD B, (40 SF)**	
	Awd	$380.50	$15,220.00
	2	$321.44	$12,857.60
	3	$231.58	$9,263.20
	4	$580.00	$23,200.00
	5	$60.00	$2,400.00

Ref #15	**690E99400**	**SPECIAL - FILL JOINT WITH EXPANSIVE POLYURETHANE, (10 LB)**	
	Awd	$886.00	$8,860.00
	2	$253.20	$2,532.00
	3	$78.95	$789.50
	4	$900.00	$9,000.00
	5	$1,000.00	$10,000.00

Section 3 - STRUCTURE REPAIR (CLI-68-09.42) - Totals

Awd	**$128,205.00**
2	**$96,253.43**
3	**$129,167.08**
4	**$141,525.00**
5	**$177,496.00**

Ref #16	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$1,720.00	$1,720.00
	2	$3,022.48	$3,022.48
	3	$13,105.26	$13,105.26
	4	$3,500.00	$3,500.00
	5	$30,856.00	$30,856.00
Ref #17	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$7,450.00	$7,450.00
	2	$24,974.40	$24,974.40
	3	$19,330.61	$19,330.61
	4	$25,000.00	$25,000.00
	5	$15,000.00	$15,000.00
Ref #18	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$16,725.00	$16,725.00
	2	$27,027.00	$27,027.00
	3	$26,180.69	$26,180.69
	4	$20,000.00	$20,000.00
	5	$13,800.00	$13,800.00

Section 4 - INCIDENTALS - Totals

Awd	**$25,895.00**
2	**$55,023.88**
3	**$58,616.56**
4	**$48,500.00**
5	**$59,656.00**