Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260497
PID 119054
D01-OL FY27
Federal
Type: BRIDGE REPAIR
Letting Date: 11/12/2026
Completion Date: 10/31/2027

Contract Awarded To: BCC OHIO INC
Award Amount: $1,242,291.11

Engineer's Estimate: $1,500,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $1,242,291.11

Bidder 2
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $1,353,008.70

Bidder 3
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $1,375,503.15

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,456,712.42

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$858.00	$858.00
	2	$5,000.00	$5,000.00
	3	$500.00	$500.00
	4	$1,500.00	$1,500.00

Section 1 - ROADWAY - Totals

Awd	**$858.00**
2	**$5,000.00**
3	**$500.00**
4	**$1,500.00**

Ref #2	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**

Ref #3	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (3411 SY)**	
	Awd	$47.25	$161,169.75
	2	$50.00	$170,550.00
	3	$49.00	$167,139.00
	4	$45.00	$153,495.00
Ref #4	**253E02000**	**PAVEMENT REPAIR, (57 CY)**	
	Awd	$493.50	$28,129.50
	2	$525.00	$29,925.00
	3	$437.00	$24,909.00
	4	$470.00	$26,790.00

Section 3 - PAVEMENT - Totals

Awd	**$189,299.25**
2	**$200,475.00**
3	**$192,048.00**
4	**$180,285.00**

Ref #5	**253E02000**	**PAVEMENT REPAIR, (60 CY)**	
	Awd	$493.50	$29,610.00
	2	$525.00	$31,500.00
	3	$437.00	$26,220.00
	4	$470.00	$28,200.00
Ref #6	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2", (2859 SY)**	
	Awd	$6.93	$19,812.87
	2	$7.35	$21,013.65
	3	$4.50	$12,865.50
	4	$6.60	$18,869.40

Ref #7	**407E10000**	**TACK COAT, (60 GAL)**	
	Awd	$1.05	$63.00
	2	$1.25	$75.00
	3	$5.00	$300.00
	4	$1.00	$60.00
Ref #8	**407E20000**	**NON-TRACKING TACK COAT, (243 GAL)**	
	Awd	$1.05	$255.15
	2	$1.25	$303.75
	3	$5.00	$1,215.00
	4	$1.00	$243.00
Ref #9	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (119 CY)**	
	Awd	$472.50	$56,227.50
	2	$500.00	$59,500.00
	3	$349.00	$41,531.00
	4	$450.00	$53,550.00
Ref #10	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (30 CY)**	
	Awd	$472.50	$14,175.00
	2	$500.00	$15,000.00
	3	$626.00	$18,780.00
	4	$450.00	$13,500.00
Ref #11	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (56 HOUR)**	
	Awd	$89.25	$4,998.00
	2	$120.00	$6,720.00
	3	$115.00	$6,440.00
	4	$90.00	$5,040.00
Ref #12	**614E11630**	**INCREASED BARRIER DELINEATION, (400 FT)**	
	Awd	$5.06	$2,024.00
	2	$2.25	$900.00
	3	$2.00	$800.00
	4	$1.80	$720.00
Ref #13	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$1,948.50	$7,794.00
	2	$2,300.00	$9,200.00
	3	$2,100.00	$8,400.00
	4	$2,100.00	$8,400.00
Ref #14	**614E12470**	**WORK ZONE SPEED LIMIT SIGN, (4 EACH)**	
	Awd	$194.52	$778.08
	2	$150.00	$600.00
	3	$130.00	$520.00
	4	$127.50	$510.00
Ref #15	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (41 EACH)**	
	Awd	$13.95	$571.95
	2	$13.00	$533.00
	3	$12.00	$492.00
	4	$10.75	$440.75
Ref #16	**614E13350**	**OBJECT MARKER, ONE WAY, (41 EACH)**	
	Awd	$24.42	$1,001.22
	2	$25.00	$1,025.00
	3	$18.00	$738.00
	4	$21.00	$861.00

Ref #17	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$891.00	$3,564.00
	2	$1,200.00	$4,800.00
	3	$900.00	$3,600.00
	4	$1,000.00	$4,000.00
Ref #18	**614E21400**	**WORK ZONE CENTER LINE, CLASS II, (0.81 MILE)**	
	Awd	$2,336.25	$1,892.36
	2	$2,500.00	$2,025.00
	3	$2,225.00	$1,802.25
	4	$2,225.00	$1,802.25
Ref #19	**614E22326**	**WORK ZONE EDGE LINE, CLASS I, 6", 873, (3.56 MILE)**	
	Awd	$12,962.30	$46,145.79
	2	$14,000.00	$49,840.00
	3	$12,350.00	$43,966.00
	4	$12,350.00	$43,966.00
Ref #20	**614E24122**	**WORK ZONE DOTTED LINE, CLASS I, 6", 873, (5833 FT)**	
	Awd	$1.88	$10,966.04
	2	$2.10	$12,249.30
	3	$1.80	$10,499.40
	4	$1.80	$10,499.40
Ref #21	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$25.80	$51.60
	2	$10.00	$20.00
	3	$1.00	$2.00
	4	$100.00	$200.00
Ref #22	**617E10100**	**COMPACTED AGGREGATE, (150 CY)**	
	Awd	$120.03	$18,004.50
	2	$120.00	$18,000.00
	3	$150.00	$22,500.00
	4	$125.00	$18,750.00
Ref #23	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (8578 FT)**	
	Awd	$1.22	$10,465.16
	2	$1.50	$12,867.00
	3	$1.75	$15,011.50
	4	$0.79	$6,776.62
Ref #24	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1960 FT)**	
	Awd	$23.38	$45,824.80
	2	$25.00	$49,000.00
	3	$25.00	$49,000.00
	4	$22.50	$44,100.00
Ref #25	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (4 SNMT)**	
	Awd	$872.25	$3,489.00
	2	$850.00	$3,400.00
	3	$700.00	$2,800.00
	4	$700.00	$2,800.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$277,714.02**
2	**$298,571.70**
3	**$267,482.65**
4	**$263,288.42**

Ref #26	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (985 SY)**	
	Awd	$10.45	$10,293.25
	2	$12.00	$11,820.00
	3	$15.25	$15,021.25
	4	$15.25	$15,021.25
Ref #27	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK, (12 SY)**	
	Awd	$747.25	$8,967.00
	2	$600.00	$7,200.00
	3	$925.00	$11,100.00
	4	$925.00	$11,100.00

Section 5 - STRUCTURE REPAIR (ALL-30-7.03LT or SFN 0 - Totals

Awd	**$19,260.25**
2	**$19,020.00**
3	**$26,121.25**
4	**$26,121.25**

Ref #28	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (985 SY)**	
	Awd	$10.45	$10,293.25
	2	$12.00	$11,820.00
	3	$15.25	$15,021.25
	4	$15.25	$15,021.25
Ref #29	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK, (12 SY)**	
	Awd	$747.25	$8,967.00
	2	$600.00	$7,200.00
	3	$925.00	$11,100.00
	4	$925.00	$11,100.00

Section 6 - STRUCTURE REPAIR (ALL-30-7.03RT or SFN 0 - Totals

Awd	**$19,260.25**
2	**$19,020.00**
3	**$26,121.25**
4	**$26,121.25**

Ref #30	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (200 SY)**	
	Awd	$11.88	$2,376.00
	2	$18.00	$3,600.00
	3	$15.25	$3,050.00
	4	$15.25	$3,050.00
Ref #31	**516E31010**	**2" DEEP JOINT SEALER, (96 FT)**	
	Awd	$28.44	$2,730.24
	2	$28.00	$2,688.00
	3	$20.00	$1,920.00
	4	$25.50	$2,448.00
Ref #32	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (211 FT)**	
	Awd	$144.38	$30,464.18
	2	$155.00	$32,705.00
	3	$137.50	$29,012.50
	4	$137.50	$29,012.50

Ref #33	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (262 FT)**	
	Awd	$18.56	$4,862.72
	2	$29.00	$7,598.00
	3	$18.00	$4,716.00
	4	$15.50	$4,061.00
Ref #34	**519E11100**	**PATCHING CONCRETE STRUCTURE, (58 SF)**	
	Awd	$187.36	$10,866.88
	2	$150.00	$8,700.00
	3	$225.00	$13,050.00
	4	$225.00	$13,050.00
Ref #35	**848E10100**	**LATEX MODIFIED CONCRETE OVERLAY USING HYDRODEMOLIT, (563 SY)**	
	Awd	$182.24	$102,601.12
	2	$180.00	$101,340.00
	3	$225.00	$126,675.00
	4	$190.00	$106,970.00
Ref #36	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (563 SY)**	
	Awd	$72.61	$40,879.43
	2	$80.00	$45,040.00
	3	$110.00	$61,930.00
	4	$185.00	$104,155.00
Ref #37	**848E30100**	**LATEX MODIFIED CONCRETE OVERLAY (VARIABLE THICKNES, (11 CY)**	
	Awd	$1,177.50	$12,952.50
	2	$1,100.00	$12,100.00
	3	$875.00	$9,625.00
	4	$785.00	$8,635.00
Ref #38	**848E50000**	**HAND CHIPPING, (20 SY)**	
	Awd	$255.75	$5,115.00
	2	$145.00	$2,900.00
	3	$100.00	$2,000.00
	4	$110.00	$2,200.00
Ref #39	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$7,323.00	$7,323.00
	2	$5,500.00	$5,500.00
	3	$500.00	$500.00
	4	$500.00	$500.00
Ref #40	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (T = 1.75"), (563 SY)**	
	Awd	$14.16	$7,972.08
	2	$18.00	$10,134.00
	3	$22.00	$12,386.00
	4	$20.00	$11,260.00
Ref #100	**848E30101**	**LATEX MODIFIED CONCRETE OVERLAY (VARIABLE THICKNES, (12 CY)**	
	Awd	$1,177.50	$14,130.00
	2	$1,000.00	$12,000.00
	3	$325.00	$3,900.00
	4	$1,900.00	$22,800.00

Section 7 - STRUCTURE REPAIR (ALL-30-10.72LT or SFN - Totals

Awd	**$242,273.15**
2	**$244,305.00**
3	**$268,764.50**
4	**$308,141.50**

Ref #41	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (364 SY)**	
	Awd	$10.43	$3,796.52
	2	$18.00	$6,552.00
	3	$15.25	$5,551.00
	4	$15.25	$5,551.00
Ref #42	**516E31010**	**2" DEEP JOINT SEALER, (131 FT)**	
	Awd	$28.44	$3,725.64
	2	$27.00	$3,537.00
	3	$20.00	$2,620.00
	4	$25.50	$3,340.50
Ref #43	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (211 FT)**	
	Awd	$144.38	$30,464.18
	2	$155.00	$32,705.00
	3	$137.50	$29,012.50
	4	$137.50	$29,012.50
Ref #44	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (262 FT)**	
	Awd	$18.56	$4,862.72
	2	$29.00	$7,598.00
	3	$18.00	$4,716.00
	4	$15.50	$4,061.00
Ref #45	**848E10100**	**LATEX MODIFIED CONCRETE OVERLAY USING HYDRODEMOLIT, (768 SY)**	
	Awd	$169.57	$130,229.76
	2	$175.00	$134,400.00
	3	$200.00	$153,600.00
	4	$190.00	$145,920.00
Ref #46	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (768 SY)**	
	Awd	$55.70	$42,777.60
	2	$67.00	$51,456.00
	3	$95.00	$72,960.00
	4	$185.00	$142,080.00
Ref #47	**848E30100**	**LATEX MODIFIED CONCRETE OVERLAY (VARIABLE THICKNES, (15 CY)**	
	Awd	$1,177.50	$17,662.50
	2	$1,100.00	$16,500.00
	3	$875.00	$13,125.00
	4	$785.00	$11,775.00
Ref #48	**848E50000**	**HAND CHIPPING, (27 SY)**	
	Awd	$245.19	$6,620.13
	2	$145.00	$3,915.00
	3	$100.00	$2,700.00
	4	$110.00	$2,970.00
Ref #49	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$7,323.00	$7,323.00
	2	$5,500.00	$5,500.00
	3	$500.00	$500.00
	4	$500.00	$500.00
Ref #50	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (T = 1.75"), (768 SY)**	
	Awd	$12.69	$9,745.92
	2	$18.00	$13,824.00
	3	$22.00	$16,896.00
	4	$20.00	$15,360.00

Ref #101	**848E30101**	**LATEX MODIFIED CONCRETE OVERLAY (VARIABLE THICKNES, (12 CY)**	
	Awd	$1,177.50	$14,130.00
	2	$1,000.00	$12,000.00
	3	$325.00	$3,900.00
	4	$1,900.00	$22,800.00

Section 8 - STRUCTURE REPAIR (ALL-30-10.72RT or SFN - Totals

Awd	**$271,337.97**
2	**$287,987.00**
3	**$305,580.50**
4	**$383,370.00**

Ref #51	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1840 SY)**	
	Awd	$10.42	$19,172.80
	2	$12.00	$22,080.00
	3	$15.25	$28,060.00
	4	$15.25	$28,060.00
Ref #52	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (77 SF)**	
	Awd	$187.36	$14,426.72
	2	$150.00	$11,550.00
	3	$225.00	$17,325.00
	4	$225.00	$17,325.00
Ref #53	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK, (100 SY)**	
	Awd	$573.45	$57,345.00
	2	$485.00	$48,500.00
	3	$600.00	$60,000.00
	4	$750.00	$75,000.00

Section 9 - STRUCTURE REPAIR (ALL-309-11.11 or SFN 0 - Totals

Awd	**$90,944.52**
2	**$82,130.00**
3	**$105,385.00**
4	**$120,385.00**

Ref #54	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,500.00	$8,500.00
	3	$7,500.00	$7,500.00
	4	$4,000.00	$4,000.00
Ref #55	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,275.64	$15,275.64
	2	$22,000.00	$22,000.00
	3	$27,500.00	$27,500.00
	4	$10,000.00	$10,000.00
Ref #56	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$50,120.41	$50,120.41
	2	$70,000.00	$70,000.00
	3	$82,500.00	$82,500.00
	4	$60,000.00	$60,000.00

Ref #57	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$59,947.65	$59,947.65
	2	$95,000.00	$95,000.00
	3	$65,000.00	$65,000.00
	4	$72,500.00	$72,500.00

Section 10 - INCIDENTALS - Totals

Awd	**$130,343.70**
2	**$195,500.00**
3	**$182,500.00**
4	**$146,500.00**