Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260501
PID 110999
GEA-SR 87-03.18 Replace
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 11/12/2026
Completion Date: 10/31/2027

Contract Awarded To: J D WILLIAMSON CONSTRUCTION CO INC
Award Amount: $2,236,333.90

Engineer's Estimate: $2,600,000.00

Bidder 1
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $2,236,333.90

Bidder 2
PERK COMPANY INC
4900 CRAYTON AVE
Cuyahoga
CLEVELAND, OH 44104
Bid $2,596,270.99

Bidder 3
FECHKO EXCAVATING LLC
865 WEST LIBERTY STREET, SUITE 120
Medina
MEDINA, OH 44256
Bid $2,600,048.54

Bidder 4
UNION INDUSTRIAL CONTRACTORS INC
1800 EAST 21ST STREET
Ashtabula
ASHTABULA, OH 44004
Bid $2,994,061.50

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$18,561.32	$18,561.32
	3	$11,790.00	$11,790.00
	4	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1179 SY)**	
	Awd	$22.00	$25,938.00
	2	$42.38	$49,966.02
	3	$20.00	$23,580.00
	4	$40.00	$47,160.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (512.5 FT)**	
	Awd	$2.00	$1,025.00
	2	$10.95	$5,611.88
	3	$2.00	$1,025.00
	4	$3.00	$1,537.50
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (3 EACH)**	
	Awd	$180.00	$540.00
	2	$796.35	$2,389.05
	3	$510.00	$1,530.00
	4	$500.00	$1,500.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$115.00	$115.00
	2	$796.35	$796.35
	3	$510.00	$510.00
	4	$500.00	$500.00
Ref #6	**203E10000**	**EXCAVATION, (1692 CY)**	
	Awd	$35.00	$59,220.00
	2	$38.11	$64,482.12
	3	$36.00	$60,912.00
	4	$65.00	$109,980.00
Ref #7	**203E20000**	**EMBANKMENT, (520 CY)**	
	Awd	$22.00	$11,440.00
	2	$11.73	$6,099.60
	3	$77.00	$40,040.00
	4	$75.00	$39,000.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (1497 SY)**	
	Awd	$5.00	$7,485.00
	2	$1.48	$2,215.56
	3	$7.00	$10,479.00
	4	$5.00	$7,485.00
Ref #9	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (5.18 STA)**	
	Awd	$465.00	$2,408.70
	2	$481.70	$2,495.21
	3	$1,960.00	$10,152.80
	4	$450.00	$2,331.00
Ref #10	**209E60201**	**LINEAR GRADING, AS PER PLAN, (2.17 STA)**	
	Awd	$250.00	$542.50
	2	$826.42	$1,793.33
	3	$1,082.00	$2,347.94
	4	$500.00	$1,085.00

Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (212.5 FT)**	
	Awd	$35.00	$7,437.50
	2	$38.50	$8,181.25
	3	$39.28	$8,347.00
	4	$35.00	$7,437.50
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (4 EACH)**	
	Awd	$3,040.00	$12,160.00
	2	$2,975.00	$11,900.00
	3	$3,035.27	$12,141.08
	4	$3,000.00	$12,000.00
Ref #13	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$3,300.00	$13,200.00
	2	$1,750.00	$7,000.00
	3	$1,785.45	$7,141.80
	4	$3,300.00	$13,200.00
Ref #14	**620E70000**	**DELINEATOR, MISC.: TYPE C, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$90.00	$180.00
	3	$71.00	$142.00
	4	$70.00	$140.00
Ref #15	**620E70000**	**DELINEATOR, MISC.: TYPE D, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$90.00	$180.00
	3	$71.00	$142.00
	4	$70.00	$140.00
Ref #16	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$738.05	$738.05
	3	$875.00	$875.00
	4	$1,500.00	$1,500.00
Ref #17	**690E71000**	**SPECIAL - ASBESTOS ABATEMENT: WORK INVOLVING ASBES, (LUMP SUM)**	
	Awd	$1.00	$1.00
	2	$500.00	$500.00
	3	$1,895.00	$1,895.00
	4	$10,000.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$161,872.70**
2	**$183,089.74**
3	**$193,050.62**
4	**$264,996.00**

Ref #18	**659E00100**	**SOIL ANALYSIS TEST, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$500.00	$500.00
	3	$82.00	$82.00
	4	$200.00	$200.00
Ref #19	**659E00300**	**TOPSOIL, (388 CY)**	
	Awd	$75.00	$29,100.00
	2	$102.61	$39,812.68
	3	$99.00	$38,412.00
	4	$85.00	$32,980.00

Ref #20	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (3498 SY)**	
	Awd	$2.50	$8,745.00
	2	$2.72	$9,514.56
	3	$3.00	$10,494.00
	4	$3.00	$10,494.00
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (175 SY)**	
	Awd	$1.00	$175.00
	2	$1.24	$217.00
	3	$3.00	$525.00
	4	$2.00	$350.00
Ref #22	**659E15000**	**INTER-SEEDING, (175 SY)**	
	Awd	$1.00	$175.00
	2	$1.24	$217.00
	3	$3.00	$525.00
	4	$1.00	$175.00
Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (0.5 TON)**	
	Awd	$450.00	$225.00
	2	$1,865.24	$932.62
	3	$1,000.00	$500.00
	4	$1,000.00	$500.00
Ref #24	**659E31000**	**LIME, (0.74 ACRE)**	
	Awd	$30.00	$22.20
	2	$1,890.46	$1,398.94
	3	$250.00	$185.00
	4	$50.00	$37.00
Ref #25	**659E35000**	**WATER, (19 MGAL)**	
	Awd	$2.00	$38.00
	2	$124.35	$2,362.65
	3	$20.00	$380.00
	4	$25.00	$475.00
Ref #26	**659E40000**	**MOWING, (8 MSF)**	
	Awd	$5.00	$40.00
	2	$100.00	$800.00
	3	$145.00	$1,160.00
	4	$50.00	$400.00
Ref #27	**832E30000**	**EROSION CONTROL, (39720 EACH)**	
	Awd	$1.00	$39,720.00
	2	$1.00	$39,720.00
	3	$1.00	$39,720.00
	4	$1.00	$39,720.00
Ref #100	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$11,500.00	$11,500.00
	2	$6,120.00	$6,120.00
	3	$6,040.00	$6,040.00
	4	$8,000.00	$8,000.00
Ref #101	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$12,700.00	$12,700.00
	2	$12,480.00	$12,480.00
	3	$10,320.00	$10,320.00
	4	$13,000.00	$13,000.00

Ref #103	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,700.00	$3,700.00
	2	$3,700.00	$3,700.00
	3	$3,802.00	$3,802.00
	4	$2,500.00	$2,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$106,290.20**
2	**$117,775.45**
3	**$112,145.00**
4	**$108,831.00**

Ref #28	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (370 CY)**	
	Awd	$165.00	$61,050.00
	2	$164.92	$61,020.40
	3	$215.00	$79,550.00
	4	$375.00	$138,750.00
Ref #29	**605E31100**	**AGGREGATE DRAINS, (92 FT)**	
	Awd	$19.00	$1,748.00
	2	$21.25	$1,955.00
	3	$37.00	$3,404.00
	4	$90.00	$8,280.00
Ref #30	**611E00900**	**6" CONDUIT, TYPE B, (150 FT)**	
	Awd	$25.00	$3,750.00
	2	$12.59	$1,888.50
	3	$36.00	$5,400.00
	4	$100.00	$15,000.00
Ref #31	**611E01100**	**6" CONDUIT, TYPE C, (50 FT)**	
	Awd	$25.00	$1,250.00
	2	$12.58	$629.00
	3	$36.00	$1,800.00
	4	$100.00	$5,000.00
Ref #32	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$10.00	$500.00
	2	$12.58	$629.00
	3	$36.00	$1,800.00
	4	$100.00	$5,000.00
Ref #33	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$20.00	$1,000.00
	2	$12.58	$629.00
	3	$36.00	$1,800.00
	4	$100.00	$5,000.00
Ref #34	**611E01800**	**8" CONDUIT, TYPE B, (50 FT)**	
	Awd	$60.00	$3,000.00
	2	$13.20	$660.00
	3	$50.00	$2,500.00
	4	$110.00	$5,500.00
Ref #35	**611E02000**	**8" CONDUIT, TYPE C, (50 FT)**	
	Awd	$50.00	$2,500.00
	2	$13.20	$660.00
	3	$50.00	$2,500.00
	4	$110.00	$5,500.00

Section 3 - DRAINAGE - Totals

Awd	**$74,798.00**
2	**$68,070.90**
3	**$98,754.00**
4	**$188,030.00**

Ref #36	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN (1, (267 SY)**	
	Awd	$20.00	$5,340.00
	2	$18.00	$4,806.00
	3	$35.00	$9,345.00
	4	$35.00	$9,345.00
Ref #37	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (285 CY)**	
	Awd	$265.00	$75,525.00
	2	$260.00	$74,100.00
	3	$374.50	$106,732.50
	4	$370.00	$105,450.00
Ref #38	**304E20000**	**AGGREGATE BASE, (307 CY)**	
	Awd	$110.00	$33,770.00
	2	$82.26	$25,253.82
	3	$118.00	$36,226.00
	4	$150.00	$46,050.00
Ref #39	**407E20000**	**NON-TRACKING TACK COAT, (269 GAL)**	
	Awd	$5.00	$1,345.00
	2	$5.00	$1,345.00
	3	$4.00	$1,076.00
	4	$5.00	$1,345.00
Ref #40	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (103 CY)**	
	Awd	$420.00	$43,260.00
	2	$415.00	$42,745.00
	3	$612.15	$63,051.45
	4	$605.00	$62,315.00
Ref #41	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (15 CY)**	
	Awd	$605.00	$9,075.00
	2	$595.00	$8,925.00
	3	$632.56	$9,488.40
	4	$625.00	$9,375.00
Ref #42	**609E24000**	**CURB, TYPE 4-A, (73 FT)**	
	Awd	$15.00	$1,095.00
	2	$38.38	$2,801.74
	3	$38.00	$2,774.00
	4	$75.00	$5,475.00
Ref #43	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (2 CY)**	
	Awd	$460.00	$920.00
	2	$1,188.45	$2,376.90
	3	$765.00	$1,530.00
	4	$175.00	$350.00
Ref #44	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (78 LB)**	
	Awd	$8.00	$624.00
	2	$8.00	$624.00
	3	$10.20	$795.60
	4	$10.00	$780.00

Section 4 - PAVEMENT - Totals

Awd	**$170,954.00**
2	**$162,977.46**
3	**$231,018.95**
4	**$240,485.00**

Ref #45	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (16 EACH)**	
	Awd	$13.00	$208.00
	2	$13.00	$208.00
	3	$13.26	$212.16
	4	$15.00	$240.00
Ref #46	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (37.5 FT)**	
	Awd	$15.00	$562.50
	2	$15.00	$562.50
	3	$15.30	$573.75
	4	$15.00	$562.50
Ref #47	**630E80100**	**SIGN, FLAT SHEET, (1 SF)**	
	Awd	$55.00	$55.00
	2	$55.00	$55.00
	3	$56.11	$56.11
	4	$55.00	$55.00
Ref #48	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN FOR DISPOSAL, (4 EACH)**	
	Awd	$40.00	$160.00
	2	$40.00	$160.00
	3	$40.81	$163.24
	4	$40.00	$160.00
Ref #49	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION FOR , (2 EACH)**	
	Awd	$125.00	$250.00
	2	$125.00	$250.00
	3	$127.53	$255.06
	4	$125.00	$250.00
Ref #50	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT FOR DISPOSA, (6 EACH)**	
	Awd	$50.00	$300.00
	2	$50.00	$300.00
	3	$51.01	$306.06
	4	$50.00	$300.00
Ref #51	**646E10010**	**EDGE LINE, 6", (0.33 MILE)**	
	Awd	$6,620.00	$2,184.60
	2	$6,500.00	$2,145.00
	3	$6,631.67	$2,188.45
	4	$6,500.00	$2,145.00
Ref #52	**646E10200**	**CENTER LINE, (0.17 MILE)**	
	Awd	$9,700.00	$1,649.00
	2	$9,500.00	$1,615.00
	3	$9,692.41	$1,647.71
	4	$9,500.00	$1,615.00
Ref #53	**646E50300**	**REMOVAL OF PAVEMENT MARKING, (0.5 MILE)**	
	Awd	$5,615.00	$2,807.50
	2	$5,500.00	$2,750.00
	3	$5,611.42	$2,805.71
	4	$5,500.00	$2,750.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$8,176.60**
2	**$8,045.50**
3	**$8,208.25**
4	**$8,077.50**

Ref #54	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (24 HOUR)**	
	Awd	$100.00	$2,400.00
	2	$125.00	$3,000.00
	3	$85.00	$2,040.00
	4	$80.00	$1,920.00
Ref #55	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (4 EACH)**	
	Awd	$12,000.00	$48,000.00
	2	$12,500.00	$50,000.00
	3	$12,753.00	$51,012.00
	4	$12,500.00	$50,000.00
Ref #56	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (6 EACH)**	
	Awd	$2,550.00	$15,300.00
	2	$2,400.00	$14,400.00
	3	$2,020.00	$12,120.00
	4	$2,550.00	$15,300.00
Ref #57	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$200.00	$1,000.00
	2	$200.00	$1,000.00
	3	$204.05	$1,020.25
	4	$5.00	$25.00
Ref #58	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (BIDIRECTIONAL), (45 EACH)**	
	Awd	$13.00	$585.00
	2	$12.00	$540.00
	3	$12.24	$550.80
	4	$12.00	$540.00
Ref #59	**614E13360**	**OBJECT MARKER, TWO WAY, (45 EACH)**	
	Awd	$20.00	$900.00
	2	$22.00	$990.00
	3	$22.45	$1,010.25
	4	$22.00	$990.00
Ref #60	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$1,220.00	$9,760.00
	2	$1,276.70	$10,213.60
	3	$1,224.31	$9,794.48
	4	$1,200.00	$9,600.00
Ref #61	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.36 MILE)**	
	Awd	$18,850.00	$6,786.00
	2	$18,500.00	$6,660.00
	3	$18,874.75	$6,794.91
	4	$18,500.00	$6,660.00
Ref #62	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (0.94 MILE)**	
	Awd	$8,510.00	$7,999.40
	2	$8,350.00	$7,849.00
	3	$8,519.15	$8,008.00
	4	$8,350.00	$7,849.00

Ref #63	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (48 FT)**	
	Awd	$12.00	$576.00
	2	$12.00	$576.00
	3	$12.24	$587.52
	4	$12.00	$576.00
Ref #64	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (159 SY)**	
	Awd	$155.00	$24,645.00
	2	$153.30	$24,374.70
	3	$80.20	$12,751.80
	4	$300.00	$47,700.00
Ref #65	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1720 FT)**	
	Awd	$34.00	$58,480.00
	2	$17.52	$30,134.40
	3	$26.00	$44,720.00
	4	$35.00	$60,200.00
Ref #66	**622E41110**	**PORTABLE BARRIER, ANCHORED, (370 FT)**	
	Awd	$40.00	$14,800.00
	2	$43.65	$16,150.50
	3	$26.00	$9,620.00
	4	$45.00	$16,650.00
Ref #67	**630E97800**	**SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED,, (50 SF)**	
	Awd	$30.00	$1,500.00
	2	$30.00	$1,500.00
	3	$30.61	$1,530.50
	4	$30.00	$1,500.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$192,731.40**
2	**$167,388.20**
3	**$161,560.51**
4	**$219,510.00**

Ref #68	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$146,115.09	$146,115.09
	3	$148,500.00	$148,500.00
	4	$275,000.00	$275,000.00
Ref #69	**202E23500**	**WEARING COURSE REMOVED, (451 SY)**	
	Awd	$1.00	$451.00
	2	$1.00	$451.00
	3	$5.50	$2,480.50
	4	$15.00	$6,765.00
Ref #70	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$59,016.31	$59,016.31
	3	$85,000.00	$85,000.00
	4	$50,000.00	$50,000.00
Ref #71	**503E21100**	**UNCLASSIFIED EXCAVATION, (136 CY)**	
	Awd	$300.00	$40,800.00
	2	$60.21	$8,188.56
	3	$375.00	$51,000.00
	4	$250.00	$34,000.00

Ref #72	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$205,000.00	$205,000.00
	3	$87,000.00	$87,000.00
	4	$50,000.00	$50,000.00
Ref #73	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (1925 FT)**	
	Awd	$50.00	$96,250.00
	2	$63.42	$122,083.50
	3	$53.11	$102,236.75
	4	$60.00	$115,500.00
Ref #74	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (1815 FT)**	
	Awd	$27.00	$49,005.00
	2	$2.00	$3,630.00
	3	$4.85	$8,802.75
	4	$70.00	$127,050.00
Ref #75	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (51324 LB)**	
	Awd	$1.70	$87,250.80
	2	$1.96	$100,595.04
	3	$2.51	$128,823.24
	4	$1.75	$89,817.00
Ref #76	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (2284 FT)**	
	Awd	$2.30	$5,253.20
	2	$2.72	$6,212.48
	3	$2.68	$6,121.12
	4	$2.50	$5,710.00
Ref #77	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (155 CY)**	
	Awd	$1,110.00	$172,050.00
	2	$1,462.62	$226,706.10
	3	$1,367.70	$211,993.50
	4	$1,200.00	$186,000.00
Ref #78	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (24 CY)**	
	Awd	$1,445.00	$34,680.00
	2	$1,804.35	$43,304.40
	3	$1,123.47	$26,963.28
	4	$1,600.00	$38,400.00
Ref #79	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (127 CY)**	
	Awd	$720.00	$91,440.00
	2	$786.29	$99,858.83
	3	$1,094.41	$138,990.07
	4	$1,100.00	$139,700.00
Ref #80	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (401 SY)**	
	Awd	$31.00	$12,431.00
	2	$34.87	$13,982.87
	3	$76.00	$30,476.00
	4	$80.00	$32,080.00
Ref #81	**512E33000**	**TYPE 2 WATERPROOFING, (8 SY)**	
	Awd	$80.00	$640.00
	2	$99.30	$794.40
	3	$59.00	$472.00
	4	$150.00	$1,200.00

Ref #82	**515E15070**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (6 EACH)**	
	Awd	$50,000.00	$300,000.00
	2	$56,665.95	$339,995.70
	3	$56,000.00	$336,000.00
	4	$65,000.00	$390,000.00
Ref #83	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (15 EACH)**	
	Awd	$2,050.00	$30,750.00
	2	$1,719.65	$25,794.75
	3	$3,500.00	$52,500.00
	4	$1,750.00	$26,250.00
Ref #84	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (88 SF)**	
	Awd	$6.00	$528.00
	2	$11.50	$1,012.00
	3	$3.00	$264.00
	4	$25.00	$2,200.00
Ref #85	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (88 SF)**	
	Awd	$8.00	$704.00
	2	$12.13	$1,067.44
	3	$4.00	$352.00
	4	$25.00	$2,200.00
Ref #86	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (54 SF)**	
	Awd	$10.00	$540.00
	2	$20.68	$1,116.72
	3	$5.00	$270.00
	4	$35.00	$1,890.00
Ref #87	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (416 SF)**	
	Awd	$17.00	$7,072.00
	2	$53.33	$22,185.28
	3	$41.00	$17,056.00
	4	$25.00	$10,400.00
Ref #88	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$2,400.00	$28,800.00
	2	$3,724.04	$44,688.48
	3	$3,083.00	$36,996.00
	4	$3,000.00	$36,000.00
Ref #89	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (103 CY)**	
	Awd	$150.00	$15,450.00
	2	$116.07	$11,955.21
	3	$148.00	$15,244.00
	4	$150.00	$15,450.00
Ref #90	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (140 FT)**	
	Awd	$22.00	$3,080.00
	2	$22.61	$3,165.40
	3	$16.00	$2,240.00
	4	$30.00	$4,200.00
Ref #91	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (64 FT)**	
	Awd	$24.00	$1,536.00
	2	$22.61	$1,447.04
	3	$18.00	$1,152.00
	4	$30.00	$1,920.00

Ref #92	**526E15000**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), (178 SY)**	
	Awd	$400.00	$71,200.00
	2	$463.17	$82,444.26
	3	$581.00	$103,418.00
	4	$400.00	$71,200.00
Ref #93	**526E90010**	**TYPE A INSTALLATION, (80 FT)**	
	Awd	$240.00	$19,200.00
	2	$322.85	$25,828.00
	3	$298.00	$23,840.00
	4	$300.00	$24,000.00
Ref #94	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (34 CF)**	
	Awd	$950.00	$32,300.00
	2	$600.00	$20,400.00
	3	$560.00	$19,040.00
	4	$800.00	$27,200.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (GEA-S.R. 87 - Totals

Awd	**$1,346,411.00**
2	**$1,617,038.86**
3	**$1,637,231.21**
4	**$1,764,132.00**

Ref #95	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$25,000.00	$25,000.00
	3	$21,400.00	$21,400.00
	4	$25,000.00	$25,000.00
Ref #96	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$78,908.88	$78,908.88
	3	$30,100.00	$30,100.00
	4	$40,000.00	$40,000.00
Ref #97	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (4 MNTH)**	
	Awd	$2,275.00	$9,100.00
	2	$7,244.00	$28,976.00
	3	$1,370.00	$5,480.00
	4	$2,500.00	$10,000.00
Ref #98	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$26,000.00	$26,000.00
	3	$24,200.00	$24,200.00
	4	$25,000.00	$25,000.00
Ref #99	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$110,000.00	$110,000.00
	2	$113,000.00	$113,000.00
	3	$76,900.00	$76,900.00
	4	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$175,100.00**
2	**$271,884.88**
3	**$158,080.00**
4	**$200,000.00**