Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260505
PID 114957
LOR-SR 252-03.65
Federal
Type: CULVERT REPLACEMENT
Letting Date: 11/12/2026
Completion Date: 7/30/2027

Contract Awarded To: CRAWFORD CONSTRUCTION COMPANY INC
Award Amount: $508,373.32

Engineer's Estimate: $515,000.00

Bidder 1
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $508,373.32

Bidder 2
TK EXCAVATING & GRADING LLC
6624 SODOM HUTCHINGS RD
Trumbull
GIRARD, OH 44420
Bid $515,135.35

Bidder 3
EIUS COMPANY
PO BOX 133
Huron
NEW LONDON, OH 44851
Bid $552,997.33

Bidder 4
Grassbaugh LLC
13619 Township Rd 20
Holmes
Glenmont, Oh 44628
Bid $617,505.51

Bidder 5
FECHKO EXCAVATING LLC
865 WEST LIBERTY STREET, SUITE 120
Medina
MEDINA, OH 44256
Bid $649,936.30

Bidder 6
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $695,395.11

Bidder 7
FABRIZI TRUCKING & PAVING CO INC
20389 FIRST AVE.
Cuyahoga
MIDDLEBURG HEIGHTS, OH 44130
Bid $846,072.35

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$16,976.00	$16,976.00
	3	$6,192.00	$6,192.00
	4	$5,000.00	$5,000.00
	5	$17,000.00	$17,000.00
	6	$16,738.79	$16,738.79
	7	$5,000.00	$5,000.00
Ref #2	**201E20010**	**SPECIAL - TREE REMOVED, 3"-12" DIAMETER, (9 EACH)**	
	Awd	$490.00	$4,410.00
	2	$0.15	$1.35
	3	$175.44	$1,578.96
	4	$150.00	$1,350.00
	5	$145.00	$1,305.00
	6	$115.79	$1,042.11
	7	$160.00	$1,440.00
Ref #3	**201E21800**	**TREE REMOVED, 18" DIAMETER, (13 EACH)**	
	Awd	$350.00	$4,550.00
	2	$0.10	$1.30
	3	$529.62	$6,885.06
	4	$600.00	$7,800.00
	5	$550.00	$7,150.00
	6	$231.58	$3,010.54
	7	$605.00	$7,865.00
Ref #4	**201E26500**	**STUMP REMOVED, 18" DIAMETER, (1 EACH)**	
	Awd	$460.00	$460.00
	2	$1.15	$1.15
	3	$387.00	$387.00
	4	$2,000.00	$2,000.00
	5	$215.00	$215.00
	6	$115.79	$115.79
	7	$240.00	$240.00
Ref #5	**201E26510**	**STUMP REMOVED, 30" DIAMETER, (1 EACH)**	
	Awd	$600.00	$600.00
	2	$1.15	$1.15
	3	$645.00	$645.00
	4	$2,500.00	$2,500.00
	5	$315.00	$315.00
	6	$289.47	$289.47
	7	$350.00	$350.00
Ref #6	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$14,400.00	$14,400.00
	2	$26,070.00	$26,070.00
	3	$7,740.00	$7,740.00
	4	$45,000.00	$45,000.00
	5	$97,200.00	$97,200.00
	6	$22,165.22	$22,165.22
	7	$60,840.00	$60,840.00

Ref #7	**202E23000**	**PAVEMENT REMOVED, (276 SY)**	
	Awd	$12.00	$3,312.00
	2	$11.75	$3,243.00
	3	$5.16	$1,424.16
	4	$17.00	$4,692.00
	5	$27.75	$7,659.00
	6	$27.93	$7,708.68
	7	$16.00	$4,416.00
Ref #8	**203E10000**	**EXCAVATION, (69 CY)**	
	Awd	$43.00	$2,967.00
	2	$28.00	$1,932.00
	3	$12.90	$890.10
	4	$75.00	$5,175.00
	5	$45.50	$3,139.50
	6	$28.95	$1,997.55
	7	$20.00	$1,380.00
Ref #9	**203E20000**	**EMBANKMENT, (1234 CY)**	
	Awd	$34.00	$41,956.00
	2	$29.00	$35,786.00
	3	$53.60	$66,142.40
	4	$38.00	$46,892.00
	5	$17.00	$20,978.00
	6	$34.74	$42,869.16
	7	$36.00	$44,424.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (319 SY)**	
	Awd	$2.30	$733.70
	2	$3.50	$1,116.50
	3	$2.58	$823.02
	4	$5.00	$1,595.00
	5	$3.00	$957.00
	6	$3.47	$1,106.93
	7	$2.00	$638.00
Ref #11	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (1 EACH)**	
	Awd	$2,660.00	$2,660.00
	2	$1.15	$1.15
	3	$3,064.50	$3,064.50
	4	$5,000.00	$5,000.00
	5	$785.00	$785.00
	6	$2,894.74	$2,894.74
	7	$850.00	$850.00
Ref #12	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$930.00	$930.00
	2	$1.15	$1.15
	3	$1,890.00	$1,890.00
	4	$4,000.00	$4,000.00
	5	$153.00	$153.00
	6	$5,789.47	$5,789.47
	7	$3,500.00	$3,500.00

Ref #13	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$930.00	$930.00
	2	$1.15	$1.15
	3	$1,890.00	$1,890.00
	4	$4,000.00	$4,000.00
	5	$153.00	$153.00
	6	$5,789.47	$5,789.47
	7	$3,500.00	$3,500.00

Section 1 - ROADWAY - Totals

Awd	**$80,908.70**
2	**$85,131.90**
3	**$99,552.20**
4	**$135,004.00**
5	**$157,009.50**
6	**$111,517.92**
7	**$134,443.00**

Ref #14	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (115 CY)**	
	Awd	$150.00	$17,250.00
	2	$166.00	$19,090.00
	3	$180.01	$20,701.15
	4	$175.00	$20,125.00
	5	$153.00	$17,595.00
	6	$292.27	$33,611.05
	7	$240.00	$27,600.00
Ref #15	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$59.00	$118.00
	3	$105.00	$210.00
	4	$100.00	$200.00
	5	$55.00	$110.00
	6	$289.47	$578.94
	7	$200.00	$400.00
Ref #16	**659E00300**	**TOPSOIL, (141 CY)**	
	Awd	$41.00	$5,781.00
	2	$36.00	$5,076.00
	3	$71.40	$10,067.40
	4	$40.00	$5,640.00
	5	$83.00	$11,703.00
	6	$75.26	$10,611.66
	7	$60.00	$8,460.00
Ref #17	**659E10000**	**SEEDING AND MULCHING, (1266 SY)**	
	Awd	$4.00	$5,064.00
	2	$4.50	$5,697.00
	3	$3.99	$5,051.34
	4	$3.00	$3,798.00
	5	$3.60	$4,557.60
	6	$4.63	$5,861.58
	7	$4.00	$5,064.00

Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (63 SY)**	
	Awd	$2.00	$126.00
	2	$3.50	$220.50
	3	$2.10	$132.30
	4	$3.00	$189.00
	5	$3.60	$226.80
	6	$2.32	$146.16
	7	$2.00	$126.00
Ref #19	**659E15000**	**INTER-SEEDING, (63 SY)**	
	Awd	$0.11	$6.93
	2	$1.25	$78.75
	3	$0.11	$6.93
	4	$3.00	$189.00
	5	$3.60	$226.80
	6	$2.32	$146.16
	7	$2.00	$126.00
Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.18 TON)**	
	Awd	$2,200.00	$396.00
	2	$1,230.00	$221.40
	3	$1,092.00	$196.56
	4	$8,000.00	$1,440.00
	5	$1,480.00	$266.40
	6	$2,200.00	$396.00
	7	$800.00	$144.00
Ref #21	**659E31000**	**LIME, (0.26 ACRE)**	
	Awd	$476.00	$123.76
	2	$44.50	$11.57
	3	$35.69	$9.28
	4	$3,500.00	$910.00
	5	$1,500.00	$390.00
	6	$578.96	$150.53
	7	$600.00	$156.00
Ref #22	**659E35000**	**WATER, (7.01 MGAL)**	
	Awd	$3.00	$21.03
	2	$1.50	$10.52
	3	$1.05	$7.36
	4	$1.00	$7.01
	5	$50.00	$350.50
	6	$17.35	$121.62
	7	$10.00	$70.10
Ref #23	**670E00520**	**SLOPE EROSION PROTECTION MAT, TYPE B, (331 SY)**	
	Awd	$3.60	$1,191.60
	2	$28.00	$9,268.00
	3	$3.52	$1,165.12
	4	$8.00	$2,648.00
	5	$5.50	$1,820.50
	6	$4.63	$1,532.53
	7	$5.00	$1,655.00

Ref #24	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
	6	$1.00	$5,000.00
	7	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$35,160.32**
2	**$44,791.74**
3	**$42,547.44**
4	**$40,146.01**
5	**$42,246.60**
6	**$58,156.23**
7	**$48,801.10**

Ref #25	**605E31100**	**AGGREGATE DRAINS, (96 FT)**	
	Awd	$38.00	$3,648.00
	2	$83.00	$7,968.00
	3	$20.23	$1,942.08
	4	$22.00	$2,112.00
	5	$34.00	$3,264.00
	6	$34.74	$3,335.04
	7	$35.00	$3,360.00
Ref #26	**611E95000**	**10' X 5' CONDUIT, TYPE A, 706.05, (80 FT)**	
	Awd	$1,120.00	$89,600.00
	2	$1,377.00	$110,160.00
	3	$1,756.22	$140,497.60
	4	$1,800.00	$144,000.00
	5	$1,220.00	$97,600.00
	6	$1,785.76	$142,860.80
	7	$4,490.00	$359,200.00

Section 3 - DRAINAGE - Totals

Awd	**$93,248.00**
2	**$118,128.00**
3	**$142,439.68**
4	**$146,112.00**
5	**$100,864.00**
6	**$146,195.84**
7	**$362,560.00**

Ref #27	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 0" TO 3, (138 SY)**	
	Awd	$75.00	$10,350.00
	2	$35.00	$4,830.00
	3	$31.50	$4,347.00
	4	$37.00	$5,106.00
	5	$30.00	$4,140.00
	6	$34.74	$4,794.12
	7	$30.00	$4,140.00

Ref #28	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (76 CY)**	
	Awd	$348.00	$26,448.00
	2	$415.00	$31,540.00
	3	$358.05	$27,211.80
	4	$450.00	$34,200.00
	5	$350.00	$26,600.00
	6	$455.26	$34,599.76
	7	$341.00	$25,916.00
Ref #29	**304E20000**	**AGGREGATE BASE, (96 CY)**	
	Awd	$151.00	$14,496.00
	2	$95.00	$9,120.00
	3	$137.66	$13,215.36
	4	$100.00	$9,600.00
	5	$76.00	$7,296.00
	6	$115.79	$11,115.84
	7	$85.00	$8,160.00
Ref #30	**407E10000**	**TACK COAT, (62 GAL)**	
	Awd	$5.35	$331.70
	2	$29.50	$1,829.00
	3	$26.25	$1,627.50
	4	$2.75	$170.50
	5	$2.00	$124.00
	6	$2.32	$143.84
	7	$25.00	$1,550.00
Ref #31	**408E10001**	**PRIME COAT, AS PER PLAN, (74 GAL)**	
	Awd	$10.00	$740.00
	2	$14.00	$1,036.00
	3	$12.60	$932.40
	4	$9.00	$666.00
	5	$5.00	$370.00
	6	$5.79	$428.46
	7	$12.00	$888.00
Ref #32	**442E22001**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (37 CY)**	
	Awd	$749.00	$27,713.00
	2	$1,530.00	$56,610.00
	3	$1,366.05	$50,543.85
	4	$700.00	$25,900.00
	5	$1,250.00	$46,250.00
	6	$1,547.37	$57,252.69
	7	$1,301.00	$48,137.00

Section 4 - PAVEMENT - Totals

Awd	**$80,078.70**
2	**$104,965.00**
3	**$97,877.91**
4	**$75,642.50**
5	**$84,780.00**
6	**$108,334.71**
7	**$88,791.00**

Ref #33	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2 EACH)**	
	Awd	$115.00	$230.00
	2	$119.00	$238.00
	3	$20.64	$41.28
	4	$400.00	$800.00
	5	$50.00	$100.00
	6	$28.95	$57.90
	7	$750.00	$1,500.00
Ref #34	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (24 FT)**	
	Awd	$101.00	$2,424.00
	2	$29.50	$708.00
	3	$61.87	$1,484.88
	4	$35.00	$840.00
	5	$25.00	$600.00
	6	$70.53	$1,692.72
	7	$65.00	$1,560.00
Ref #35	**630E80100**	**SIGN, FLAT SHEET, (2 SF)**	
	Awd	$91.00	$182.00
	2	$119.00	$238.00
	3	$89.25	$178.50
	4	$55.00	$110.00
	5	$100.00	$200.00
	6	$82.11	$164.22
	7	$65.00	$130.00
Ref #36	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN FOR DISPOSAL, (3 EACH)**	
	Awd	$77.00	$231.00
	2	$30.50	$91.50
	3	$36.75	$110.25
	4	$40.00	$120.00
	5	$25.00	$75.00
	6	$28.95	$86.85
	7	$40.00	$120.00
Ref #37	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT FOR DISPOSA, (2 EACH)**	
	Awd	$115.00	$230.00
	2	$31.75	$63.50
	3	$42.00	$84.00
	4	$50.00	$100.00
	5	$25.00	$50.00
	6	$28.95	$57.90
	7	$50.00	$100.00
Ref #38	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.08 MILE)**	
	Awd	$10,700.00	$856.00
	2	$11,765.00	$941.20
	3	$12,185.25	$974.82
	4	$25,000.00	$2,000.00
	5	$10,000.00	$800.00
	6	$13,894.75	$1,111.58
	7	$25,000.00	$2,000.00

Ref #39	**642E00300**	**CENTER LINE, TYPE 1, (0.04 MILE)**	
	Awd	$16,050.00	$642.00
	2	$17,645.00	$705.80
	3	$16,259.25	$650.37
	4	$45,000.00	$1,800.00
	5	$15,000.00	$600.00
	6	$18,526.25	$741.05
	7	$45,000.00	$1,800.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,795.00**
2	**$2,986.00**
3	**$3,524.10**
4	**$5,770.00**
5	**$2,425.00**
6	**$3,912.22**
7	**$7,210.00**

Ref #40	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$9,100.00	$9,100.00
	2	$10,000.00	$10,000.00
	3	$12,363.83	$12,363.83
	4	$20,000.00	$20,000.00
	5	$8,500.00	$8,500.00
	6	$13,894.74	$13,894.74
	7	$26,000.00	$26,000.00
Ref #41	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$522.00	$2,088.00
	2	$1,147.00	$4,588.00
	3	$997.50	$3,990.00
	4	$1,200.00	$4,800.00
	5	$975.00	$3,900.00
	6	$1,273.68	$5,094.72
	7	$1,200.00	$4,800.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$11,188.00**
2	**$14,588.00**
3	**$16,353.83**
4	**$24,800.00**
5	**$12,400.00**
6	**$18,989.46**
7	**$30,800.00**

Ref #42	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,425.00	$1,425.00
	3	$9,607.65	$9,607.65
	4	$25,000.00	$25,000.00
	5	$25,000.00	$25,000.00
	6	$22,188.55	$22,188.55
	7	$17,500.00	$17,500.00

Ref #43	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$51,000.00	$51,000.00
	2	$6,953.00	$6,953.00
	3	$4,386.00	$4,386.00
	4	$15,000.00	$15,000.00
	5	$56,400.00	$56,400.00
	6	$8,469.00	$8,469.00
	7	$5,000.00	$5,000.00
Ref #44	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (4931 LB)**	
	Awd	$2.60	$12,820.60
	2	$1.20	$5,917.20
	3	$2.20	$10,848.20
	4	$3.50	$17,258.50
	5	$3.00	$14,793.00
	6	$4.05	$19,970.55
	7	$2.75	$13,560.25
Ref #45	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (16 CY)**	
	Awd	$1,316.00	$21,056.00
	2	$2,806.00	$44,896.00
	3	$1,704.94	$27,279.04
	4	$1,300.00	$20,800.00
	5	$1,840.00	$29,440.00
	6	$3,376.69	$54,027.04
	7	$1,425.00	$22,800.00
Ref #46	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (32 CY)**	
	Awd	$857.00	$27,424.00
	2	$530.00	$16,960.00
	3	$1,411.50	$45,168.00
	4	$800.00	$25,600.00
	5	$1,285.00	$41,120.00
	6	$1,301.13	$41,636.16
	7	$600.00	$19,200.00
Ref #47	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2.4 CY)**	
	Awd	$2,100.00	$5,040.00
	2	$1,505.00	$3,612.00
	3	$1,994.94	$4,787.86
	4	$2,600.00	$6,240.00
	5	$1,718.00	$4,123.20
	6	$2,315.79	$5,557.90
	7	$1,500.00	$3,600.00
Ref #48	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (48 SY)**	
	Awd	$45.00	$2,160.00
	2	$37.00	$1,776.00
	3	$42.66	$2,047.68
	4	$65.00	$3,120.00
	5	$62.00	$2,976.00
	6	$102.76	$4,932.48
	7	$68.00	$3,264.00

Ref #49	**512E33000**	**TYPE 2 WATERPROOFING, (248 SY)**	
	Awd	$33.00	$8,184.00
	2	$12.50	$3,100.00
	3	$31.73	$7,869.04
	4	$15.00	$3,720.00
	5	$19.00	$4,712.00
	6	$40.53	$10,051.44
	7	$34.00	$8,432.00
Ref #50	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (51 SF)**	
	Awd	$10.00	$510.00
	2	$0.01	$0.51
	3	$6.11	$311.61
	4	$17.50	$892.50
	5	$5.00	$255.00
	6	$11.58	$590.58
	7	$11.00	$561.00
Ref #51	**518E21220**	**POROUS BACKFILL, (LUMP SUM)**	
	Awd	$2,300.00	$2,300.00
	2	$3,854.00	$3,854.00
	3	$2,506.80	$2,506.80
	4	$5,000.00	$5,000.00
	5	$1,706.00	$1,706.00
	6	$5,789.60	$5,789.60
	7	$3,500.00	$3,500.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (LOR-25 - Totals

Awd	**$132,994.60**
2	**$88,493.71**
3	**$114,811.88**
4	**$122,631.00**
5	**$180,525.20**
6	**$173,213.30**
7	**$97,417.25**

Ref #52	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,800.00	$7,800.00
	2	$23,750.00	$23,750.00
	3	$6,826.92	$6,826.92
	4	$7,500.00	$7,500.00
	5	$6,160.00	$6,160.00
	6	$14,821.05	$14,821.05
	7	$4,000.00	$4,000.00
Ref #53	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$13,235.00	$13,235.00
	3	$2,838.00	$2,838.00
	4	$10,000.00	$10,000.00
	5	$2,060.00	$2,060.00
	6	$8,684.21	$8,684.21
	7	$10,000.00	$10,000.00

Ref #54	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$800.00	$2,400.00
	2	$588.00	$1,764.00
	3	$4,150.50	$12,451.50
	4	$3,300.00	$9,900.00
	5	$1,400.00	$4,200.00
	6	$1,736.84	$5,210.52
	7	$3,850.00	$11,550.00
Ref #55	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,400.00	$4,400.00
	2	$4,117.00	$4,117.00
	3	$3,810.00	$3,810.00
	4	$15,000.00	$15,000.00
	5	$5,841.00	$5,841.00
	6	$17,368.42	$17,368.42
	7	$20,500.00	$20,500.00
Ref #56	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$49,400.00	$49,400.00
	2	$13,185.00	$13,185.00
	3	$9,963.87	$9,963.87
	4	$25,000.00	$25,000.00
	5	$51,425.00	$51,425.00
	6	$28,991.23	$28,991.23
	7	$30,000.00	$30,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$70,000.00**
2	**$56,051.00**
3	**$35,890.29**
4	**$67,400.00**
5	**$69,686.00**
6	**$75,075.43**
7	**$76,050.00**