# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 260520
PID 125220
FRA-MOW-FY2027
Non-Federal
Type: MOWING
Letting Date: 11/12/2026
Completion Date: 11/15/2027

Contract Awarded To: TOM MAYLE & SONS CONSTRUCTION INC
Award Amount: $730,937.21

Engineer's Estimate: $755,000.00

**Bidder 1**
TOM MAYLE & SONS CONSTRUCTION INC
P O BOX 151
Washington
BARTLETT, OH 45713
**Bid $730,937.21**

**Bidder 2**
LINKEL COMPANY
1081 MORRIS RD

BATESVILLE, IN 47006
**Bid $884,883.21**

| | | | |
|---|---|---|---|
| **Ref #1** | **692E10100** | **SPECIAL - FIRST MOWING, (2063.35 ACRE)** | |
| | Awd | $70.00 | $144,434.50 |
| | 2 | $78.70 | $162,385.65 |
| **Ref #2** | **692E20100** | **SPECIAL - SECOND MOWING, (2063.35 ACRE)** | |
| | Awd | $63.00 | $129,991.05 |
| | 2 | $78.70 | $162,385.65 |
| **Ref #3** | **692E30100** | **SPECIAL - THIRD MOWING, (2106.4 ACRE)** | |
| | Awd | $54.00 | $113,745.60 |
| | 2 | $78.70 | $165,773.68 |
| **Ref #4** | **692E30400** | **SPECIAL - MOWBACK(FIRST MOWING), (1008.8 ACRE)** | |
| | Awd | $43.00 | $43,378.40 |
| | 2 | $83.80 | $84,537.44 |
| **Ref #5** | **692E30400** | **SPECIAL - MOWBACK(SECOND MOWING), (1008.8 ACRE)** | |
| | Awd | $43.00 | $43,378.40 |
| | 2 | $83.80 | $84,537.44 |
| **Ref #6** | **692E30400** | **SPECIAL - MOWBACK(THIRD MOWING), (1196.46 ACRE)** | |
| | Awd | $43.00 | $51,447.78 |
| | 2 | $83.80 | $100,263.35 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$526,375.73** |
| **2** | **$759,883.21** |

| | | | |
|---|---|---|---|
| **Ref #7** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $83,961.48 | $83,961.48 |
| | 2 | $25,000.00 | $25,000.00 |
| **Ref #8** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $30,600.00 | $30,600.00 |
| | 2 | $50,000.00 | $50,000.00 |
| **Ref #9** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $90,000.00 | $90,000.00 |
| | 2 | $50,000.00 | $50,000.00 |

**Section 2 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$204,561.48** |
| **2** | **$125,000.00** |