Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260524
PID 122893
WAR-IR 71 Rest Areas TP
Non-Federal
Type: PARKING AREAS
Letting Date: 11/12/2026
Completion Date: 8/1/2028

Contract Awarded To: PRUS CONSTRUCTION COMPANY
Award Amount: $13,595,883.88

Engineer's Estimate: $15,097,000.00

Bidder 1
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $13,595,883.88

Bidder 2
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $13,897,132.17

Bidder 3
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $14,385,089.13

Bidder 4
KT HOLDEN CONSTRUCTION LLC
2300 LEBANON RD
Warren
Lebanon, OH 45036
Bid $15,358,366.67

Bidder 5
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $15,485,841.00

Bidder 6
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $15,503,237.33

Bidder 7
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $16,375,410.87

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$245,000.00	$245,000.00
	3	$125,000.00	$125,000.00
	4	$57,884.00	$57,884.00
	5	$39,920.00	$39,920.00
	6	$95,000.00	$95,000.00
	7	$125,000.00	$125,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (2335 SY)**	
	Awd	$12.25	$28,603.75
	2	$14.00	$32,690.00
	3	$10.00	$23,350.00
	4	$14.97	$34,954.95
	5	$14.72	$34,371.20
	6	$15.00	$35,025.00
	7	$25.00	$58,375.00
Ref #3	**202E30000**	**WALK REMOVED, (2867 SF)**	
	Awd	$2.50	$7,167.50
	2	$10.00	$28,670.00
	3	$3.00	$8,601.00
	4	$5.20	$14,908.40
	5	$3.02	$8,658.34
	6	$3.50	$10,034.50
	7	$1.25	$3,583.75
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (1038 FT)**	
	Awd	$36.00	$37,368.00
	2	$20.00	$20,760.00
	3	$10.00	$10,380.00
	4	$54.76	$56,840.88
	5	$15.42	$16,005.96
	6	$30.00	$31,140.00
	7	$10.00	$10,380.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (120 FT)**	
	Awd	$3.50	$420.00
	2	$10.00	$1,200.00
	3	$4.00	$480.00
	4	$10.20	$1,224.00
	5	$10.00	$1,200.00
	6	$3.00	$360.00
	7	$10.00	$1,200.00
Ref #6	**202E58100**	**CATCH BASIN REMOVED, (3 EACH)**	
	Awd	$250.00	$750.00
	2	$500.00	$1,500.00
	3	$300.00	$900.00
	4	$607.22	$1,821.66
	5	$561.02	$1,683.06
	6	$500.00	$1,500.00
	7	$750.00	$2,250.00

Ref #7	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (250 FT)**	
	Awd	$35.00	$8,750.00
	2	$40.00	$10,000.00
	3	$30.00	$7,500.00
	4	$44.91	$11,227.50
	5	$20.00	$5,000.00
	6	$40.00	$10,000.00
	7	$21.00	$5,250.00
Ref #8	**202E75000**	**FENCE REMOVED, (1984 FT)**	
	Awd	$2.75	$5,456.00
	2	$5.00	$9,920.00
	3	$5.00	$9,920.00
	4	$5.10	$10,118.40
	5	$5.00	$9,920.00
	6	$2.50	$4,960.00
	7	$5.00	$9,920.00
Ref #9	**202E75250**	**GATE REMOVED, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$225.00	$675.00
	3	$350.00	$1,050.00
	4	$229.59	$688.77
	5	$225.00	$675.00
	6	$245.00	$735.00
	7	$225.00	$675.00
Ref #10	**202E75610**	**VALVE BOX REMOVED, (2 EACH)**	
	Awd	$155.00	$310.00
	2	$250.00	$500.00
	3	$150.00	$300.00
	4	$176.31	$352.62
	5	$156.41	$312.82
	6	$300.00	$600.00
	7	$170.00	$340.00
Ref #11	**202E98000**	**REMOVAL MISC.: BENCH AND TRASH CAN REMOVED AND SA, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
	4	$827.12	$827.12
	5	$1,460.50	$1,460.50
	6	$1,000.00	$1,000.00
	7	$1,500.00	$1,500.00
Ref #12	**202E98100**	**REMOVAL MISC.: BOLLARDS REMOVED, (15 EACH)**	
	Awd	$1,100.00	$16,500.00
	2	$200.00	$3,000.00
	3	$350.00	$5,250.00
	4	$987.99	$14,819.85
	5	$1,163.75	$17,456.25
	6	$600.00	$9,000.00
	7	$800.00	$12,000.00

Ref #13	**202E98100**	**REMOVAL MISC.: ROCKS REMOVED, (5 EACH)**	
	Awd	$137.00	$685.00
	2	$200.00	$1,000.00
	3	$200.00	$1,000.00
	4	$147.94	$739.70
	5	$202.55	$1,012.75
	6	$625.00	$3,125.00
	7	$165.00	$825.00
Ref #14	**202E98100**	**REMOVAL MISC.:CONCRETE PAD REMOVED, (3 EACH)**	
	Awd	$215.00	$645.00
	2	$500.00	$1,500.00
	3	$580.00	$1,740.00
	4	$209.61	$628.83
	5	$1,109.12	$3,327.36
	6	$650.00	$1,950.00
	7	$325.00	$975.00
Ref #15	**202E98100**	**REMOVAL MISC.:POST REMOVED, (2 EACH)**	
	Awd	$155.00	$310.00
	2	$250.00	$500.00
	3	$150.00	$300.00
	4	$33.28	$66.56
	5	$117.32	$234.64
	6	$350.00	$700.00
	7	$325.00	$650.00
Ref #16	**202E98100**	**REMOVAL MISC.:TELECOM PULL BOX REMOVED, (1 EACH)**	
	Awd	$880.00	$880.00
	2	$1,000.00	$1,000.00
	3	$800.00	$800.00
	4	$500.00	$500.00
	5	$500.00	$500.00
	6	$800.00	$800.00
	7	$500.00	$500.00
Ref #17	**202E98200**	**REMOVAL MISC.: WALL REMOVED, (111 FT)**	
	Awd	$100.00	$11,100.00
	2	$50.00	$5,550.00
	3	$35.00	$3,885.00
	4	$97.11	$10,779.21
	5	$84.32	$9,359.52
	6	$35.00	$3,885.00
	7	$45.00	$4,995.00
Ref #21	**202E98300**	**REMOVAL MISC.:RIP RAP REMOVED, (48 SY)**	
	Awd	$44.00	$2,112.00
	2	$20.00	$960.00
	3	$35.00	$1,680.00
	4	$20.51	$984.48
	5	$88.85	$4,264.80
	6	$30.00	$1,440.00
	7	$72.00	$3,456.00

Ref #22	**203E10000**	**EXCAVATION, (28549 CY)**	
	Awd	$11.50	$328,313.50
	2	$30.00	$856,470.00
	3	$8.50	$242,666.50
	4	$21.66	$618,371.34
	5	$13.46	$384,269.54
	6	$25.00	$713,725.00
	7	$10.50	$299,764.50
Ref #23	**203E20000**	**EMBANKMENT, (47782 CY)**	
	Awd	$8.50	$406,147.00
	2	$50.00	$2,389,100.00
	3	$12.00	$573,384.00
	4	$17.31	$827,106.42
	5	$17.16	$819,939.12
	6	$21.50	$1,027,313.00
	7	$15.75	$752,566.50
Ref #24	**203E35141**	**GRANULAR MATERIAL, TYPE E, AS PER PLAN, (42 CY)**	
	Awd	$160.00	$6,720.00
	2	$100.00	$4,200.00
	3	$165.00	$6,930.00
	4	$148.13	$6,221.46
	5	$145.73	$6,120.66
	6	$152.50	$6,405.00
	7	$160.00	$6,720.00
Ref #25	**204E10000**	**SUBGRADE COMPACTION, (453 SY)**	
	Awd	$2.75	$1,245.75
	2	$5.00	$2,265.00
	3	$8.00	$3,624.00
	4	$10.02	$4,539.06
	5	$9.26	$4,194.78
	6	$18.00	$8,154.00
	7	$3.22	$1,458.66
Ref #26	**204E13000**	**EXCAVATION OF SUBGRADE, 12", (166 CY)**	
	Awd	$85.00	$14,110.00
	2	$20.00	$3,320.00
	3	$25.00	$4,150.00
	4	$62.69	$10,406.54
	5	$47.79	$7,933.14
	6	$32.00	$5,312.00
	7	$90.00	$14,940.00
Ref #27	**204E30020**	**GRANULAR MATERIAL, TYPE C, (166 CY)**	
	Awd	$75.00	$12,450.00
	2	$80.00	$13,280.00
	3	$105.00	$17,430.00
	4	$115.54	$19,179.64
	5	$98.09	$16,282.94
	6	$85.00	$14,110.00
	7	$80.00	$13,280.00

Ref #28	**204E45000**	**PROOF ROLLING, (33 HOUR)**	
	Awd	$150.00	$4,950.00
	2	$200.00	$6,600.00
	3	$400.00	$13,200.00
	4	$244.01	$8,052.33
	5	$257.32	$8,491.56
	6	$350.00	$11,550.00
	7	$350.00	$11,550.00
Ref #29	**204E50000**	**GEOTEXTILE FABRIC, TYPE D, 712.09, (496 SY)**	
	Awd	$3.45	$1,711.20
	2	$5.00	$2,480.00
	3	$2.50	$1,240.00
	4	$3.09	$1,532.64
	5	$1.28	$634.88
	6	$5.00	$2,480.00
	7	$2.75	$1,364.00
Ref #30	**206E10500**	**CEMENT, (1724 TON)**	
	Awd	$250.00	$431,000.00
	2	$229.00	$394,796.00
	3	$229.00	$394,796.00
	4	$229.00	$394,796.00
	5	$219.00	$377,556.00
	6	$219.00	$377,556.00
	7	$229.00	$394,796.00
Ref #31	**206E11000**	**CURING COAT, (66539 SY)**	
	Awd	$1.40	$93,154.60
	2	$1.28	$85,169.92
	3	$1.30	$86,500.70
	4	$1.28	$85,169.92
	5	$1.15	$76,519.85
	6	$1.15	$76,519.85
	7	$1.48	$98,477.72
Ref #32	**206E15010**	**CEMENT STABILIZED SUBGRADE, 12 INCHES DEEP, (66539 SY)**	
	Awd	$3.90	$259,502.10
	2	$2.25	$149,712.75
	3	$4.75	$316,060.25
	4	$3.25	$216,251.75
	5	$4.79	$318,721.81
	6	$4.60	$306,079.40
	7	$3.10	$206,270.90
Ref #33	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$32,500.00	$32,500.00
	2	$29,480.00	$29,480.00
	3	$32,500.00	$32,500.00
	4	$29,480.00	$29,480.00
	5	$11,000.00	$11,000.00
	6	$11,000.00	$11,000.00
	7	$29,480.00	$29,480.00

Ref #34	**606E15050**	**GUARDRAIL, TYPE MGS, (200 FT)**	
	Awd	$35.00	$7,000.00
	2	$27.00	$5,400.00
	3	$32.40	$6,480.00
	4	$27.55	$5,510.00
	5	$27.00	$5,400.00
	6	$32.40	$6,480.00
	7	$27.00	$5,400.00
Ref #35	**606E20050**	**ROUNDED END SECTION, (1 EACH)**	
	Awd	$132.00	$132.00
	2	$50.00	$50.00
	3	$120.00	$120.00
	4	$51.02	$51.02
	5	$50.00	$50.00
	6	$120.00	$120.00
	7	$50.00	$50.00
Ref #36	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,750.00	$1,750.00
	2	$1,350.00	$1,350.00
	3	$1,580.00	$1,580.00
	4	$1,377.55	$1,377.55
	5	$1,350.00	$1,350.00
	6	$1,580.00	$1,580.00
	7	$1,350.00	$1,350.00
Ref #37	**607E15100**	**FENCE, TYPE 47RA, (5663 FT)**	
	Awd	$18.00	$101,934.00
	2	$17.75	$100,518.25
	3	$16.50	$93,439.50
	4	$18.11	$102,556.93
	5	$17.75	$100,518.25
	6	$16.50	$93,439.50
	7	$17.75	$100,518.25
Ref #38	**607E40501**	**GATE, TYPE 47, AS PER PLAN, (2 EACH)**	
	Awd	$5,400.00	$10,800.00
	2	$3,325.00	$6,650.00
	3	$4,920.00	$9,840.00
	4	$3,392.86	$6,785.72
	5	$3,325.00	$6,650.00
	6	$4,920.00	$9,840.00
	7	$3,325.00	$6,650.00
Ref #39	**607E98000**	**FENCE, MISC.: WOODEN SLAT FENCE, (147 FT)**	
	Awd	$185.00	$27,195.00
	2	$100.00	$14,700.00
	3	$166.50	$24,475.50
	4	$102.04	$14,999.88
	5	$100.00	$14,700.00
	6	$166.50	$24,475.50
	7	$100.00	$14,700.00

Ref #40	**608E10000**	**4" CONCRETE WALK, (8176 SF)**	
	Awd	$8.50	$69,496.00
	2	$15.00	$122,640.00
	3	$9.00	$73,584.00
	4	$7.03	$57,477.28
	5	$10.90	$89,118.40
	6	$8.00	$65,408.00
	7	$25.00	$204,400.00
Ref #41	**608E52000**	**CURB RAMP, (1587 SF)**	
	Awd	$16.00	$25,392.00
	2	$30.00	$47,610.00
	3	$14.00	$22,218.00
	4	$21.20	$33,644.40
	5	$18.18	$28,851.66
	6	$24.00	$38,088.00
	7	$40.00	$63,480.00
Ref #42	**608E53020**	**DETECTABLE WARNING, (10 SF)**	
	Awd	$80.00	$800.00
	2	$30.00	$300.00
	3	$28.00	$280.00
	4	$50.23	$502.30
	5	$28.00	$280.00
	6	$130.00	$1,300.00
	7	$160.00	$1,600.00
Ref #43	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$10,000.00	$10,000.00
	3	$3,500.00	$3,500.00
	4	$1,950.00	$1,950.00
	5	$1,500.00	$1,500.00
	6	$2,850.00	$2,850.00
	7	$3,000.00	$3,000.00
Ref #44	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$10,000.00	$10,000.00
	3	$1,500.00	$1,500.00
	4	$1,950.00	$1,950.00
	5	$2,500.00	$2,500.00
	6	$4,300.00	$4,300.00
	7	$3,000.00	$3,000.00
Ref #45	**651E10000**	**TOPSOIL STOCKPILED, (5279 CY)**	
	Awd	$6.00	$31,674.00
	2	$20.00	$105,580.00
	3	$7.00	$36,953.00
	4	$12.69	$66,990.51
	5	$18.22	$96,183.38
	6	$10.00	$52,790.00
	7	$10.00	$52,790.00

Ref #46	**690E50600**	**SPECIAL - BOLLARD, (46 EACH)**	
	Awd	$1,000.00	$46,000.00
	2	$385.00	$17,710.00
	3	$895.00	$41,170.00
	4	$392.86	$18,071.56
	5	$385.00	$17,710.00
	6	$895.00	$41,170.00
	7	$385.00	$17,710.00
Ref #201	**203E10001**	**EXCAVATION, AS PER PLAN, (510 CY)**	
	Awd	$35.00	$17,850.00
	2	$50.00	$25,500.00
	3	$20.00	$10,200.00
	4	$131.35	$66,988.50
	5	$53.58	$27,325.80
	6	$32.00	$16,320.00
	7	$40.00	$20,400.00

Section 1 - ROADWAY - Totals

Awd	**$2,125,284.40**
2	**$4,770,306.92**
3	**$2,220,957.45**
4	**$2,819,329.68**
5	**$2,579,163.97**
6	**$3,129,619.75**
7	**$2,567,591.28**

Ref #47	**601E10000**	**RIPRAP USING 6" REINFORCED CONCRETE SLAB, (9 SY)**	
	Awd	$275.00	$2,475.00
	2	$186.00	$1,674.00
	3	$525.00	$4,725.00
	4	$597.09	$5,373.81
	5	$614.94	$5,534.46
	6	$650.00	$5,850.00
	7	$925.00	$8,325.00
Ref #48	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (1240 SY)**	
	Awd	$77.00	$95,480.00
	2	$65.00	$80,600.00
	3	$65.00	$80,600.00
	4	$82.45	$102,238.00
	5	$77.55	$96,162.00
	6	$130.00	$161,200.00
	7	$85.00	$105,400.00
Ref #49	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (111 CY)**	
	Awd	$275.00	$30,525.00
	2	$200.00	$22,200.00
	3	$110.00	$12,210.00
	4	$203.84	$22,626.24
	5	$218.68	$24,273.48
	6	$160.00	$17,760.00
	7	$180.00	$19,980.00

Ref #50	**601E45030**	**DETENTION BASIN FILTER, (1556 SY)**	
	Awd	$26.50	$41,234.00
	2	$69.50	$108,142.00
	3	$30.00	$46,680.00
	4	$37.55	$58,427.80
	5	$31.50	$49,014.00
	6	$45.00	$70,020.00
	7	$22.00	$34,232.00
Ref #51	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$155.00	$310.00
	2	$500.00	$1,000.00
	3	$400.00	$800.00
	4	$50.00	$100.00
	5	$75.00	$150.00
	6	$100.00	$200.00
	7	$50.00	$100.00
Ref #52	**659E00300**	**TOPSOIL, (7777 CY)**	
	Awd	$23.50	$182,759.50
	2	$50.00	$388,850.00
	3	$10.00	$77,770.00
	4	$41.84	$325,389.68
	5	$43.17	$335,733.09
	6	$32.00	$248,864.00
	7	$16.00	$124,432.00
Ref #53	**659E10000**	**SEEDING AND MULCHING, (70056 SY)**	
	Awd	$0.90	$63,050.40
	2	$1.45	$101,581.20
	3	$0.75	$52,542.00
	4	$0.68	$47,638.08
	5	$2.35	$164,631.60
	6	$0.78	$54,643.68
	7	$0.68	$47,638.08
Ref #54	**659E14000**	**REPAIR SEEDING AND MULCHING, (3503 SY)**	
	Awd	$1.50	$5,254.50
	2	$2.20	$7,706.60
	3	$0.50	$1,751.50
	4	$0.50	$1,751.50
	5	$1.00	$3,503.00
	6	$1.40	$4,904.20
	7	$0.50	$1,751.50
Ref #55	**659E15000**	**INTER-SEEDING, (3503 SY)**	
	Awd	$1.20	$4,203.60
	2	$2.20	$7,706.60
	3	$0.01	$35.03
	4	$0.01	$35.03
	5	$1.00	$3,503.00
	6	$1.10	$3,853.30
	7	$0.01	$35.03

Ref #56	**659E20000**	**COMMERCIAL FERTILIZER, (9.78 TON)**	
	Awd	$900.00	$8,802.00
	2	$1,400.00	$13,692.00
	3	$1,500.00	$14,670.00
	4	$1,500.00	$14,670.00
	5	$1,110.00	$10,855.80
	6	$800.00	$7,824.00
	7	$1,500.00	$14,670.00
Ref #57	**659E31000**	**LIME, (14.48 ACRE)**	
	Awd	$11.00	$159.28
	2	$450.00	$6,516.00
	3	$50.00	$724.00
	4	$50.00	$724.00
	5	$630.00	$9,122.40
	6	$10.00	$144.80
	7	$50.00	$724.00
Ref #58	**659E35000**	**WATER, (388 MGAL)**	
	Awd	$1.00	$388.00
	2	$1.00	$388.00
	3	$1.00	$388.00
	4	$1.00	$388.00
	5	$48.00	$18,624.00
	6	$0.50	$194.00
	7	$1.00	$388.00
Ref #59	**670E00500**	**SLOPE EROSION PROTECTION, (4903 SY)**	
	Awd	$2.50	$12,257.50
	2	$2.25	$11,031.75
	3	$2.00	$9,806.00
	4	$1.95	$9,560.85
	5	$2.80	$13,728.40
	6	$2.25	$11,031.75
	7	$1.95	$9,560.85
Ref #60	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$7,500.00	$7,500.00
	3	$5,000.00	$5,000.00
	4	$3,900.00	$3,900.00
	5	$3,900.00	$3,900.00
	6	$3,900.00	$3,900.00
	7	$5,000.00	$5,000.00
Ref #61	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$25,000.00	$25,000.00
	3	$32,000.00	$32,000.00
	4	$20,160.00	$20,160.00
	5	$8,280.00	$8,280.00
	6	$22,000.00	$22,000.00
	7	$18,000.00	$18,000.00

Ref #62	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,000.00	$10,000.00
	3	$20,000.00	$20,000.00
	4	$17,644.38	$17,644.38
	5	$17,644.38	$17,644.38
	6	$17,700.00	$17,700.00
	7	$17,750.00	$17,750.00
Ref #63	**832E30000**	**EROSION CONTROL, (300000 EACH)**	
	Awd	$1.00	$300,000.00
	2	$1.00	$300,000.00
	3	$1.00	$300,000.00
	4	$1.00	$300,000.00
	5	$1.00	$300,000.00
	6	$1.00	$300,000.00
	7	$1.00	$300,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$779,398.78**
2	**$1,093,588.15**
3	**$659,701.53**
4	**$930,627.37**
5	**$1,064,659.61**
6	**$930,089.73**
7	**$707,986.46**

Ref #64	**503E21104**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK, (50 CY)**	
	Awd	$74.00	$3,700.00
	2	$100.00	$5,000.00
	3	$50.00	$2,500.00
	4	$148.59	$7,429.50
	5	$72.37	$3,618.50
	6	$90.00	$4,500.00
	7	$87.50	$4,375.00
Ref #65	**602E20000**	**CONCRETE MASONRY, (9 CY)**	
	Awd	$2,400.00	$21,600.00
	2	$2,000.00	$18,000.00
	3	$2,750.00	$24,750.00
	4	$2,969.18	$26,722.62
	5	$2,583.60	$23,252.40
	6	$2,750.00	$24,750.00
	7	$920.00	$8,280.00
Ref #66	**605E13301**	**6" UNCLASSIFIED PIPE UNDERDRAINS, AS PER PLAN, (530 FT)**	
	Awd	$28.50	$15,105.00
	2	$25.00	$13,250.00
	3	$15.00	$7,950.00
	4	$20.54	$10,886.20
	5	$19.63	$10,403.90
	6	$22.00	$11,660.00
	7	$18.00	$9,540.00

Ref #67	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (24739 FT)**	
	Awd	$15.00	$371,085.00
	2	$10.00	$247,390.00
	3	$12.00	$296,868.00
	4	$16.65	$411,904.35
	5	$17.94	$443,817.66
	6	$15.00	$371,085.00
	7	$14.00	$346,346.00
Ref #68	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (1850 FT)**	
	Awd	$24.00	$44,400.00
	2	$22.00	$40,700.00
	3	$25.00	$46,250.00
	4	$32.76	$60,606.00
	5	$34.39	$63,621.50
	6	$23.00	$42,550.00
	7	$19.00	$35,150.00
Ref #69	**611E01500**	**6" CONDUIT, TYPE F, (100 FT)**	
	Awd	$34.00	$3,400.00
	2	$35.00	$3,500.00
	3	$6.00	$600.00
	4	$12.79	$1,279.00
	5	$28.25	$2,825.00
	6	$16.00	$1,600.00
	7	$44.00	$4,400.00
Ref #70	**611E04400**	**12" CONDUIT, TYPE B, (2795 FT)**	
	Awd	$59.00	$164,905.00
	2	$110.00	$307,450.00
	3	$75.00	$209,625.00
	4	$68.64	$191,848.80
	5	$89.47	$250,068.65
	6	$95.00	$265,525.00
	7	$82.00	$229,190.00
Ref #71	**611E04400**	**12" CONDUIT, TYPE B, 706.02, CLASS IV, (146 FT)**	
	Awd	$99.00	$14,454.00
	2	$160.00	$23,360.00
	3	$105.00	$15,330.00
	4	$88.70	$12,950.20
	5	$110.45	$16,125.70
	6	$110.00	$16,060.00
	7	$179.00	$26,134.00
Ref #72	**611E04600**	**12" CONDUIT, TYPE C, (468 FT)**	
	Awd	$73.50	$34,398.00
	2	$105.00	$49,140.00
	3	$75.00	$35,100.00
	4	$71.20	$33,321.60
	5	$84.49	$39,541.32
	6	$85.00	$39,780.00
	7	$95.00	$44,460.00

Ref #73	**611E05900**	**15" CONDUIT, TYPE B, (856 FT)**	
	Awd	$66.00	$56,496.00
	2	$120.00	$102,720.00
	3	$80.00	$68,480.00
	4	$76.77	$65,715.12
	5	$90.19	$77,202.64
	6	$110.00	$94,160.00
	7	$102.00	$87,312.00
Ref #74	**611E06100**	**15" CONDUIT, TYPE C, (402 FT)**	
	Awd	$71.00	$28,542.00
	2	$110.00	$44,220.00
	3	$80.00	$32,160.00
	4	$79.37	$31,906.74
	5	$83.34	$33,502.68
	6	$90.00	$36,180.00
	7	$106.00	$42,612.00
Ref #75	**611E07400**	**18" CONDUIT, TYPE B, (79 FT)**	
	Awd	$93.00	$7,347.00
	2	$125.00	$9,875.00
	3	$110.00	$8,690.00
	4	$98.13	$7,752.27
	5	$113.48	$8,964.92
	6	$125.00	$9,875.00
	7	$122.00	$9,638.00
Ref #76	**611E07600**	**18" CONDUIT, TYPE C, (426 FT)**	
	Awd	$83.00	$35,358.00
	2	$115.00	$48,990.00
	3	$105.00	$44,730.00
	4	$87.77	$37,390.02
	5	$112.84	$48,069.84
	6	$105.00	$44,730.00
	7	$120.00	$51,120.00
Ref #77	**611E08900**	**21" CONDUIT, TYPE B, (35 FT)**	
	Awd	$300.00	$10,500.00
	2	$140.00	$4,900.00
	3	$180.00	$6,300.00
	4	$157.86	$5,525.10
	5	$201.99	$7,069.65
	6	$150.00	$5,250.00
	7	$155.00	$5,425.00
Ref #78	**611E09100**	**21" CONDUIT, TYPE C, (351 FT)**	
	Awd	$100.00	$35,100.00
	2	$120.00	$42,120.00
	3	$135.00	$47,385.00
	4	$105.32	$36,967.32
	5	$187.94	$65,966.94
	6	$110.00	$38,610.00
	7	$122.00	$42,822.00

Ref #79	**611E10400**	**24" CONDUIT, TYPE B, (512 FT)**	
	Awd	$106.00	$54,272.00
	2	$140.00	$71,680.00
	3	$140.00	$71,680.00
	4	$147.50	$75,520.00
	5	$149.90	$76,748.80
	6	$135.00	$69,120.00
	7	$145.00	$74,240.00
Ref #80	**611E10600**	**24" CONDUIT, TYPE C, (99 FT)**	
	Awd	$133.00	$13,167.00
	2	$120.00	$11,880.00
	3	$130.00	$12,870.00
	4	$137.08	$13,570.92
	5	$140.25	$13,884.75
	6	$130.00	$12,870.00
	7	$140.00	$13,860.00
Ref #81	**611E52400**	**22" X 34" CONDUIT, TYPE A, 706.04, (124 FT)**	
	Awd	$335.00	$41,540.00
	2	$400.00	$49,600.00
	3	$260.00	$32,240.00
	4	$324.22	$40,203.28
	5	$317.92	$39,422.08
	6	$235.00	$29,140.00
	7	$285.00	$35,340.00
Ref #82	**611E98150**	**CATCH BASIN, NO. 3, (30 EACH)**	
	Awd	$5,600.00	$168,000.00
	2	$5,000.00	$150,000.00
	3	$5,500.00	$165,000.00
	4	$5,589.47	$167,684.10
	5	$4,855.20	$145,656.00
	6	$3,750.00	$112,500.00
	7	$6,600.00	$198,000.00
Ref #83	**611E98180**	**CATCH BASIN, NO. 3A, (38 EACH)**	
	Awd	$4,400.00	$167,200.00
	2	$4,000.00	$152,000.00
	3	$4,500.00	$171,000.00
	4	$3,944.75	$149,900.50
	5	$3,939.19	$149,689.22
	6	$3,700.00	$140,600.00
	7	$5,250.00	$199,500.00
Ref #84	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$3,700.00	$7,400.00
	2	$2,500.00	$5,000.00
	3	$3,000.00	$6,000.00
	4	$1,906.81	$3,813.62
	5	$2,558.96	$5,117.92
	6	$1,650.00	$3,300.00
	7	$3,750.00	$7,500.00

Ref #85	**611E98510**	**CATCH BASIN, NO. 2-3, (3 EACH)**	
	Awd	$4,300.00	$12,900.00
	2	$3,250.00	$9,750.00
	3	$3,350.00	$10,050.00
	4	$3,632.76	$10,898.28
	5	$4,425.08	$13,275.24
	6	$1,950.00	$5,850.00
	7	$5,500.00	$16,500.00
Ref #86	**611E98700**	**INLET, SIDE DITCH, (1 EACH)**	
	Awd	$5,600.00	$5,600.00
	2	$5,000.00	$5,000.00
	3	$2,250.00	$2,250.00
	4	$3,326.13	$3,326.13
	5	$3,946.64	$3,946.64
	6	$2,200.00	$2,200.00
	7	$3,400.00	$3,400.00
Ref #87	**611E98710**	**INLET, NO. 2-6, (3 EACH)**	
	Awd	$7,100.00	$21,300.00
	2	$7,500.00	$22,500.00
	3	$7,500.00	$22,500.00
	4	$7,765.46	$23,296.38
	5	$8,112.23	$24,336.69
	6	$4,200.00	$12,600.00
	7	$8,000.00	$24,000.00
Ref #88	**611E99574**	**MANHOLE, NO. 3, (13 EACH)**	
	Awd	$6,900.00	$89,700.00
	2	$7,500.00	$97,500.00
	3	$5,000.00	$65,000.00
	4	$3,310.68	$43,038.84
	5	$5,377.26	$69,904.38
	6	$4,750.00	$61,750.00
	7	$5,750.00	$74,750.00
Ref #89	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$5,000.00	$5,000.00
	3	$2,000.00	$2,000.00
	4	$3,004.35	$3,004.35
	5	$3,331.33	$3,331.33
	6	$2,800.00	$2,800.00
	7	$3,700.00	$3,700.00
Ref #90	**611E99661**	**MANHOLE RECONSTRUCTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$7,200.00	$7,200.00
	2	$3,500.00	$3,500.00
	3	$2,000.00	$2,000.00
	4	$3,700.57	$3,700.57
	5	$3,331.33	$3,331.33
	6	$3,000.00	$3,000.00
	7	$5,500.00	$5,500.00

Ref #91	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (8 EACH)**	
	Awd	$625.00	$5,000.00
	2	$500.00	$4,000.00
	3	$300.00	$2,400.00
	4	$502.70	$4,021.60
	5	$448.73	$3,589.84
	6	$350.00	$2,800.00
	7	$475.00	$3,800.00
Ref #92	**611E99854**	**WATER QUALITY BASIN, DETENTION, (3 EACH)**	
	Awd	$5,750.00	$17,250.00
	2	$35,000.00	$105,000.00
	3	$5,250.00	$15,750.00
	4	$7,235.90	$21,707.70
	5	$5,625.39	$16,876.17
	6	$6,500.00	$19,500.00
	7	$14,000.00	$42,000.00

Section 3 - DRAINAGE - Totals

Awd	**$1,460,419.00**
2	**$1,653,025.00**
3	**$1,427,458.00**
4	**$1,505,891.11**
5	**$1,663,161.69**
6	**$1,484,345.00**
7	**$1,648,894.00**

Ref #93	**304E20000**	**AGGREGATE BASE, (11985 CY)**	
	Awd	$74.00	$886,890.00
	2	$68.00	$814,980.00
	3	$70.00	$838,950.00
	4	$91.88	$1,101,181.80
	5	$100.22	$1,201,136.70
	6	$80.00	$958,800.00
	7	$83.00	$994,755.00
Ref #94	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (34 CY)**	
	Awd	$142.00	$4,828.00
	2	$98.00	$3,332.00
	3	$150.00	$5,100.00
	4	$195.37	$6,642.58
	5	$163.06	$5,544.04
	6	$200.00	$6,800.00
	7	$160.00	$5,440.00
Ref #95	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (453 SY)**	
	Awd	$155.00	$70,215.00
	2	$125.00	$56,625.00
	3	$110.00	$49,830.00
	4	$106.52	$48,253.56
	5	$110.00	$49,830.00
	6	$115.00	$52,095.00
	7	$185.00	$83,805.00

Ref #96	**452E12020**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P W, (64276 SY)**	
	Awd	$85.00	$5,463,460.00
	2	$1.00	$64,276.00
	3	$95.00	$6,106,220.00
	4	$93.20	$5,990,523.20
	5	$91.49	$5,880,611.24
	6	$90.00	$5,784,840.00
	7	$104.00	$6,684,704.00
Ref #97	**609E28000**	**CURB, TYPE 7, (14812 FT)**	
	Awd	$28.00	$414,736.00
	2	$32.00	$473,984.00
	3	$28.00	$414,736.00
	4	$24.11	$357,117.32
	5	$31.44	$465,689.28
	6	$24.00	$355,488.00
	7	$42.00	$622,104.00
Ref #98	**609E72000**	**CONCRETE MEDIAN, (4404 SY)**	
	Awd	$63.00	$277,452.00
	2	$75.00	$330,300.00
	3	$59.00	$259,836.00
	4	$63.28	$278,685.12
	5	$73.04	$321,668.16
	6	$82.00	$361,128.00
	7	$80.00	$352,320.00
Ref #99	**617E98000**	**SHOULDER RECONDITIONING, MISC.:STABILIZED AGGREGAT, (668 SY)**	
	Awd	$59.00	$39,412.00
	2	$30.00	$20,040.00
	3	$60.00	$40,080.00
	4	$64.34	$42,979.12
	5	$62.27	$41,596.36
	6	$75.00	$50,100.00
	7	$65.00	$43,420.00

Section 4 - PAVEMENT - Totals

Awd	**$7,156,993.00**
2	**$1,763,537.00**
3	**$7,714,752.00**
4	**$7,825,382.70**
5	**$7,966,075.78**
6	**$7,569,251.00**
7	**$8,786,548.00**

Ref #100	**638E00390**	**4" WATER MAIN POLYVINYL CHLORIDE PIPE AND FITTINGS, (137 FT)**	
	Awd	$93.00	$12,741.00
	2	$174.00	$23,838.00
	3	$200.00	$27,400.00
	4	$93.16	$12,762.92
	5	$121.14	$16,596.18
	6	$100.00	$13,700.00
	7	$95.00	$13,015.00

Ref #101	**638E00991**	**6" WATER MAIN POLYVINYL CHLORIDE PIPE AND FITTINGS, (604 FT)**	
	Awd	$69.00	$41,676.00
	2	$157.00	$94,828.00
	3	$125.00	$75,500.00
	4	$84.95	$51,309.80
	5	$100.41	$60,647.64
	6	$100.00	$60,400.00
	7	$72.00	$43,488.00
Ref #102	**638E07800**	**6" GATE VALVE AND VALVE BOX, (3 EACH)**	
	Awd	$3,100.00	$9,300.00
	2	$1,484.00	$4,452.00
	3	$2,550.00	$7,650.00
	4	$2,950.21	$8,850.63
	5	$2,939.22	$8,817.66
	6	$1,800.00	$5,400.00
	7	$2,500.00	$7,500.00
Ref #103	**638E10201**	**6" FIRE HYDRANT, AS PER PLAN, (2 EACH)**	
	Awd	$9,500.00	$19,000.00
	2	$6,913.25	$13,826.50
	3	$7,500.00	$15,000.00
	4	$7,829.27	$15,658.54
	5	$8,599.96	$17,199.92
	6	$6,500.00	$13,000.00
	7	$11,000.00	$22,000.00
Ref #104	**638E10480**	**FIRE HYDRANT REMOVED, (1 EACH)**	
	Awd	$570.00	$570.00
	2	$25.00	$25.00
	3	$1,000.00	$1,000.00
	4	$1,399.15	$1,399.15
	5	$567.47	$567.47
	6	$800.00	$800.00
	7	$925.00	$925.00
Ref #105	**638E11201**	**METER, SETTING, STOP AND CHAMBER, AS PER PLAN, (1 EACH)**	
	Awd	$75,000.00	$75,000.00
	2	$65,000.00	$65,000.00
	3	$50,000.00	$50,000.00
	4	$53,938.42	$53,938.42
	5	$108,020.61	$108,020.61
	6	$35,000.00	$35,000.00
	7	$55,000.00	$55,000.00

Section 5 - WATER WORK - Totals

Awd	**$158,287.00**
2	**$201,969.50**
3	**$176,550.00**
4	**$143,919.46**
5	**$211,849.48**
6	**$128,300.00**
7	**$141,928.00**

Ref #106	**625E00450**	**CONNECTION, FUSED PULL APART, (10 EACH)**	
	Awd	$182.00	$1,820.00
	2	$215.50	$2,155.00
	3	$165.00	$1,650.00
	4	$219.90	$2,199.00
	5	$145.00	$1,450.00
	6	$165.00	$1,650.00
	7	$215.50	$2,155.00
Ref #107	**625E00460**	**CONNECTION, UNFUSED PULL APART, (5 EACH)**	
	Awd	$182.00	$910.00
	2	$204.50	$1,022.50
	3	$165.00	$825.00
	4	$208.67	$1,043.35
	5	$190.00	$950.00
	6	$165.00	$825.00
	7	$204.50	$1,022.50
Ref #108	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (21 EACH)**	
	Awd	$247.00	$5,187.00
	2	$199.00	$4,179.00
	3	$225.00	$4,725.00
	4	$203.06	$4,264.26
	5	$180.00	$3,780.00
	6	$225.00	$4,725.00
	7	$199.00	$4,179.00
Ref #109	**625E10491**	**LIGHT POLE, CONVENTIONAL, AS PER PLANAT20B40, (5 EACH)**	
	Awd	$6,275.00	$31,375.00
	2	$6,483.00	$32,415.00
	3	$5,700.00	$28,500.00
	4	$6,615.31	$33,076.55
	5	$5,500.00	$27,500.00
	6	$5,700.00	$28,500.00
	7	$6,483.00	$32,415.00
Ref #110	**625E13500**	**LIGHT TOWER, MISC.:BB45, (21 EACH)**	
	Awd	$19,800.00	$415,800.00
	2	$21,305.00	$447,405.00
	3	$18,000.00	$378,000.00
	4	$21,739.80	$456,535.80
	5	$17,000.00	$357,000.00
	6	$18,000.00	$378,000.00
	7	$21,305.00	$447,405.00
Ref #111	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (5 EACH)**	
	Awd	$2,750.00	$13,750.00
	2	$2,298.00	$11,490.00
	3	$2,500.00	$12,500.00
	4	$2,344.90	$11,724.50
	5	$2,200.00	$11,000.00
	6	$2,500.00	$12,500.00
	7	$2,298.00	$11,490.00

Ref #112	**625E15700**	**LIGHT TOWER FOUNDATION, MISC.:36" X 8', (21 EACH)**	
	Awd	$7,150.00	$150,150.00
	2	$6,686.00	$140,406.00
	3	$6,500.00	$136,500.00
	4	$6,822.45	$143,271.45
	5	$5,000.00	$105,000.00
	6	$6,500.00	$136,500.00
	7	$6,686.00	$140,406.00
Ref #113	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (12093 FT)**	
	Awd	$4.95	$59,860.35
	2	$6.00	$72,558.00
	3	$4.50	$54,418.50
	4	$6.12	$74,009.16
	5	$5.00	$60,465.00
	6	$4.50	$54,418.50
	7	$6.00	$72,558.00
Ref #114	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1260 FT)**	
	Awd	$1.95	$2,457.00
	2	$2.45	$3,087.00
	3	$1.75	$2,205.00
	4	$2.50	$3,150.00
	5	$1.90	$2,394.00
	6	$1.75	$2,205.00
	7	$2.45	$3,087.00
Ref #115	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (2660 FT)**	
	Awd	$15.50	$41,230.00
	2	$15.00	$39,900.00
	3	$14.00	$37,240.00
	4	$15.31	$40,724.60
	5	$22.00	$58,520.00
	6	$14.00	$37,240.00
	7	$15.00	$39,900.00
Ref #116	**625E25504**	**CONDUIT, 3", 725.051, (5302 FT)**	
	Awd	$16.50	$87,483.00
	2	$8.70	$46,127.40
	3	$15.00	$79,530.00
	4	$8.88	$47,081.76
	5	$15.00	$79,530.00
	6	$15.00	$79,530.00
	7	$8.70	$46,127.40
Ref #117	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04 ,3", (60 FT)**	
	Awd	$88.00	$5,280.00
	2	$137.00	$8,220.00
	3	$80.00	$4,800.00
	4	$139.80	$8,388.00
	5	$100.00	$6,000.00
	6	$80.00	$4,800.00
	7	$137.00	$8,220.00

Ref #118	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (5 EACH)**	
	Awd	$363.00	$1,815.00
	2	$419.00	$2,095.00
	3	$330.00	$1,650.00
	4	$427.55	$2,137.75
	5	$650.00	$3,250.00
	6	$330.00	$1,650.00
	7	$419.00	$2,095.00
Ref #119	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (42 EACH)**	
	Awd	$1,430.00	$60,060.00
	2	$1,288.00	$54,096.00
	3	$1,300.00	$54,600.00
	4	$1,314.29	$55,200.18
	5	$2,081.00	$87,402.00
	6	$1,300.00	$54,600.00
	7	$1,288.00	$54,096.00
Ref #120	**625E29000**	**TRENCH, (7757 FT)**	
	Awd	$11.00	$85,327.00
	2	$12.30	$95,411.10
	3	$10.00	$77,570.00
	4	$12.55	$97,350.35
	5	$11.00	$85,327.00
	6	$10.00	$77,570.00
	7	$12.30	$95,411.10
Ref #121	**625E30700**	**PULL BOX, 725.08, 18", (21 EACH)**	
	Awd	$1,650.00	$34,650.00
	2	$1,053.00	$22,113.00
	3	$1,500.00	$31,500.00
	4	$1,074.49	$22,564.29
	5	$180.00	$3,780.00
	6	$1,500.00	$31,500.00
	7	$1,053.00	$22,113.00
Ref #122	**625E31506**	**PULL BOX REMOVED AND REPLACED, (3 EACH)**	
	Awd	$1,925.00	$5,775.00
	2	$1,634.00	$4,902.00
	3	$1,750.00	$5,250.00
	4	$1,667.35	$5,002.05
	5	$2,200.00	$6,600.00
	6	$1,750.00	$5,250.00
	7	$1,634.00	$4,902.00
Ref #123	**625E31510**	**PULL BOX REMOVED, (1 EACH)**	
	Awd	$525.00	$525.00
	2	$583.00	$583.00
	3	$475.00	$475.00
	4	$594.90	$594.90
	5	$500.00	$500.00
	6	$475.00	$475.00
	7	$583.00	$583.00

Ref #124	**625E32000**	**GROUND ROD, (48 EACH)**	
	Awd	$385.00	$18,480.00
	2	$314.00	$15,072.00
	3	$350.00	$16,800.00
	4	$320.41	$15,379.68
	5	$170.00	$8,160.00
	6	$350.00	$16,800.00
	7	$314.00	$15,072.00
Ref #125	**625E34001**	**POWER SERVICE, AS PER PLAN, (3 EACH)**	
	Awd	$13,750.00	$41,250.00
	2	$14,800.00	$44,400.00
	3	$12,500.00	$37,500.00
	4	$15,102.04	$45,306.12
	5	$19,000.00	$57,000.00
	6	$12,500.00	$37,500.00
	7	$14,800.00	$44,400.00
Ref #126	**625E34450**	**CONTROL CENTER CABINET, COMPLETE, (3 EACH)**	
	Awd	$3,850.00	$11,550.00
	2	$4,790.00	$14,370.00
	3	$3,500.00	$10,500.00
	4	$4,887.76	$14,663.28
	5	$10,000.00	$30,000.00
	6	$3,500.00	$10,500.00
	7	$4,790.00	$14,370.00
Ref #127	**625E35010**	**REMOVE AND REERECT EXISTING LIGHT POLE, (1 EACH)**	
	Awd	$1,100.00	$1,100.00
	2	$870.00	$870.00
	3	$1,000.00	$1,000.00
	4	$887.76	$887.76
	5	$3,500.00	$3,500.00
	6	$1,000.00	$1,000.00
	7	$870.00	$870.00
Ref #128	**625E36010**	**UNDERGROUND WARNING MARKING TAPE, (7757 FT)**	
	Awd	$1.65	$12,799.05
	2	$4.30	$33,355.10
	3	$1.50	$11,635.50
	4	$4.39	$34,053.23
	5	$1.50	$11,635.50
	6	$1.50	$11,635.50
	7	$4.30	$33,355.10
Ref #129	**625E75400**	**LIGHT POLE REMOVED, (1 EACH)**	
	Awd	$635.00	$635.00
	2	$240.00	$240.00
	3	$575.00	$575.00
	4	$244.90	$244.90
	5	$500.00	$500.00
	6	$575.00	$575.00
	7	$240.00	$240.00

Ref #130	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, CONTROL CENTER (, (3 EACH)**	
	Awd	$4,575.00	$13,725.00
	2	$2,750.00	$8,250.00
	3	$4,150.00	$12,450.00
	4	$2,806.12	$8,418.36
	5	$2,000.00	$6,000.00
	6	$4,150.00	$12,450.00
	7	$2,750.00	$8,250.00
Ref #131	**632E69320**	**POWER CABLE, 3 CONDUCTOR, NO. 2 AWG, (5253 FT)**	
	Awd	$14.50	$76,168.50
	2	$6.20	$32,568.60
	3	$13.00	$68,289.00
	4	$6.33	$33,251.49
	5	$16.00	$84,048.00
	6	$13.00	$68,289.00
	7	$6.20	$32,568.60
Ref #200	**625E30706**	**PULL BOX, 725.08, 24", (4 EACH)**	
	Awd	$1,760.00	$7,040.00
	2	$1,427.00	$5,708.00
	3	$1,600.00	$6,400.00
	4	$1,456.12	$5,824.48
	5	$2,200.00	$8,800.00
	6	$1,600.00	$6,400.00
	7	$1,427.00	$5,708.00

Section 6 - LIGHTING - Totals

Awd	**$1,186,201.90**
2	**$1,142,998.70**
3	**$1,077,088.00**
4	**$1,166,347.25**
5	**$1,110,091.50**
6	**$1,077,088.00**
7	**$1,142,998.70**

Ref #132	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (3 EACH)**	
	Awd	$16.50	$49.50
	2	$15.00	$45.00
	3	$15.00	$45.00
	4	$15.31	$45.93
	5	$15.00	$45.00
	6	$15.00	$45.00
	7	$15.00	$45.00
Ref #133	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (946 FT)**	
	Awd	$18.15	$17,169.90
	2	$14.00	$13,244.00
	3	$15.98	$15,117.08
	4	$14.29	$13,518.34
	5	$15.98	$15,117.08
	6	$16.50	$15,609.00
	7	$15.98	$15,117.08

Ref #134	**630E08600**	**SIGN POST REFLECTOR, (RED), (11 EACH)**	
	Awd	$49.50	$544.50
	2	$49.30	$542.30
	3	$58.49	$643.39
	4	$50.31	$553.41
	5	$58.49	$643.39
	6	$45.00	$495.00
	7	$58.49	$643.39
Ref #135	**630E80100**	**SIGN, FLAT SHEET, (464.3 SF)**	
	Awd	$22.00	$10,214.60
	2	$21.50	$9,982.45
	3	$18.05	$8,380.62
	4	$21.94	$10,186.74
	5	$18.05	$8,380.62
	6	$20.00	$9,286.00
	7	$18.05	$8,380.62
Ref #136	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (156 SF)**	
	Awd	$33.00	$5,148.00
	2	$42.50	$6,630.00
	3	$37.55	$5,857.80
	4	$43.37	$6,765.72
	5	$37.55	$5,857.80
	6	$30.00	$4,680.00
	7	$37.55	$5,857.80
Ref #137	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (5 EACH)**	
	Awd	$16.50	$82.50
	2	$25.00	$125.00
	3	$17.85	$89.25
	4	$25.51	$127.55
	5	$17.85	$89.25
	6	$15.00	$75.00
	7	$17.85	$89.25
Ref #138	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$27.50	$110.00
	2	$50.00	$200.00
	3	$23.79	$95.16
	4	$51.02	$204.08
	5	$23.79	$95.16
	6	$25.00	$100.00
	7	$23.79	$95.16
Ref #139	**646E10010**	**EDGE LINE, 6", WHITE, (0.85 MILE)**	
	Awd	$5,200.00	$4,420.00
	2	$8,150.00	$6,927.50
	3	$4,735.00	$4,024.75
	4	$8,150.00	$6,927.50
	5	$4,735.00	$4,024.75
	6	$4,735.00	$4,024.75
	7	$4,735.00	$4,024.75

Ref #140	**646E10010**	**EDGE LINE, 6", YELLOW, (0.56 MILE)**	
	Awd	$5,200.00	$2,912.00
	2	$8,150.00	$4,564.00
	3	$4,735.00	$2,651.60
	4	$8,150.00	$4,564.00
	5	$4,735.00	$2,651.60
	6	$4,735.00	$2,651.60
	7	$4,735.00	$2,651.60
Ref #141	**646E10200**	**CENTER LINE, (0.18 MILE)**	
	Awd	$6,950.00	$1,251.00
	2	$14,000.00	$2,520.00
	3	$6,325.00	$1,138.50
	4	$14,000.00	$2,520.00
	5	$6,325.00	$1,138.50
	6	$6,325.00	$1,138.50
	7	$6,325.00	$1,138.50
Ref #142	**646E10400**	**STOP LINE, (26 FT)**	
	Awd	$13.50	$351.00
	2	$14.00	$364.00
	3	$12.25	$318.50
	4	$14.00	$364.00
	5	$12.25	$318.50
	6	$12.25	$318.50
	7	$12.25	$318.50
Ref #143	**646E10510**	**CROSSWALK LINE, 12", (580 FT)**	
	Awd	$8.25	$4,785.00
	2	$4.80	$2,784.00
	3	$7.50	$4,350.00
	4	$4.80	$2,784.00
	5	$7.50	$4,350.00
	6	$7.50	$4,350.00
	7	$7.50	$4,350.00
Ref #144	**646E10601**	**TRANSVERSE/DIAGONAL LINE, AS PER PLAN, 4" WHITE, (1104 FT)**	
	Awd	$2.80	$3,091.20
	2	$2.55	$2,815.20
	3	$2.55	$2,815.20
	4	$2.55	$2,815.20
	5	$2.55	$2,815.20
	6	$2.55	$2,815.20
	7	$2.55	$2,815.20
Ref #145	**646E10601**	**TRANSVERSE/DIAGONAL LINE, AS PER PLAN, 4" YELLOW, (156 FT)**	
	Awd	$2.80	$436.80
	2	$2.55	$397.80
	3	$2.55	$397.80
	4	$2.55	$397.80
	5	$2.55	$397.80
	6	$2.55	$397.80
	7	$2.55	$397.80

Ref #146	**646E10900**	**HANDICAP SYMBOL MARKING, (6 EACH)**	
	Awd	$225.00	$1,350.00
	2	$125.00	$750.00
	3	$205.00	$1,230.00
	4	$125.00	$750.00
	5	$205.00	$1,230.00
	6	$205.00	$1,230.00
	7	$205.00	$1,230.00
Ref #147	**646E20200**	**PARKING LOT STALL MARKING, (23183 FT)**	
	Awd	$2.80	$64,912.40
	2	$2.55	$59,116.65
	3	$2.55	$59,116.65
	4	$2.55	$59,116.65
	5	$2.55	$59,116.65
	6	$2.55	$59,116.65
	7	$2.55	$59,116.65
Ref #148	**646E20300**	**LANE ARROW, (31 EACH)**	
	Awd	$215.00	$6,665.00
	2	$140.00	$4,340.00
	3	$195.00	$6,045.00
	4	$140.00	$4,340.00
	5	$195.00	$6,045.00
	6	$195.00	$6,045.00
	7	$195.00	$6,045.00
Ref #149	**646E20800**	**YIELD LINE, (77 FT)**	
	Awd	$17.50	$1,347.50
	2	$16.00	$1,232.00
	3	$15.95	$1,228.15
	4	$16.00	$1,232.00
	5	$15.95	$1,228.15
	6	$15.95	$1,228.15
	7	$15.95	$1,228.15
Ref #150	**646E50000**	**REMOVAL OF PAVEMENT MARKING, (17 EACH)**	
	Awd	$126.50	$2,150.50
	2	$110.00	$1,870.00
	3	$115.00	$1,955.00
	4	$110.00	$1,870.00
	5	$115.00	$1,955.00
	6	$115.00	$1,955.00
	7	$115.00	$1,955.00
Ref #151	**646E50100**	**REMOVAL OF PAVEMENT MARKING, (14514 FT)**	
	Awd	$0.60	$8,708.40
	2	$0.50	$7,257.00
	3	$0.55	$7,982.70
	4	$0.50	$7,257.00
	5	$0.55	$7,982.70
	6	$0.55	$7,982.70
	7	$0.55	$7,982.70

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$135,699.80**
2	**$125,706.90**
3	**$123,482.15**
4	**$126,339.92**
5	**$123,482.15**
6	**$123,543.85**
7	**$123,482.15**

Ref #152	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$950.00	$5,700.00
	2	$1,000.00	$6,000.00
	3	$850.00	$5,100.00
	4	$1,531.55	$9,189.30
	5	$880.38	$5,282.28
	6	$1,000.00	$6,000.00
	7	$880.38	$5,282.28

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$5,700.00**
2	**$6,000.00**
3	**$5,100.00**
4	**$9,189.30**
5	**$5,282.28**
6	**$6,000.00**
7	**$5,282.28**

Ref #153	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$150,000.00	$150,000.00
	3	$150,000.00	$150,000.00
	4	$153,583.66	$153,583.66
	5	$64,978.84	$64,978.84
	6	$75,000.00	$75,000.00
	7	$125,000.00	$125,000.00
Ref #154	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$2,900.00	$2,900.00
	2	$10,000.00	$10,000.00
	3	$15,000.00	$15,000.00
	4	$7,160.77	$7,160.77
	5	$8,620.00	$8,620.00
	6	$30,000.00	$30,000.00
	7	$1,200.00	$1,200.00
Ref #155	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$500,000.00	$500,000.00
	3	$40,000.00	$40,000.00
	4	$19,606.61	$19,606.61
	5	$162,796.73	$162,796.73
	6	$50,000.00	$50,000.00
	7	$35,000.00	$35,000.00

Ref #157	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$130,000.00	$130,000.00
	3	$75,000.00	$75,000.00
	4	$81,300.00	$81,300.00
	5	$125,678.97	$125,678.97
	6	$150,000.00	$150,000.00
	7	$271,500.00	$271,500.00
Ref #158	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$2,350,000.00	$2,350,000.00
	3	$700,000.00	$700,000.00
	4	$569,688.84	$569,688.84
	5	$400,000.00	$400,000.00
	6	$750,000.00	$750,000.00
	7	$818,000.00	$818,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$587,900.00**
2	**$3,140,000.00**
3	**$980,000.00**
4	**$831,339.88**
5	**$762,074.54**
6	**$1,055,000.00**
7	**$1,250,700.00**