Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 260417
PID 116946
LOR-SR 611-03.44
Federal
Type: BRIDGE PAINTING
Letting Date: 10/29/2026
Completion Date: 9/28/2028

Contract Awarded To: CORROSION RESISTANCE LTD
Award Amount: $17,153,184.98

Engineer's Estimate: $21,000,000.00

Bidder 1
CORROSION RESISTANCE LTD
4524 HUDSON DR
Summit
STOW, OH 44224
Bid $17,153,184.98

Bidder 2
VIMAS PAINTING COMPANY INC
4328 MC CARTNEY RD
Mahoning
LOWELVILLE, OH 44436
Bid $17,298,439.00

Bidder 3
360 CONSTRUCTION COMPANY INC
1252 INDUSTRIAL PARKWAY NORTH SUITE 1
Medina
BRUNSWICK, OH 44212
Bid $21,867,795.30

Bidder 4
LIBERTY MAINTENANCE INC
777 N MERIDIAN RD
Mahoning
YOUNGSTOWN, OH 44509
Bid $23,289,999.41

Bidder 5
LEGEND PAINTING INC
403 TENNEY AVE
Mahoning
CAMPBELL, OH 44405
Bid $23,910,961.70

Bidder 6
EURO PAINT LLC
4853 MILLIGAN RD
Mahoning
LOWELLVILLE, OH 44436
Bid $27,204,569.65

Bidder 7
ELITE CONTRACTORS INC
114 PIN OAK PLACE
Mahoning
CAMPBELL, OH 44405
Bid $33,935,018.36

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$20,000.00	$20,000.00
	3	$205,000.00	$205,000.00
	4	$27,549.98	$27,549.98
	5	$105,000.00	$105,000.00
	6	$105,000.00	$105,000.00
	7	$100,000.00	$100,000.00
Ref #2	**202E30000**	**WALK REMOVED, (220 SF)**	
	Awd	$10.00	$2,200.00
	2	$4.00	$880.00
	3	$3.50	$770.00
	4	$21.08	$4,637.60
	5	$3.50	$770.00
	6	$3.50	$770.00
	7	$11.00	$2,420.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (144 FT)**	
	Awd	$5.00	$720.00
	2	$6.00	$864.00
	3	$5.00	$720.00
	4	$6.56	$944.64
	5	$6.00	$864.00
	6	$5.00	$720.00
	7	$5.00	$720.00
Ref #4	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (3 EACH)**	
	Awd	$110.00	$330.00
	2	$120.00	$360.00
	3	$110.00	$330.00
	4	$144.31	$432.93
	5	$110.00	$330.00
	6	$110.00	$330.00
	7	$110.00	$330.00
Ref #5	**202E75000**	**FENCE REMOVED, (400 FT)**	
	Awd	$4.00	$1,600.00
	2	$5.00	$2,000.00
	3	$4.00	$1,600.00
	4	$5.25	$2,100.00
	5	$5.00	$2,000.00
	6	$4.00	$1,600.00
	7	$4.00	$1,600.00
Ref #6	**202E75250**	**GATE REMOVED, (2 EACH)**	
	Awd	$220.00	$440.00
	2	$250.00	$500.00
	3	$220.00	$440.00
	4	$288.62	$577.24
	5	$240.00	$480.00
	6	$220.00	$440.00
	7	$220.00	$440.00

Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (100 FT)**	
	Awd	$35.60	$3,560.00
	2	$36.00	$3,600.00
	3	$35.60	$3,560.00
	4	$46.70	$4,670.00
	5	$36.50	$3,650.00
	6	$35.60	$3,560.00
	7	$35.60	$3,560.00
Ref #8	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$2,445.00	$2,445.00
	2	$2,500.00	$2,500.00
	3	$2,445.00	$2,445.00
	4	$3,207.61	$3,207.61
	5	$2,545.00	$2,545.00
	6	$2,445.00	$2,445.00
	7	$2,445.00	$2,445.00
Ref #9	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$3,920.00	$3,920.00
	2	$4,000.00	$4,000.00
	3	$3,920.00	$3,920.00
	4	$5,142.67	$5,142.67
	5	$4,050.00	$4,050.00
	6	$3,920.00	$3,920.00
	7	$3,920.00	$3,920.00
Ref #10	**607E23000**	**FENCE, TYPE CLT, (565 FT)**	
	Awd	$37.00	$20,905.00
	2	$38.00	$21,470.00
	3	$37.00	$20,905.00
	4	$48.54	$27,425.10
	5	$40.00	$22,600.00
	6	$37.00	$20,905.00
	7	$37.00	$20,905.00
Ref #11	**607E61200**	**GATE, TYPE CLT, (2 EACH)**	
	Awd	$1,885.00	$3,770.00
	2	$2,000.00	$4,000.00
	3	$1,885.00	$3,770.00
	4	$2,472.94	$4,945.88
	5	$1,985.00	$3,970.00
	6	$1,885.00	$3,770.00
	7	$1,885.00	$3,770.00
Ref #12	**607E70000**	**FENCELINE SEEDING AND MULCHING, (565 FT)**	
	Awd	$2.00	$1,130.00
	2	$3.00	$1,695.00
	3	$2.00	$1,130.00
	4	$2.62	$1,480.30
	5	$2.70	$1,525.50
	6	$2.00	$1,130.00
	7	$2.00	$1,130.00

Ref #13	**608E10000**	**4" CONCRETE WALK, (220 SF)**	
	Awd	$15.00	$3,300.00
	2	$14.00	$3,080.00
	3	$12.00	$2,640.00
	4	$21.08	$4,637.60
	5	$13.50	$2,970.00
	6	$12.00	$2,640.00
	7	$15.00	$3,300.00
Ref #14	**690E50600**	**SPECIAL - BOLLARD, (10 EACH)**	
	Awd	$1,380.00	$13,800.00
	2	$2,000.00	$20,000.00
	3	$1,380.00	$13,800.00
	4	$1,810.43	$18,104.30
	5	$1,750.00	$17,500.00
	6	$1,380.00	$13,800.00
	7	$1,380.00	$13,800.00

Section 1 - ROADWAY - Totals

Awd	**$358,120.00**
2	**$84,949.00**
3	**$261,030.00**
4	**$105,855.85**
5	**$168,254.50**
6	**$161,030.00**
7	**$158,340.00**

Ref #15	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00
	6	$1.00	$1,000.00
	7	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$1,000.00**
6	**$1,000.00**
7	**$1,000.00**

Ref #16	**611E98651**	**CATCH BASIN FRAME AND GRATE, AS PER PLAN, (3 EACH)**	
	Awd	$2,000.00	$6,000.00
	2	$2,500.00	$7,500.00
	3	$1,950.00	$5,850.00
	4	$3,279.76	$9,839.28
	5	$1,950.00	$5,850.00
	6	$1,950.00	$5,850.00
	7	$2,000.00	$6,000.00

Section 3 - DRAINAGE - Totals

Awd	**$6,000.00**
2	**$7,500.00**
3	**$5,850.00**
4	**$9,839.28**
5	**$5,850.00**
6	**$5,850.00**
7	**$6,000.00**

Ref #17	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE(T=1.5"), (245 SY)**	
	Awd	$60.00	$14,700.00
	2	$27.00	$6,615.00
	3	$20.00	$4,900.00
	4	$32.80	$8,036.00
	5	$27.00	$6,615.00
	6	$25.00	$6,125.00
	7	$25.00	$6,125.00
Ref #18	**407E20000**	**NON-TRACKING TACK COAT, (22 GAL)**	
	Awd	$3.50	$77.00
	2	$7.00	$154.00
	3	$50.00	$1,100.00
	4	$6.56	$144.32
	5	$6.50	$143.00
	6	$5.00	$110.00
	7	$5.00	$110.00
Ref #19	**442E22000**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (12 CY)**	
	Awd	$4,200.00	$50,400.00
	2	$2,700.00	$32,400.00
	3	$2,800.00	$33,600.00
	4	$3,489.66	$41,875.92
	5	$3,500.00	$42,000.00
	6	$2,660.00	$31,920.00
	7	$2,660.00	$31,920.00

Section 4 - PAVEMENT - Totals

Awd	**$65,177.00**
2	**$39,169.00**
3	**$39,600.00**
4	**$50,056.24**
5	**$48,758.00**
6	**$38,155.00**
7	**$38,155.00**

Ref #20	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (17 EACH)**	
	Awd	$850.00	$14,450.00
	2	$800.00	$13,600.00
	3	$850.00	$14,450.00
	4	$1,115.12	$18,957.04
	5	$750.00	$12,750.00
	6	$710.00	$12,070.00
	7	$795.88	$13,529.96

Ref #21	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$10,150.00	$10,150.00
	2	$15,000.00	$15,000.00
	3	$10,150.00	$10,150.00
	4	$13,315.82	$13,315.82
	5	$4,135.00	$4,135.00
	6	$4,135.00	$4,135.00
	7	$13,300.00	$13,300.00
Ref #22	**625E75506**	**LUMINAIRE REMOVED, (23 EACH)**	
	Awd	$280.00	$6,440.00
	2	$250.00	$5,750.00
	3	$280.00	$6,440.00
	4	$367.33	$8,448.59
	5	$231.00	$5,313.00
	6	$230.89	$5,310.47
	7	$231.39	$5,321.97
Ref #23	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL(EX. CC-1), (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$3,000.00	$3,000.00
	3	$1,500.00	$1,500.00
	4	$1,967.86	$1,967.86
	5	$2,800.00	$2,800.00
	6	$2,795.00	$2,795.00
	7	$2,880.00	$2,880.00
Ref #24	**625E98000**	**LIGHTING, MISC.:BRIDGE-MOUNTED MARINE NAVIGATION L, (6 EACH)**	
	Awd	$5,900.00	$35,400.00
	2	$4,500.00	$27,000.00
	3	$5,900.00	$35,400.00
	4	$7,740.23	$46,441.38
	5	$3,200.00	$19,200.00
	6	$3,195.00	$19,170.00
	7	$4,473.33	$26,839.98
Ref #25	**625E98000**	**LIGHTING, MISC.:REPLACE JUNCTION BOX, (2 EACH)**	
	Awd	$6,350.00	$12,700.00
	2	$5,000.00	$10,000.00
	3	$6,350.00	$12,700.00
	4	$8,330.59	$16,661.18
	5	$4,000.00	$8,000.00
	6	$3,950.00	$7,900.00
	7	$5,000.00	$10,000.00
Ref #26	**625E98000**	**LIGHTING, MISC.:REPLACE LIGHTING CONTROL CENTER, (1 EACH)**	
	Awd	$9,800.00	$9,800.00
	2	$15,000.00	$15,000.00
	3	$9,800.00	$9,800.00
	4	$12,856.65	$12,856.65
	5	$22,000.00	$22,000.00
	6	$10,075.00	$10,075.00
	7	$14,400.00	$14,400.00

Ref #27	**690E98400**	**SPECIAL - MAINTAIN EXISTING NAVIGATION LIGHTING, (LUMP SUM)**	
	Awd	$9,780.00	$9,780.00
	2	$20,000.00	$20,000.00
	3	$9,780.00	$9,780.00
	4	$12,830.42	$12,830.42
	5	$1,500.00	$1,500.00
	6	$1,270.00	$1,270.00
	7	$19,000.00	$19,000.00

Section 5 - LIGHTING - Totals

Awd	**$100,220.00**
2	**$109,350.00**
3	**$100,220.00**
4	**$131,478.94**
5	**$75,698.00**
6	**$62,725.47**
7	**$105,271.91**

Ref #28	**646E10010**	**EDGE LINE, 6", (2.1 MILE)**	
	Awd	$3,420.00	$7,182.00
	2	$3,420.00	$7,182.00
	3	$3,420.00	$7,182.00
	4	$4,486.71	$9,422.09
	5	$3,420.00	$7,182.00
	6	$3,420.00	$7,182.00
	7	$3,240.00	$6,804.00
Ref #29	**646E10200**	**CENTER LINE, (0.34 MILE)**	
	Awd	$4,565.00	$1,552.10
	2	$4,600.00	$1,564.00
	3	$4,565.00	$1,552.10
	4	$5,988.85	$2,036.21
	5	$4,565.00	$1,552.10
	6	$4,565.00	$1,552.10
	7	$4,565.00	$1,552.10
Ref #30	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (584 FT)**	
	Awd	$8.10	$4,730.40
	2	$9.00	$5,256.00
	3	$8.10	$4,730.40
	4	$10.63	$6,207.92
	5	$8.10	$4,730.40
	6	$8.10	$4,730.40
	7	$8.10	$4,730.40
Ref #31	**646E20600**	**BIKE LANE SYMBOL MARKING, (14 EACH)**	
	Awd	$215.00	$3,010.00
	2	$220.00	$3,080.00
	3	$215.00	$3,010.00
	4	$282.06	$3,948.84
	5	$215.00	$3,010.00
	6	$215.00	$3,010.00
	7	$215.00	$3,010.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$16,474.50**
2	**$17,082.00**
3	**$16,474.50**
4	**$21,615.06**
5	**$16,474.50**
6	**$16,474.50**
7	**$16,096.50**

Ref #32	**614E11111**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$125.00	$6,250.00
	2	$140.00	$7,000.00
	3	$100.00	$5,000.00
	4	$131.19	$6,559.50
	5	$150.00	$7,500.00
	6	$80.00	$4,000.00
	7	$100.00	$5,000.00
Ref #33	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (8 EACH)**	
	Awd	$2,400.00	$19,200.00
	2	$2,400.00	$19,200.00
	3	$2,329.85	$18,638.80
	4	$3,056.54	$24,452.32
	5	$2,340.00	$18,720.00
	6	$2,329.00	$18,632.00
	7	$2,329.85	$18,638.80
Ref #34	**614E13310**	**BARRIER REFLECTOR, TYPE 1ONE WAY, (248 EACH)**	
	Awd	$11.28	$2,797.44
	2	$12.00	$2,976.00
	3	$11.28	$2,797.44
	4	$14.80	$3,670.40
	5	$11.28	$2,797.44
	6	$11.28	$2,797.44
	7	$11.28	$2,797.44
Ref #35	**614E13350**	**OBJECT MARKER, ONE WAY, (248 EACH)**	
	Awd	$21.97	$5,448.56
	2	$22.00	$5,456.00
	3	$21.97	$5,448.56
	4	$28.82	$7,147.36
	5	$21.97	$5,448.56
	6	$21.97	$5,448.56
	7	$21.97	$5,448.56
Ref #36	**614E21050**	**WORK ZONE CENTER LINE, CLASS I, 807 PAINT, (1.4 MILE)**	
	Awd	$4,440.00	$6,216.00
	2	$4,440.00	$6,216.00
	3	$4,440.00	$6,216.00
	4	$5,824.85	$8,154.79
	5	$4,440.00	$6,216.00
	6	$4,440.00	$6,216.00
	7	$4,440.00	$6,216.00

Ref #37	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (4.3 MILE)**	
	Awd	$3,375.00	$14,512.50
	2	$3,400.00	$14,620.00
	3	$3,375.00	$14,512.50
	4	$4,427.67	$19,038.98
	5	$3,375.00	$14,512.50
	6	$3,375.00	$14,512.50
	7	$3,375.00	$14,512.50
Ref #38	**614E27010**	**WORK ZONE CROSSWALK LINE, CLASS I, 12", (60 FT)**	
	Awd	$6.00	$360.00
	2	$7.00	$420.00
	3	$6.00	$360.00
	4	$7.87	$472.20
	5	$6.00	$360.00
	6	$6.00	$360.00
	7	$6.00	$360.00
Ref #39	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (12295 FT)**	
	Awd	$18.00	$221,310.00
	2	$30.00	$368,850.00
	3	$18.00	$221,310.00
	4	$44.63	$548,725.85
	5	$18.00	$221,310.00
	6	$34.02	$418,275.90
	7	$34.02	$418,275.90

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$276,094.50**
2	**$424,738.00**
3	**$274,283.30**
4	**$618,221.40**
5	**$276,864.50**
6	**$470,242.40**
7	**$471,249.20**

Ref #40	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$490,000.00	$490,000.00
	2	$620,000.00	$620,000.00
	3	$655,000.00	$655,000.00
	4	$1,167,594.39	$1,167,594.39
	5	$415,800.00	$415,800.00
	6	$265,000.00	$265,000.00
	7	$285,000.00	$285,000.00
Ref #41	**202E98100**	**REMOVAL MISC.:I-SECTION JACKING SUPPORT REMOVAL (P, (14 EACH)**	
	Awd	$4,200.00	$58,800.00
	2	$3,500.00	$49,000.00
	3	$2,750.00	$38,500.00
	4	$3,607.74	$50,508.36
	5	$4,530.50	$63,427.00
	6	$3,485.00	$48,790.00
	7	$3,485.00	$48,790.00

Ref #42	**202E98100**	**REMOVAL MISC.:RIVET, (96 EACH)**	
	Awd	$510.00	$48,960.00
	2	$500.00	$48,000.00
	3	$325.00	$31,200.00
	4	$426.37	$40,931.52
	5	$552.00	$52,992.00
	6	$425.00	$40,800.00
	7	$425.00	$40,800.00
Ref #43	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (1639 SY)**	
	Awd	$18.00	$29,502.00
	2	$15.00	$24,585.00
	3	$14.00	$22,946.00
	4	$16.87	$27,649.93
	5	$14.00	$22,946.00
	6	$14.00	$22,946.00
	7	$12.00	$19,668.00
Ref #44	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (288 FT)**	
	Awd	$110.00	$31,680.00
	2	$120.00	$34,560.00
	3	$110.00	$31,680.00
	4	$126.51	$36,434.88
	5	$110.00	$31,680.00
	6	$500.00	$144,000.00
	7	$90.00	$25,920.00
Ref #45	**512E75000**	**SPECIAL - SEALINGSEALING EDGES OF ROADWAY, (3536 FT)**	
	Awd	$15.00	$53,040.00
	2	$14.00	$49,504.00
	3	$13.50	$47,736.00
	4	$19.68	$69,588.48
	5	$13.50	$47,736.00
	6	$13.50	$47,736.00
	7	$45.00	$159,120.00
Ref #46	**513E95030**	**STRUCTURAL STEEL, MISC.:BRIDGE RAILING BOLT REPLAC, (38 EACH)**	
	Awd	$610.00	$23,180.00
	2	$620.00	$23,560.00
	3	$200.00	$7,600.00
	4	$262.38	$9,970.44
	5	$656.89	$24,961.82
	6	$505.30	$19,201.40
	7	$4,500.00	$171,000.00
Ref #47	**513E95030**	**STRUCTURAL STEEL, MISC.:NEW BOLT AT SELECT GUSSET , (88 EACH)**	
	Awd	$375.00	$33,000.00
	2	$400.00	$35,200.00
	3	$200.00	$17,600.00
	4	$262.38	$23,089.44
	5	$407.74	$35,881.12
	6	$313.65	$27,601.20
	7	$6,500.00	$572,000.00

Ref #48	**513E95030**	**STRUCTURAL STEEL, MISC.:NEW BOLT IN OPEN HOLE (EAS, (262 EACH)**	
	Awd	$135.00	$35,370.00
	2	$170.00	$44,540.00
	3	$110.00	$28,820.00
	4	$144.31	$37,809.22
	5	$127.07	$33,292.34
	6	$97.75	$25,610.50
	7	$15,000.00	$3,930,000.00
Ref #49	**513E95030**	**STRUCTURAL STEEL, MISC.:NEW BOLT IN OPEN HOLE (ROA, (26 EACH)**	
	Awd	$955.00	$24,830.00
	2	$1,000.00	$26,000.00
	3	$95.00	$2,470.00
	4	$124.63	$3,240.38
	5	$1,040.00	$27,040.00
	6	$800.00	$20,800.00
	7	$4,000.00	$104,000.00
Ref #50	**513E95030**	**STRUCTURAL STEEL, MISC.:TRUSS GUSSET REPAIR, (7 EACH)**	
	Awd	$4,878.00	$34,146.00
	2	$6,000.00	$42,000.00
	3	$4,175.00	$29,225.00
	4	$5,477.20	$38,340.40
	5	$3,937.70	$27,563.90
	6	$3,029.00	$21,203.00
	7	$20,000.00	$140,000.00
Ref #51	**514E00100**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (LUMP SUM)**	
	Awd	$4,900,000.00	$4,900,000.00
	2	$5,200,000.00	$5,200,000.00
	3	$6,204,480.00	$6,204,480.00
	4	$10,149,520.24	$10,149,520.24
	5	$8,800,000.00	$8,800,000.00
	6	$9,800,000.00	$9,800,000.00
	7	$8,276,640.00	$8,276,640.00
Ref #52	**514E00200**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (LUMP SUM)**	
	Awd	$2,500,000.00	$2,500,000.00
	2	$1,500,000.00	$1,500,000.00
	3	$2,068,160.00	$2,068,160.00
	4	$2,176,648.31	$2,176,648.31
	5	$2,000,000.00	$2,000,000.00
	6	$2,820,567.00	$2,820,567.00
	7	$3,309,000.00	$3,309,000.00
Ref #53	**514E00300**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (LUMP SUM)**	
	Awd	$1,800,000.00	$1,800,000.00
	2	$2,100,000.00	$2,100,000.00
	3	$1,837,860.00	$1,837,860.00
	4	$1,454,310.35	$1,454,310.35
	5	$3,000,000.00	$3,000,000.00
	6	$2,820,567.00	$2,820,567.00
	7	$4,594,650.00	$4,594,650.00

Ref #54	**514E00401**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (LUMP SUM)**	
	Awd	$1,900,000.00	$1,900,000.00
	2	$2,100,000.00	$2,100,000.00
	3	$1,378,395.00	$1,378,395.00
	4	$1,495,515.04	$1,495,515.04
	5	$3,000,000.00	$3,000,000.00
	6	$2,820,567.00	$2,820,567.00
	7	$4,594,650.00	$4,594,650.00
Ref #55	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (407 MNHR)**	
	Awd	$68.00	$27,676.00
	2	$150.00	$61,050.00
	3	$100.00	$40,700.00
	4	$128.74	$52,397.18
	5	$60.00	$24,420.00
	6	$50.00	$20,350.00
	7	$100.00	$40,700.00
Ref #56	**514E10000**	**FINAL INSPECTION REPAIR, (174 EACH)**	
	Awd	$75.00	$13,050.00
	2	$200.00	$34,800.00
	3	$150.00	$26,100.00
	4	$327.98	$57,068.52
	5	$250.00	$43,500.00
	6	$50.00	$8,700.00
	7	$250.00	$43,500.00
Ref #57	**514E27700**	**FIELD PAINTING, MISC.:EPOXY INTERMEDIATE COAT ON G, (4688 SF)**	
	Awd	$6.40	$30,003.20
	2	$8.00	$37,504.00
	3	$11.00	$51,568.00
	4	$2.71	$12,704.48
	5	$18.00	$84,384.00
	6	$4.00	$18,752.00
	7	$20.00	$93,760.00
Ref #58	**514E27700**	**FIELD PAINTING, MISC.:HIGH PRESSURE WATER CLEANING, (15538 SF)**	
	Awd	$3.00	$46,614.00
	2	$4.00	$62,152.00
	3	$8.00	$124,304.00
	4	$0.35	$5,438.30
	5	$1.00	$15,538.00
	6	$1.50	$23,307.00
	7	$20.00	$310,760.00
Ref #59	**514E27700**	**FIELD PAINTING, MISC.:SURFACE PREPARATION OF EXIST, (851 SF)**	
	Awd	$10.25	$8,722.75
	2	$100.00	$85,100.00
	3	$175.00	$148,925.00
	4	$6.48	$5,514.48
	5	$18.00	$15,318.00
	6	$14.00	$11,914.00
	7	$100.00	$85,100.00

Ref #60	**514E27700**	**FIELD PAINTING, MISC.:SURFACE PREPARATION OF EXIST, (15538 SF)**	
	Awd	$4.50	$69,921.00
	2	$2.00	$31,076.00
	3	$8.00	$124,304.00
	4	$0.35	$5,438.30
	5	$3.00	$46,614.00
	6	$1.50	$23,307.00
	7	$20.00	$310,760.00
Ref #61	**514E27700**	**FIELD PAINTING, MISC.:TOP FINISH COAT ON GALVANIZE, (15538 SF)**	
	Awd	$4.45	$69,144.10
	2	$4.00	$62,152.00
	3	$6.00	$93,228.00
	4	$2.87	$44,594.06
	5	$6.00	$93,228.00
	6	$1.50	$23,307.00
	7	$10.00	$155,380.00
Ref #62	**514E27710**	**FIELD PAINTING, MISC.:CAULKING, (32144 FT)**	
	Awd	$9.00	$289,296.00
	2	$5.00	$160,720.00
	3	$10.00	$321,440.00
	4	$15.28	$491,160.32
	5	$10.00	$321,440.00
	6	$25.00	$803,600.00
	7	$10.00	$321,440.00
Ref #63	**514E27800**	**FIELD PAINTING, MISC.:FIELD PAINTING OF EXISTING S, (LUMP SUM)**	
	Awd	$115,000.00	$115,000.00
	2	$140,000.00	$140,000.00
	3	$1,054,182.00	$1,054,182.00
	4	$128,412.20	$128,412.20
	5	$450,000.00	$450,000.00
	6	$1,077,020.00	$1,077,020.00
	7	$1,000,000.00	$1,000,000.00
Ref #64	**514E27800**	**FIELD PAINTING, MISC.:SURFACE PREPARATION OF EXIST, (LUMP SUM)**	
	Awd	$185,000.00	$185,000.00
	2	$540,000.00	$540,000.00
	3	$1,925,028.00	$1,925,028.00
	4	$306,845.70	$306,845.70
	5	$580,000.00	$580,000.00
	6	$1,615,530.00	$1,615,530.00
	7	$300,000.00	$300,000.00
Ref #65	**516E01301**	**ELASTOMERIC STRIP SEAL WITHOUT STEEL EXTRUSIONS, A, (134 FT)**	
	Awd	$125.00	$16,750.00
	2	$110.00	$14,740.00
	3	$370.00	$49,580.00
	4	$140.56	$18,835.04
	5	$100.00	$13,400.00
	6	$100.00	$13,400.00
	7	$100.00	$13,400.00

Ref #66	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL(1-3/4, (44 FT)**	
	Awd	$205.00	$9,020.00
	2	$200.00	$8,800.00
	3	$191.00	$8,404.00
	4	$309.23	$13,606.12
	5	$191.00	$8,404.00
	6	$191.00	$8,404.00
	7	$220.00	$9,680.00
Ref #67	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL(2-1/2, (223 FT)**	
	Awd	$235.00	$52,405.00
	2	$220.00	$49,060.00
	3	$209.00	$46,607.00
	4	$288.15	$64,257.45
	5	$209.00	$46,607.00
	6	$209.00	$46,607.00
	7	$205.00	$45,715.00
Ref #68	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.:JOINT FOAM, (1250 FT)**	
	Awd	$40.00	$50,000.00
	2	$37.00	$46,250.00
	3	$35.00	$43,750.00
	4	$36.55	$45,687.50
	5	$35.00	$43,750.00
	6	$35.00	$43,750.00
	7	$26.00	$32,500.00
Ref #69	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.:REPAIR DAM, (14 FT)**	
	Awd	$1,120.00	$15,680.00
	2	$1,800.00	$25,200.00
	3	$1,120.00	$15,680.00
	4	$1,469.33	$20,570.62
	5	$891.47	$12,480.58
	6	$685.75	$9,600.50
	7	$15,000.00	$210,000.00
Ref #70	**516E31001**	**JOINT SEALER, AS PER PLAN, (89 FT)**	
	Awd	$31.00	$2,759.00
	2	$32.00	$2,848.00
	3	$30.00	$2,670.00
	4	$56.22	$5,003.58
	5	$30.00	$2,670.00
	6	$30.00	$2,670.00
	7	$40.00	$3,560.00
Ref #71	**516E42600**	**ELASTOMERIC BEARING PAD, MISC.:1/8" THICK ELASTOME, (178 FT)**	
	Awd	$72.00	$12,816.00
	2	$500.00	$89,000.00
	3	$247.00	$43,966.00
	4	$94.46	$16,813.88
	5	$400.00	$71,200.00
	6	$237.00	$42,186.00
	7	$237.00	$42,186.00

Ref #72	**517E76302**	**RAILING, MISC.:REPAIR OF RETAINING WALL PEDESTRIAN, (7 EACH)**	
	Awd	$1,040.78	$7,285.46
	2	$900.00	$6,300.00
	3	$861.00	$6,027.00
	4	$1,129.55	$7,906.85
	5	$1,114.42	$7,800.94
	6	$857.00	$5,999.00
	7	$857.25	$6,000.75
Ref #73	**518E62100**	**STRUCTURE DRAINAGE, MISC.:EPAIR DAMAGED DECK DRAIN, (7 FT)**	
	Awd	$1,088.05	$7,616.35
	2	$1,000.00	$7,000.00
	3	$1,150.00	$8,050.00
	4	$1,508.69	$10,560.83
	5	$1,189.50	$8,326.50
	6	$915.00	$6,405.00
	7	$915.00	$6,405.00
Ref #74	**518E62100**	**STRUCTURE DRAINAGE, MISC.:NRNS FLASHING (DECK DRAI, (504 FT)**	
	Awd	$772.93	$389,556.72
	2	$510.00	$257,040.00
	3	$650.00	$327,600.00
	4	$852.74	$429,780.96
	5	$598.00	$301,392.00
	6	$460.00	$231,840.00
	7	$460.00	$231,840.00
Ref #75	**518E62100**	**STRUCTURE DRAINAGE, MISC.:NRNS FLASHING (DEFLECTIO, (340 FT)**	
	Awd	$1,070.21	$363,871.40
	2	$580.00	$197,200.00
	3	$925.00	$314,500.00
	4	$1,213.51	$412,593.40
	5	$663.00	$225,420.00
	6	$510.00	$173,400.00
	7	$510.00	$173,400.00
Ref #76	**518E62100**	**STRUCTURE DRAINAGE, MISC.:NRNS FLASHING (LOWER LAT, (160 FT)**	
	Awd	$357.00	$57,120.00
	2	$340.00	$54,400.00
	3	$225.00	$36,000.00
	4	$295.18	$47,228.80
	5	$390.00	$62,400.00
	6	$300.00	$48,000.00
	7	$300.00	$48,000.00
Ref #77	**518E63300**	**STRUCTURE DRAINAGE, MISC.:FORWARD ABUTMENT DRAINAG, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$40,000.00	$40,000.00
	3	$75,000.00	$75,000.00
	4	$98,392.79	$98,392.79
	5	$18,720.00	$18,720.00
	6	$14,400.00	$14,400.00
	7	$40,000.00	$40,000.00

Ref #78	**519E11100**	**PATCHING CONCRETE STRUCTURE, (489 SF)**	
	Awd	$200.00	$97,800.00
	2	$220.00	$107,580.00
	3	$200.00	$97,800.00
	4	$196.79	$96,230.31
	5	$200.00	$97,800.00
	6	$650.00	$317,850.00
	7	$140.00	$68,460.00
Ref #79	**526E98200**	**APPROACH SLABS, MISC.:REPLACE CURB, (35 FT)**	
	Awd	$195.00	$6,825.00
	2	$200.00	$7,000.00
	3	$195.00	$6,825.00
	4	$140.56	$4,919.60
	5	$195.00	$6,825.00
	6	$195.00	$6,825.00
	7	$100.00	$3,500.00
Ref #80	**530E00200**	**SPECIAL - STRUCTURESPILASTER WALL RECONSTRUCTION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$42,000.00	$42,000.00
	3	$40,000.00	$40,000.00
	4	$65,595.19	$65,595.19
	5	$40,000.00	$40,000.00
	6	$40,000.00	$40,000.00
	7	$50,000.00	$50,000.00
Ref #81	**530E00200**	**SPECIAL - STRUCTURESSTEEL MESH REMOVED AND REPLACE, (LUMP SUM)**	
	Awd	$82,000.00	$82,000.00
	2	$20,000.00	$20,000.00
	3	$50,000.00	$50,000.00
	4	$141.68	$141.68
	5	$45,000.00	$45,000.00
	6	$250,000.00	$250,000.00
	7	$30,000.00	$30,000.00
Ref #82	**530E00400**	**SPECIAL - STRUCTURESPIGEON DOORS REMOVED AND REINS, (1452 EACH)**	
	Awd	$50.00	$72,600.00
	2	$100.00	$145,200.00
	3	$200.00	$290,400.00
	4	$88.16	$128,008.32
	5	$300.00	$435,600.00
	6	$400.00	$580,800.00
	7	$300.00	$435,600.00
Ref #83	**530E00400**	**SPECIAL - STRUCTURESPLYWOOD PIGEON DOORS, (300 EACH)**	
	Awd	$90.00	$27,000.00
	2	$100.00	$30,000.00
	3	$150.00	$45,000.00
	4	$54.32	$16,296.00
	5	$400.00	$120,000.00
	6	$200.00	$60,000.00
	7	$300.00	$90,000.00

Ref #84	**530E00400**	**SPECIAL - STRUCTURESRE-TENSIONING POST TENSION ROD, (2 EACH)**	
	Awd	$7,070.00	$14,140.00
	2	$10,000.00	$20,000.00
	3	$7,070.00	$14,140.00
	4	$9,275.16	$18,550.32
	5	$10,000.00	$20,000.00
	6	$7,070.00	$14,140.00
	7	$10,000.00	$20,000.00
Ref #85	**530E00400**	**SPECIAL - STRUCTURESSTEEL PIGEON DOORS, (5 EACH)**	
	Awd	$725.00	$3,625.00
	2	$3,200.00	$16,000.00
	3	$6,000.00	$30,000.00
	4	$1,494.32	$7,471.60
	5	$1,500.00	$7,500.00
	6	$725.00	$3,625.00
	7	$5,000.00	$25,000.00
Ref #86	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (283 CY)**	
	Awd	$135.00	$38,205.00
	2	$140.00	$39,620.00
	3	$135.00	$38,205.00
	4	$196.79	$55,691.57
	5	$135.00	$38,205.00
	6	$135.00	$38,205.00
	7	$140.00	$39,620.00
Ref #87	**625E33001**	**STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (3 EACH)**	
	Awd	$3,900.00	$11,700.00
	2	$7,000.00	$21,000.00
	3	$3,900.00	$11,700.00
	4	$5,116.43	$15,349.29
	5	$6,717.00	$20,151.00
	6	$3,350.00	$10,050.00
	7	$3,350.00	$10,050.00
Ref #88	**843E50001**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (10 SF)**	
	Awd	$300.00	$3,000.00
	2	$350.00	$3,500.00
	3	$300.00	$3,000.00
	4	$281.12	$2,811.20
	5	$300.00	$3,000.00
	6	$850.00	$8,500.00
	7	$200.00	$2,000.00
Ref #89	**847E10101**	**LATEX MODIFIED CONCRETE OVERLAY, AS PER PLAN(1-1/2, (8741 SY)**	
	Awd	$109.00	$952,769.00
	2	$110.00	$961,510.00
	3	$112.50	$983,362.50
	4	$148.99	$1,302,321.59
	5	$108.00	$944,028.00
	6	$108.00	$944,028.00
	7	$106.00	$926,546.00

Ref #90	**847E20101**	**LATEX MODIFIED CONCRETE OVERLAY (VARIABLE THICKNES, (49 CY)**	
	Awd	$850.00	$41,650.00
	2	$900.00	$44,100.00
	3	$850.00	$41,650.00
	4	$1,546.17	$75,762.33
	5	$850.00	$41,650.00
	6	$850.00	$41,650.00
	7	$1,100.00	$53,900.00
Ref #91	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,950.00	$1,950.00
	2	$2,000.00	$2,000.00
	3	$1,950.00	$1,950.00
	4	$8,433.66	$8,433.66
	5	$1,950.00	$1,950.00
	6	$1,950.00	$1,950.00
	7	$6,000.00	$6,000.00
Ref #92	**847E50000**	**HAND CHIPPING, (89 SY)**	
	Awd	$180.00	$16,020.00
	2	$200.00	$17,800.00
	3	$180.00	$16,020.00
	4	$203.81	$18,139.09
	5	$180.00	$16,020.00
	6	$180.00	$16,020.00
	7	$145.00	$12,905.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (LOR-611-034 - Totals

Awd	**$15,230,098.98**
2	**$15,386,651.00**
3	**$18,959,337.50**
4	**$20,897,684.49**
5	**$21,918,062.20**
6	**$25,551,480.60**
7	**$31,568,905.75**

Ref #93	**100E51200**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION ADVIS, (30000 EACH)**	
	Awd	$1.00	$30,000.00
	2	$1.00	$30,000.00
	3	$1.00	$30,000.00
	4	$1.00	$30,000.00
	5	$1.00	$30,000.00
	6	$1.00	$30,000.00
	7	$1.00	$30,000.00
Ref #94	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$120,000.00	$120,000.00
	2	$130,000.00	$130,000.00
	3	$750,000.00	$750,000.00
	4	$147,100.12	$147,100.12
	5	$200,000.00	$200,000.00
	6	$300,000.00	$300,000.00
	7	$500,000.00	$500,000.00

Ref #95	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$50,000.00	$50,000.00
	3	$50,000.00	$50,000.00
	4	$41,980.93	$41,980.93
	5	$15,000.00	$15,000.00
	6	$15,600.00	$15,600.00
	7	$30,000.00	$30,000.00
Ref #96	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$200,000.00	$200,000.00
	3	$550,000.00	$550,000.00
	4	$184,692.02	$184,692.02
	5	$150,000.00	$150,000.00
	6	$105,281.68	$105,281.68
	7	$300,000.00	$300,000.00
Ref #97	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$18,000.00	$18,000.00
	3	$30,000.00	$30,000.00
	4	$3,135.45	$3,135.45
	5	$5,000.00	$5,000.00
	6	$10,880.00	$10,880.00
	7	$10,000.00	$10,000.00
Ref #98	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$500,000.00	$500,000.00
	2	$800,000.00	$800,000.00
	3	$800,000.00	$800,000.00
	4	$1,047,339.63	$1,047,339.63
	5	$1,000,000.00	$1,000,000.00
	6	$435,850.00	$435,850.00
	7	$700,000.00	$700,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$1,100,000.00**
2	**$1,228,000.00**
3	**$2,210,000.00**
4	**$1,454,248.15**
5	**$1,400,000.00**
6	**$897,611.68**
7	**$1,570,000.00**